



CONTRACTS AND SPECIFICATIONS BUREAU Proposal

Proposal ID: 48-0806-571

Letting Date: August 18, 2026

Call Order: 006

Proposal Work Type: PPCB REPAIR

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: \$4,000.00

This proposal includes the following project(s):

Project Number: IMN-080-6(571)206--0E-48

County: IOWA

Project Work Type: PPCB REPAIR

Route: I-80

Location: At Co Rd V38 Interchange (WB)

Road System: INTERSTATE ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect

Contract Time

Proposal ID: 48-0806-571

Call Order: 006

Letting Date: August 18, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	09/28/2026	20 WORK DAYS	\$1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

Notes

Proposal ID: 48-0806-571

Call Order: 006

Letting Date: August 18, 2026

Notes :

There are no notes for this proposal.



7/14/2026 10:05 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 48-0806-571

Call Order: 006

Letting Date: August 18, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
DS-23013	DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCED POLYMER REPAIR FOR CONCRETE CONTAINMENT OF COLLISION DAMAGED PRETENSIONED PRESTRESSED CONCRETE BEAMS
GS-23006	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION



7/14/2026 10:05 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 48-0806-571

Call Order: 006

Letting Date: August 18, 2026

SECTION: 0001

Design No. 326; Repairs to a 125'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2426-6772010 BEAM REPAIR, AS PER PLAN	LUMP SUM	LUMP SUM			
0020	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0001			Total:			

SECTION: 0002

Design No. 427; Repairs to a 125'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0030	2426-6772010 BEAM REPAIR, AS PER PLAN	LUMP SUM	LUMP SUM			
0040	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0002			Total:			



7/14/2026 10:05 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 48-0806-571

Call Order: 006

Letting Date: August 18, 2026

SECTION: 0003

Roadway Items

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0050	2527-9263231 REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE	0.960 STA	_____	_____	_____	_____
0060	2528-8400256 TEMPORARY TRAFFIC SIGNALS	1.000 EACH	_____	_____	_____	_____
0070	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM		_____	_____
0080	2528-9290050 PORTABLE DYNAMIC MESSAGE SIGN (PDMS)	10.000 CDAY	_____	_____	_____	_____
Section: 0003			Total:		_____	_____
			Total Bid:		_____	_____