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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 97-000T-472 Letting Date: August 18, 2026

Call Order: 401

Proposal Work Type: SALVAGE AND REMOVAL

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $25,000.00

This proposal includes the following project(s):

Project Number: NHSN-000-T(472)--2R-97 County: WOODBURY

Project Work Type: SALVAGE AND REMOVAL Route: IOWA 376

Location: Hamilton Maintenance Garage and Leeds Campus in Sioux City

Road System: PRIMARY ROAD (on NHS)

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 97-000T-472 Call Order: 401 Letting Date: August 18, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 10/05/2026 55 WORK DAYS $1,000.00

Overall Site.  See description below.

01 Late Start Date 10/12/2026 5 WORK DAYS $1,000.00

IA-376 ramp closure.  See description below.

02 Late Start Date 10/19/2026 7 WORK DAYS $1,000.00

Hamilton Boulevard lane closure.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 97-000T-472 Call Order: 401 Letting Date: August 18, 2026

Notes

Notes :

***Site 00***
This site is for all work not covered by Site 01 and Site 02.

***Site 01***
This site is for the closure of  IA-376 ramp to Floyd Boulevard for the disconnection of water service. This
site will be considered complete when IA-376 ramp to Floyd Boulevard is open to traffic with no further
closures.

***Site 02***
This site is for the closure on Hamilton Boulevard.
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Proposal Specifications List

Proposal ID: 97-000T-472 Call Order: 401 Letting Date: August 18, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Schedule of Items

Proposal ID: 97-000T-472 Call Order: 401 Letting Date: August 18, 2026

SECTION: 0001

SALVAGE AND REMOVAL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2212-5070310 23.300

PATCHES, FULL-DEPTH REPAIR SY _________._____ _________._____

0020 2212-5070330 1.000

PATCHES BY COUNT (REPAIR) EACH _________._____ _________._____

0030 2528-2518000 1.000

SAFETY CLOSURE EACH _________._____ _________._____

0040 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0050 2528-9290050 14.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

0060 2529-2242320 1.000

CT JOINT EACH _________._____ _________._____

0070 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0080 2538-6970010

SALVAGE, REMOVAL, AND DISPOSAL
OF OBSTRUCTIONS 1200 W
HIGHLAND AVE. AND 4721 46TH
STREET

LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____
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