U07 Utility Bid Attachment

County: **Pottawattamie**
Route: **US 59**
Location: **In Avoca, Pershing St to S of Co Rd F66**
Type of Work: **Pavement-New/Replace**
Project Code: **24-78-059-010**
Construction Phase Number: **NHSX-059-3(056)--3H-78**
ROW Phase Number:
Utility Process: Point25
Letting Date: **12/15/2026**

Point25 projects follow provisions set out in Iowa Administrative Code 761—115.25.
Non-Point25 projects are not required to follow provisions set out in Iowa Administrative Code 761—115.25.

This document is provided for the benefit of bidding contractors to assist in evaluating possible construction conflicts and does not represent legal obligations on the part of the department or utility companies.

This project comes under the department's standard specifications 1107.15, Contractor's Responsibility for Utility Facility and Services.

*Additional information regarding the location of utility facilities may be obtained from the department including issued utility permits and a Utility Conflict List (when available) by contacting the **District Utility Coordinator**.*

The Iowa DOT District Utility Coordinator for this project is:

Nate Epperson, District **4** Utility Coordinator
Email: **nathaniel.epperson@iowadot.us**
Phone: **712-388-6884**

Status of Utility Facilities:

THIS DATA REPEATS FOR EACH UTILITY COMPANY INVITED TO THE PROJECT

Iowa Communications Network Fiber Transmission
Facility Status: **Affected**
Relocation Needed: **Yes**
Coordination Status: **Relocated**
Notice to Proceed Sent to Utility Company: **4-30-26**
Estimated Start Date for Relocation: **7-20-26**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Iowa Communications Network Fiber Transmission does have fiber around the US 59 / I80 interchange. The alignment was reviewed, and the only conflict was at York Road intersection. Utility Permit U2026-78-2-5 was issued on 5-6-2026 to relocate 2 handholes and a 1.25 HDPE conduit with 12-strand armored OSP fiber on the East side of US 59. Said relocation is between 7527+75 and 7533+00 will be no less than 8' below existing grade and rising to near 3'**

around the handholes. Primary contact information for Iowa Communications Network Fiber Transmission is Dave Augspurger daugspurger@icn.state.ia.us 515-725-4604.
Actual Relocation Completion Date (if complete): **Completed Late July**

Harlan Municipal Utilities Electric Transmission
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **Protect poles/grounding wires in place.**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Harlan Municipal Utilities has an Electric Transmission line on the West side of US 59 along the project boundaries. The poles are on the edge of the grading limits or outside of the limits and should be protected in place along the route. Be aware that there are several poles that are not shown on the plan set. Each pole contains a ground wire that is either attached to a ground rod or coiled at the bottom of the pole. Contractor needs to be aware of the ground wire and to make sure it is not cut or damaged. Primary contact information for Harlan Municipal Utilities Electric Transmission is Joseph Rueschenberg jrueschenberg@hmunet.com 712-733-8066.**
Actual Relocation Completion Date (if complete): **N/A**

Uniti Fiber Distribution
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Uniti has Copper and Fiber on both sides of US 59 that should not be affected by the project. Primary contact information for Uniti Fiber and Copper is Wes Dorsett Wesley.dorsett@uniti.com 641-745-9387.**
Actual Relocation Completion Date (if complete): **N/A**

Regional Water Inc. Water
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**

Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Regional Water Inc. does have utility facilities inside the improvement vicinity but they will not be impacted by this project. Primary contact information for Regional Water Inc. is Steve Nevins rwdist9@gmail.com 712-343-2413.**
Actual Relocation Completion Date (if complete): **N/A**

Farmers Mutul Cooperative Telephone Company Fiber Distribution
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Farmers Mutual Cooperative Telephone Company Fiber Distribution has Fiber on the West side of US 59 through the project. FMCTC determined that the fiber would be safe through construction. Primary contact information for Farmers Mutual Cooperative Telephone Company is Jason Best opsmgr@fmctc.com 712-744-3131.**
Actual Relocation Completion Date (if complete): **N/A**

Lumen Centurylink Fiber Transmission
Facility Status: **Affected**
Relocation Needed: **Possibly**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Lumen Centurylink Fiber has fiber on the Northern edge of the project. Lumen Centurylink fiber is on the East side of US 59, North of the interstate until it crosses roughly 850' South of F66. After the crossing, it stays on the West side of US 59 and continues North outside of project limits. Lumen is still evaluating if there is a conflict with the crossing and plans to lower the line in place if the conflict is verified. If relocation is required, Lumen will have the relocation completed prior to letting of 12-15-2026. Primary contact information for Lumen Centurylink Fiber is Robin De Penning robin.depenning@lumen.com 515-451-1538.**
Actual Relocation Completion Date (if complete): **Pending**

MidAmerican Energy Electric Distribution
Facility Status: **Affected**
Relocation Needed: **Yes**
Coordination Status: **Contractor will need to give 4 weeks' notice to remove streetlights on South end of project.**
Notice to Proceed Sent to Utility Company: **N/A**

Estimated Start Date for Relocation: **N/A**
Working Days: **Estimated 2 days**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **MidAmerican Energy Electric Distribution has underbuilt electric distribution on Harlan Municipal Utilities Transmission line on the West side of US 59 and a series of light poles at the South and North ends of the project. The Transmission poles and corresponding attached wires are to be protected in place. At the North end there is a light pole base at the NE corner of Marty Drive and US 59. This pole is currently removed due to an accident and will be reinstalled after construction. There is an Iowa DOT installed, MEC owned, power line for this streetlight that crosses on the North side of Marty Drive that will need potholed to verify depths before any excavation around the line. There are also 5 streetlights near Pershing Street and Wood Street that will be removed prior to construction and replaced after construction is completed. Contact MidAmerican Energy 4 weeks prior to needing light poles removed to get it scheduled. Primary contact information for MidAmerican Energy Electric Distribution is Justin Tyler justin.tyler@midamerican.com 712-242-6082.**
Actual Relocation Completion Date (if complete): **N/A**

MidAmerican Energy Company Gas Distribution
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **MidAmerican Energy Company Gas Distribution has two crossings on US 59. A 1" Steel 10psig line near station 483+00 and a 2" plastic 60psig line near 520+00. Both lines should not be affected by construction. Primary contact information for MidAmerican Energy Gas Distribution is Tyler Ahlquist tyler.ahlquist@midamerican.com 712-294-4356.**
Actual Relocation Completion Date (if complete): **N/A**

Mediacom Communications Corporation Fiber Distribution
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Mediacom Communications Corporation Fiber Distribution has aerial and underground facilities along the route that are not expected to be impacted by the project. Primary contact information for Mediacom Communications Corporations Fiber Distribution is Jeremy Mundel jmundel@mediacomcc.com 845-763-3572.**

Actual Relocation Completion Date (if complete): **N/A**

Marne & Elk Horn Telephone Company Fiber Distribution
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **Potential handhold adjustment needed at 528+50 on the West.**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **Marne & Elk Horn Telephone Company Fiber Distribution has Fiber along and crossing both sides of the project. Most locations are outside of the grading limits but there is one handhole on the West side near 528+50 that may need adjustment after grading around the area. Primary contact information for Marne &Elk Horn Telephone Company Fiber is Darrin Petersen darrin@metcteam.com 712-784-2211.**
Actual Relocation Completion Date (if complete): **N/A**

City of Avoca Water, Storm, Sanitary
Facility Status: **Not Affected**
Relocation Needed: **No**
Coordination Status: **N/A**
Notice to Proceed Sent to Utility Company: **N/A**
Estimated Start Date for Relocation: **N/A**
Working Days: **N/A**
Estimated Completion Date for Relocation: **N/A**
Necessary Conditions (if any): **N/A**
Utility Bid Attachment Notes: **City of Avoca has facilities in and around the grading limits that should be protected in place. Primary contact information for the City of Avoca is Drew Becker building@cityofavoca.com 402-658-0695.**
Actual Relocation Completion Date (if complete): **N/A**

- - END - -