



**CONTRACTS AND SPECIFICATIONS BUREAU
Proposal**

Proposal ID: 11-C011-121

Letting Date: June 16, 2026

Call Order: 101

Proposal Work Type: PCC PAVEMENT - GRADE & REPLACE

DBE Goal: 0.0%

Contracting Authority: BUENA VISTA COUNTY

Proposal Guaranty: \$750,000.00

This proposal includes the following project(s):

Project Number: FM-C011(120)--55-11

County: BUENA VISTA

Project Work Type: PCC PAVEMENT - GRADE &
REPLACE

Route: VARIOUS ROUTES

Location: On N14, from Hwy 3 North 2 miles to C29

Road System: FARM TO MARKET ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect

Project Number: FM-C011(121)--55-11

County: BUENA VISTA

Project Work Type: PCC PAVEMENT - REPLACE

Route: VARIOUS ROUTES

Location: On M 44 and C43, from C49 (590th St) NE 5.9 miles to Hwy 71

Road System: FARM TO MARKET ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect

Contract Time

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	04/05/2027	140 WORK DAYS	\$2,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

Notes

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

Notes :

There are no notes for this proposal.



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
GS-23006	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0001

ROADWAY ITEMS - FM-C011(120)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	2,300.000 CY	_____	_____	_____	_____
0020	2113-0001000 SUBGRADE STABILIZATION MATERIAL, TYPE 4 MULTI-AXIAL GEOGRID	35,500.000 SY	_____	_____	_____	_____
0030	2115-0100000 MODIFIED SUBBASE	10,062.000 CY	_____	_____	_____	_____
0040	2121-7425020 GRANULAR SHOULDERS, TYPE B	1,870.000 TON	_____	_____	_____	_____
0050	2210-0475105 CHOKE STONE BASE	6,947.000 TON	_____	_____	_____	_____
0060	2214-5145150 PAVEMENT SCARIFICATION, NOMINAL THICKNESS	30,540.000 SY	_____	_____	_____	_____
0070	2214-7450050 BLADING AND SHAPING SHOULDER MATERIAL	213.880 STA	_____	_____	_____	_____
0080	2301-1033090 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9 IN.	33,380.000 SY	_____	_____	_____	_____
0090	2301-6911722 PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES	LUMP SUM	LUMP SUM		_____	_____
0100	2301-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT THICKNESS (BY SCHEDULE)	39,054.600 EACH		1.00000	39,054.60	



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0001

ROADWAY ITEMS - FM-C011(120)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0110	2317-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT SMOOTHNESS (BY SCHEDULE)	25,035.000 EACH		1.00000	25,035.00	
0120	2402-2720100 EXCAVATION, CLASS 20, FOR ROADWAY PIPE CULVERT	180.000 CY				
0130	2417-1140024 CULVERT, CORRUGATED POLYETHYLENE ROADWAY PIPE, 24 IN.	120.000 LF				
0140	2503-0200036 REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.	120.000 LF				
0150	2510-6745850 REMOVAL OF PAVEMENT	30,540.000 SY				
0160	2526-8285010 CONSTRUCTION SURVEY, MONUMENT PRESERVATION	LUMP SUM	LUMP SUM			
0170	2526-8285040 CONSTRUCTION SURVEY, LOCATION SURVEY	LUMP SUM	LUMP SUM			
0180	2527-9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	3.000 EACH				
0190	2527-9263212 PAINTED PAVEMENT MARKINGS, HIGH-BUILD WATERBORNE	211.890 STA				
0200	2528-2518000 SAFETY CLOSURE	7.000 EACH				



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0001

ROADWAY ITEMS - FM-C011(120)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0210	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
0220	2528-8445113 FLAGGERS	80.000 EACH	630.00000		50,400.00	
0230	2528-8445115 PILOT CARS	40.000 EACH	945.00000		37,800.00	
0240	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0250	2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS	LUMP SUM	LUMP SUM			
0260	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	500.000 LF				
0270	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	500.000 LF				
Section: 0001			Total:			



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0002

ROADWAY ITEMS - FM-C011(121)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0280	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	1,800.000 CY				
0290	2113-0001000 SUBGRADE STABILIZATION MATERIAL, TYPE 4 MULTI-AXIAL GEOGRID	99,500.000 SY				
0300	2115-0100000 MODIFIED SUBBASE	20,500.000 CY				
0310	2121-7425020 GRANULAR SHOULDERS, TYPE B	5,310.000 TON				
0320	2210-0475105 CHOKE STONE BASE	20,925.000 TON				
0330	2214-5145150 PAVEMENT SCARIFICATION, NOMINAL THICKNESS	83,474.000 SY				
0340	2214-7450050 BLADING AND SHAPING SHOULDER MATERIAL	626.060 STA				
0350	2301-1033090 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9 IN.	92,110.100 SY				
0360	2301-6911722 PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES	LUMP SUM	LUMP SUM			
0370	2301-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT THICKNESS (BY SCHEDULE)	107,773.500 EACH		1.00000	107,773.50	



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0002

ROADWAY ITEMS - FM-C011(121)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0380	2317-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT SMOOTHNESS (BY SCHEDULE)	69,085.580 EACH		1.00000	69,085.58	
0390	2401-6745625 REMOVAL OF EXISTING BRIDGE	LUMP SUM	LUMP SUM			
0400	2402-0425040 FLOODED BACKFILL	257.000 CY				
0410	2402-0875150 COMPACTION WITH MOISTURE CONTROL (STRUCTURES)	257.000 CY				
0420	2402-2720000 EXCAVATION, CLASS 20	420.000 CY				
0430	2402-2720100 EXCAVATION, CLASS 20, FOR ROADWAY PIPE CULVERT	2,180.000 CY				
0440	2415-2111206 PRECAST CONCRETE BOX CULVERT, 12 FT. X 6 FT.	100.000 LF				
0450	2415-2201206 PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, 12 FT. X 6 FT.	4.000 EACH				
0460	2417-0225036 APRONS, METAL, 36 IN. DIA.	8.000 EACH				
0470	2417-0225048 APRONS, METAL, 48 IN. DIA.	8.000 EACH				
0480	2417-0225060 APRONS, METAL, 60 IN. DIA.	12.000 EACH				



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0002

ROADWAY ITEMS - FM-C011(121)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0490	2417-1140036 CULVERT, CORRUGATED POLYETHYLENE ROADWAY PIPE, 36 IN.	320.000 LF				
0500	2418-0000010 TEMPORARY STREAM DIVERSION	1.000 EACH				
0510	2507-6800061 REVETMENT, CLASS E	144.000 TON				
0520	2510-6745850 REMOVAL OF PAVEMENT	92,114.100 SY				
0530	2526-8285010 CONSTRUCTION SURVEY, MONUMENT PRESERVATION	LUMP SUM	LUMP SUM			
0540	2526-8285040 CONSTRUCTION SURVEY, LOCATION SURVEY	LUMP SUM	LUMP SUM			
0550	2527-9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	3.000 EACH				
0560	2527-9263212 PAINTED PAVEMENT MARKINGS, HIGH-BUILD WATERBORNE	596.680 STA				
0570	2528-2518000 SAFETY CLOSURE	40.000 EACH				
0580	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
0590	2528-8445113 FLAGGERS	200.000 EACH		630.00000		126,000.00
0600	2528-8445115 PILOT CARS	100.000 EACH		945.00000		94,500.00



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 11-C011-121

Call Order: 101

Letting Date: June 16, 2026

SECTION: 0002

ROADWAY ITEMS - FM-C011(121)--55-11

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0610	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0620	2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS	LUMP SUM	LUMP SUM			
0630	2599-9999009 (‘LINEAR FEET’ ITEM) CULVERT, CORRUGATED POLYETHYLENE ROADWAY PIPE, 48 IN. DIA	320.000 LF				
0640	2599-9999009 (‘LINEAR FEET’ ITEM) CULVERT, CORRUGATED POLYETHYLENE ROADWAY PIPE, 60 IN. DIA	480.000 LF				
0650	2602-0000030 SILT FENCE FOR DITCH CHECKS	2,440.000 LF				
0660	2602-0000071 REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS	2,440.000 LF				
0670	2602-0000101 MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK	2,440.000 LF				
0680	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	1,100.000 LF				
0690	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	1,100.000 LF				

Section: 0002

Total:

Total Bid: