

U07 Utility Bid Attachment

County: **Adams**

Route: **US 34**

Location: **Metz Creek 2.3 mi. W of W Jct. IA 25**

Type of Work: **Bridge-New/Replace**

Project Code: **22-02-034-010**

Construction Phase Number: **BRF-034-3(039)--38-02**

ROW Phase Number:

Utility Process: Point25

Letting Date: **10/20/2026**

Point25 projects follow provisions set out in Iowa Administrative Code 761—115.25.

Non-Point25 projects are not required to follow provisions set out in Iowa Administrative Code 761—115.25.

This document is provided for the benefit of bidding contractors to assist in evaluating possible construction conflicts and does not represent legal obligations on the part of the department or utility companies.

This project comes under the department's standard specifications 1107.15, Contractor's Responsibility for Utility Facility and Services.

*Additional information regarding the location of utility facilities may be obtained from the department including issued utility permits and a Utility Conflict List (when available) by contacting the **District Utility Coordinator**.*

The Iowa DOT District Utility Coordinator for this project is:

Nate Epperson, District 4 Utility Coordinator

Email: **nathaniel.epperson@iowadot.us**

Phone: **712-388-6884**

Status of Utility Facilities:

THIS DATA REPEATS FOR EACH UTILITY COMPANY INVITED TO THE PROJECT

Uniti Telephone Distribution

Facility Status: **Abandoned**

Relocation Needed: **N/A**

Coordination Status: **N/A**

Notice to Proceed Sent to Utility Company: **N/A**

Estimated Start Date for Relocation: **N/A**

Working Days: **N/A**

Estimated Completion Date for Relocation: **N/A**

Necessary Conditions (if any): **N/A**

Utility Bid Attachment Notes: **Uniti Telephone has a copper line on the South side of the ROW that is abandoned in place with no active users. Primary contact for Uniti Telephone is Wesley Dorsett 501-748-7897 wesley.dorsett@uniti.com**

Actual Relocation Completion Date (if complete): **N/A**

Iowa Communications Network Fiber Transmission

Facility Status: **Not Affected**

Relocation Needed: **N/A**

Coordination Status: **N/A**

Notice to Proceed Sent to Utility Company: **N/A**

Estimated Start Date for Relocation: **N/A**

Working Days: **N/A**

Estimated Completion Date for Relocation: **N/A**

Necessary Conditions (if any): **N/A**

Utility Bid Attachment Notes: **Iowa Communications Network has a fiber transmission line located on the South side of the ROW roughly 3' North of the property line. The Fiber is roughly 20' deep at the flowline of the creek. Primary contact for Iowa Communications Network is Mike Dalen 515-499-1642 mike.dalen@icn.state.ia.us**

Actual Relocation Completion Date (if complete): **N/A**

Aureon Network Services Fiber Transmission

Facility Status: **Not Affected**

Relocation Needed: **N/A**

Coordination Status: **N/A**

Notice to Proceed Sent to Utility Company: **N/A**

Estimated Start Date for Relocation: **N/A**

Working Days: **N/A**

Estimated Completion Date for Relocation: **N/A**

Necessary Conditions (if any): **N/A**

Utility Bid Attachment Notes: **Aureon Network Services Fiber Transmission is located on the North side of the roadway and will not be affected by this project. Primary contact information for Aureon is Jeff Klocko 515-830-0445 jeff.klocko@aureon.com**

Actual Relocation Completion Date (if complete): **N/A**

Southern Iowa Rural Water Association Water

Facility Status: **Not Affected**

Relocation Needed: **N/A**

Coordination Status: **N/A**

Notice to Proceed Sent to Utility Company: **N/A**

Estimated Start Date for Relocation: **N/A**

Working Days: **N/A**

Estimated Completion Date for Relocation: **N/A**

Necessary Conditions (if any): **N/A**

Utility Bid Attachment Notes: **Southern Iowa Rural Water Association has a 12" water main on the South side of the roadway that was bored under Metz Creek in 2016. They have GPS coordinates and are 8-10' below the creek and will not be affected by the project. Primary contact information for SIRWA is Chad Cass 641-344-8093 ccass@sirwa.org**

Actual Relocation Completion Date (if complete): **N/A**

