



CONTRACTS AND SPECIFICATIONS BUREAU Proposal

Proposal ID: 75-C075-182

Letting Date: September 15, 2026

Call Order: 004

Proposal Work Type: RCB CULVERT EXTENSION - SINGLE BOX

DBE Goal: 0.0%

Contracting Authority: PLYMOUTH COUNTY

Proposal Guaranty: \$37,500.00

This proposal includes the following project(s):

Project Number: FM-TSF-C075(182)--5B-75

County: PLYMOUTH

Project Work Type: RCB CULVERT EXTENSION - SINGLE
BOX

Route: K42

Location: On k-42, from Hwy 3 north 1 mile to 170th

Road System: FARM TO MARKET ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect

Contract Time

Proposal ID: 75-C075-182

Call Order: 004

Letting Date: September 15, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	04/12/2027	50 WORK DAYS	\$1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

Notes

Proposal ID: 75-C075-182

Call Order: 004

Letting Date: September 15, 2026

Notes :

There are no notes for this proposal.

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 75-C075-182

Call Order: 004

Letting Date: September 15, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.
410.11	*** STORM WATER POLLUTION PREVENTION PLAN *** A Storm Water Pollution Prevention Plan has been developed by the Contracting Authority for one or more projects on this contract. See the project plans (or other contract document) for specific Storm Water Pollution Prevention Plan details.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
GS-23006	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION



8/11/2026 10:46 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 75-C075-182

Call Order: 004

Letting Date: September 15, 2026

SECTION: 0001

Items for a Single 48" x 36" x 58' Reinforced Concrete Box Extension

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED	10,531.000 CY	_____	_____	_____	_____
0020	2105-8425015 TOPSOIL, STRIP, SALVAGE AND SPREAD	5,551.000 CY	_____	_____	_____	_____
0030	2115-0100000 MODIFIED SUBBASE	75.120 CY	_____	_____	_____	_____
0040	2123-7450000 SHOULDER CONSTRUCTION, EARTH	5.520 STA	_____	_____	_____	_____
0050	2213-2713300 EXCAVATION, CLASS 13, FOR WIDENING	150.430 CY	_____	_____	_____	_____
0060	2303-0001000 HOT MIX ASPHALT MIXTURE, WEDGE, LEVELING OR STRENGTHENING COURSE	134.070 TON	_____	_____	_____	_____
0070	2303-1258283 ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC	8.000 TON	_____	_____	_____	_____
0080	2402-2720000 EXCAVATION, CLASS 20	677.000 CY	_____	_____	_____	_____
0090	2403-0100000 STRUCTURAL CONCRETE (MISCELLANEOUS)	21.000 CY	_____	_____	_____	_____
0100	2404-7775000 REINFORCING STEEL	1,792.000 LB	_____	_____	_____	_____
0110	2501-5775000 PILES, STEEL SHEET	288.000 SF	_____	_____	_____	_____



8/11/2026 10:46 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 75-C075-182

Call Order: 004

Letting Date: September 15, 2026

SECTION: 0001

Items for a Single 48" x 36" x 58' Reinforced Concrete Box Extension

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0120	2503-0200036 REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.	32.000 LF				
0130	2507-3250005 ENGINEERING FABRIC	128.600 SY				
0140	2510-6745850 REMOVAL OF PAVEMENT	469.000 SY				
0150	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	7.360 STA				
0160	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
0170	2528-8445113 FLAGGERS	20.000 EACH		660.00000		13,200.00
0180	2528-8445115 PILOT CARS	10.000 EACH		990.00000		9,900.00
0190	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0200	2599-9999005 (‘EACH’ ITEM) INSTALL CONCRETE CULVERT EXTENIONS	3.000 EACH				
0210	2599-9999005 (‘EACH’ ITEM) REMOVAL OF CONCRETE CULVERT END SECTIONS	3.000 EACH				
0220	2599-9999020 (‘TONS’ ITEM) GRANULAR MATERIAL FOR BEDDING (PLACE ONLY)	42.400 TON				
0230	2601-2634100 MULCHING	7.060 ACRE				



8/11/2026 10:46 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 75-C075-182

Call Order: 004

Letting Date: September 15, 2026

SECTION: 0001

Items for a Single 48" x 36" x 58' Reinforced Concrete Box Extension

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	2601-2636043 SEEDING AND FERTILIZING (RURAL)	6.080 ACRE				
0250	2601-2636044 SEEDING AND FERTILIZING (URBAN)	0.980 ACRE				
0260	2602-0000020 SILT FENCE	4,420.000 LF				
0270	2602-0000030 SILT FENCE FOR DITCH CHECKS	570.000 LF				
0280	2602-0010010 MOBILIZATIONS, EROSION CONTROL	2.000 EACH		600.00000		1,200.00
Section: 0001			Total:			

SECTION: 0002

DELIVER AND STOCKPILE SALVAGED MATERIAL

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0290	2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS	LUMP SUM	LUMP SUM			
Section: 0002			Total:			
			Total Bid:			