



**CONTRACTS AND SPECIFICATIONS BUREAU  
Proposal**

---

**Proposal ID:** 97-0121-075

**Letting Date:** September 29, 2026

**Call Order:** 007

**Proposal Work Type:** STRUCTURES (MISCELLANEOUS)

**DBE Goal:** 0.0%

**Contracting Authority:** IOWA DEPARTMENT OF TRANSPORTATION

**Proposal Guaranty:** \$25,000.00

---

**This proposal includes the following project(s):**

---

**Project Number:** NHSN-012-1(075)--2R-97

**County:** WOODBURY

**Project Work Type:** STRUCTURES (MISCELLANEOUS)

**Route:** IOWA 12

**Location:** Adjacent to Gordon Drive Viaduct

**Road System:** PRIMARY ROAD (on NHS)

**Federal Aid - Wages:** Non-Federal Aid - Predetermined Wages are not in Effect

---

**Contract Time**

**Proposal ID:** 97-0121-075

**Call Order:** 007

**Letting Date:** September 29, 2026

| Site ID                         | Site Details           |            |                 | Liquidated Damages |
|---------------------------------|------------------------|------------|-----------------|--------------------|
| 00                              | Late Start Date        | 11/02/2026 | 20 WORK DAYS    | \$1,000.00         |
| Overall site.                   |                        |            |                 |                    |
| 01                              | Late Start Date        | 11/02/2026 | 5 WORK DAYS     | \$1,000.00         |
| Site 01. See description below. |                        |            |                 |                    |
| 02                              | Approximate Start Date | 11/16/2026 | 7 CALENDAR DAYS | \$5,000.00         |
| Site 02. See description below. |                        |            |                 |                    |

**(\*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit**

**Contracts and Specifications Bureau**

---

**Notes**

---

**Proposal ID:** 97-0121-075**Call Order:** 007**Letting Date:** September 29, 2026

---

**Notes :****\*\*\*Site 00\*\*\***

No days will be charged to this site when days are being charged to Site 01 or 02.

**\*\*\*Site 01\*\*\***

This site is for the installation of safety fence, chain-link security fence, and gate assemblies.

**\*\*\*Site 02\*\*\***

This site is for the pile testing and the detour of IA 12/Gordon Drive. The site will be considered complete when pile testing is complete and traffic is taken off the detour and restored to IA 12/Gordon Drive. Charging of days will be suspended if the engineer issues a shutdown due to an alert threshold or weather conditions that are not appropriate for pile testing. The charging of days will resume when the engineer gives notice that work is to resume.



9/1/2026 12:53 PM

**Contracts and Specifications Bureau**

**Proposal Specifications List**

**Proposal ID:** 97-0121-075

**Call Order:** 007

**Letting Date:** September 29, 2026

| Note     | Description                                                                                                                                                                                                                                                                                                                                                |
|----------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 001.2023 | *** STANDARD SPECIFICATIONS -- SERIES 2023 ***<br>The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract. |
| 500.01   | *** WINTER WORK ***<br>The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.                                                                                                                           |
| GS-23006 | GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION                                                                                                                                                                                                                                                                                    |



9/1/2026 12:53 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 97-0121-075

Call Order: 007

Letting Date: September 29, 2026

SECTION: 0001

Roadway Items

| Proposal<br>Line<br>Number | Item Number<br>Item Description                                       | Item Quantity<br>and Units | Unit Price |       | Bid Amount |       |
|----------------------------|-----------------------------------------------------------------------|----------------------------|------------|-------|------------|-------|
|                            |                                                                       |                            | Dollars    | Cents | Dollars    | Cents |
| 0010                       | 2102-2713090<br>EXCAVATION, CLASS 13, WASTE                           | 50.000<br>CY               |            |       |            |       |
| 0020                       | 2401-6750001<br>REMOVALS, AS PER PLAN                                 | LUMP SUM                   | LUMP SUM   |       |            |       |
| 0030                       | 2501-0201517<br>PILES, STEEL, HP 14 X 117                             | 640.000<br>LF              |            |       |            |       |
| 0040                       | 2501-2500010<br>DYNAMIC PILE TEST                                     | LUMP SUM                   | LUMP SUM   |       | 500.00     |       |
| 0050                       | 2501-5775000<br>PILES, STEEL SHEET                                    | 600.000<br>SF              |            |       |            |       |
| 0060                       | 2519-1003072<br>FENCE, CHAIN LINK WITH SECURITY<br>TOP, 72 IN. HEIGHT | 644.000<br>LF              |            |       |            |       |
| 0070                       | 2519-3300600<br>FENCE, SAFETY                                         | 360.000<br>LF              |            |       |            |       |
| 0080                       | 2519-3710000<br>GATE ASSEMBLY, CHAIN LINK, 8<br>FOOT.                 | 1.000<br>EACH              |            |       |            |       |
| 0090                       | 2519-3711600<br>GATE ASSEMBLY, CHAIN LINK, 16 FT.                     | 1.000<br>EACH              |            |       |            |       |
| 0100                       | 2519-4200120<br>REMOVAL OF FENCE, CHAIN LINK                          | 668.000<br>LF              |            |       |            |       |
| 0110                       | 2526-8285040<br>CONSTRUCTION SURVEY, LOCATION<br>SURVEY               | LUMP SUM                   | LUMP SUM   |       |            |       |
| 0120                       | 2528-2518000<br>SAFETY CLOSURE                                        | 5.000<br>EACH              |            |       |            |       |



9/1/2026 12:53 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 97-0121-075

Call Order: 007

Letting Date: September 29, 2026

SECTION: 0001

Roadway Items

| Proposal<br>Line<br>Number | Item Number<br>Item Description                              | Item Quantity<br>and Units | Unit Price |       | Bid Amount |       |
|----------------------------|--------------------------------------------------------------|----------------------------|------------|-------|------------|-------|
|                            |                                                              |                            | Dollars    | Cents | Dollars    | Cents |
| 0130                       | 2528-4983200<br>MONITORING WITH INCIDENT<br>RESPONSE         | 7.000<br>CDAY              |            |       |            |       |
| 0140                       | 2528-8445110<br>TRAFFIC CONTROL                              | LUMP SUM                   | LUMP SUM   |       |            |       |
| 0150                       | 2528-9290050<br>PORTABLE DYNAMIC MESSAGE SIGN<br>(PDMS)      | 56.000<br>CDAY             |            |       |            |       |
| 0160                       | 2533-4980005<br>MOBILIZATION                                 | LUMP SUM                   | LUMP SUM   |       |            |       |
| 0170                       | 2599-9999009<br>(‘LINEAR FEET’ ITEM) 54 INCH. DIA.<br>CASING | 60.000<br>LF               |            |       |            |       |
| 0180                       | 2599-9999010<br>(‘LUMP SUM’ ITEM) WORKSITE<br>SECURITY       | LUMP SUM                   | LUMP SUM   |       |            |       |
| Section: 0001              |                                                              |                            | Total:     |       |            |       |
|                            |                                                              |                            | Total Bid: |       |            |       |