7/14/2026 10:05 AM

|OWA | DOT

CONTRACTS AND SPECIFICATIONS BUREAU
Proposal

Proposal ID: 33-C033-183 Letting Date: August 18, 2026

Call Order: 003
Proposal Work Type: RCB CULVERT REPLACEMENT - TWIN BOX

DBE Goal: 0.0%
Contracting Authority: FAYETTE COUNTY

Proposal Guaranty: $12,500.00

This proposal includes the following project(s):

Project Number: BROS-C033(183)--8J-33 County: FAYETTE
Project Work Type: RCB CULVERT REPLACEMENT - Route: 78TH ST
TWIN BOX

Location: On 78TH ST, Over UNAMED CREEK, S32 T92N R10W
Road System: LOCAL SECONDARY ROAD
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contracts and Specifications Bureau

Contract Time

Proposal ID: 33-C033-183 Call Order: 003 Letting Date: August 18, 2026
Site ID Site Details Léiﬂii;?;’
00 Late Start Date 08/30/2027 45 WORK DAYS $1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Notes
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Proposal ID: 33-C033-183 Call Order: 003

Letting Date: August 18, 2026

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID:

Note

001.2023

500.01

FHWA-1273.09

GS-23006

IA26-28.4

33-C033-183 Call Order: 003 Letting Date: August 18, 2026

Description

*** STANDARD SPECIFICATIONS -- SERIES 2023 ***

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

*** WINTER WORK ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023

23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector. This
supersedes the applicability described in FHWA-1273 Section IV.

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER I1A20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
Note: The Contractor shall review the contract documents and
is responsible for identifying which zone(s), as defined
in the Predetermined Wage Rate specification, apply to
the work on the contract.

*** Additional Requirement ***

The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer. The Contractor may use the lowa D.O.T.
Certified Payroll form or other approved form. The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates. The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Specifications List

Proposal ID: 33-C033-183 Call Order: 003 Letting Date: August 18, 2026
Note Description
NoBABAO1 *** Build America, Buy America ***

Article 1107.06, B, Build America, Buy America, of the lowa DOT Standard
Specifications does not apply to this contract.
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Proposal ID: 33-C033-183 Call Order: 003 Letting Date: August 18, 2026

SECTION: 0001
ITEMS FOR A TWIN 12' X 10' X 35'-0 REINFORCED CONCRETE BOX CULVERT 0* SKEW

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number Item Description and Units Dollars  Cents Dollars Cents
0010 2402-2720000 400.000
EXCAVATION, CLASS 20 CY
0020 2403-0100020 156.200
STRUCTURAL CONCRETE (RCB CY
CULVERT)
0030 2404-7775005 25,718.000
REINFORCING STEEL, EPOXY LB
COATED
0040 2418-0000010 1.000
TEMPORARY STREAM DIVERSION EACH
0050 2528-2518000 4.000
SAFETY CLOSURE EACH
0060 2528-8445110
TRAFFIC CONTROL LUMP SUM LUMP SUM
0070 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM
Section: 0001 Total:

Total Bid:
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