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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 33-C033-184 Letting Date: August 18, 2026

Call Order: 004

Proposal Work Type: RCB CULVERT REPLACEMENT - TWIN BOX

DBE Goal: 0.0%

Contracting Authority: FAYETTE COUNTY

Proposal Guaranty: $12,500.00

This proposal includes the following project(s):

Project Number: BROS-C033(184)--8J-33 County: FAYETTE

Project Work Type: RCB CULVERT REPLACEMENT -
TWIN BOX

Route: 78TH ST.

Location: On 78TH ST, Over CREEK, S33 T92N R10W

Road System: LOCAL SECONDARY ROAD

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 33-C033-184 Call Order: 004 Letting Date: August 18, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 08/30/2027 35 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 33-C033-184 Call Order: 004 Letting Date: August 18, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 33-C033-184 Call Order: 004 Letting Date: August 18, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

IA26-28.4 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.



Contracts and Specifications Bureau

7/14/2026 10:05 AM

Proposal Specifications List

Proposal ID: 33-C033-184 Call Order: 004 Letting Date: August 18, 2026

Note Description

NoBABA01 *** Build America, Buy America ***
Article 1107.06, B, Build America, Buy America, of the Iowa DOT Standard
Specifications does not apply to this contract.
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Proposal Schedule of Items

Proposal ID: 33-C033-184 Call Order: 004 Letting Date: August 18, 2026

SECTION: 0001

ITEMS FOR A TWIN 12' X 9' X 40' REINFORCED CONCRETE BOX CULVERT

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2402-2720000 1,200.000

EXCAVATION, CLASS 20 CY _________._____ _________._____

0020 2403-0100020 164.800

STRUCTURAL CONCRETE (RCB
CULVERT)

CY _________._____ _________._____

0030 2404-7775005 25,772.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0040 2418-0000010 1.000

TEMPORARY STREAM DIVERSION EACH _________._____ _________._____

0050 2528-2518000 4.000

SAFETY CLOSURE EACH _________._____ _________._____

0060 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0070 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____
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