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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 57-4775-646 Letting Date: August 18, 2026

Call Order: 007

Proposal Work Type: BRIDGE NEW - PPCB

DBE Goal: 0.0%

Contracting Authority: CITY OF MARION

Proposal Guaranty: $750,000.00

This proposal includes the following project(s):

Project Number: HDP-4775(646)--71-57 County: LINN

Project Work Type: BRIDGE NEW - PPCB Route: ALBURNETT ROAD

Location: In the city of Marion, Alburnett Road Extension

Road System: URBAN

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

Site ID Site Details Liquidated
Damages

00 9/15/2028 COMPLETION DATE $2,000.00

Overall Site.

01 11/5/2027 COMPLETION DATE $2,000.00

Stg 1-5 and Stg 10-14. See description below.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

Notes

Notes :

***Site 01***
All roadways, bridges, driveways, sidewalks, and Indian Creek Trail paving complete within the limits of
stage 1 through stage 5 and stage 10 through stage 14 and open to traffic.
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Proposal Specifications List

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

660.26 ***  SPECIALTY ITEM  ***
The item 'TRAFFIC SIGNALIZATION' and/or `TRAFFIC SIGNAL INSTALLATION' is
considered a specialty item for this project.

When performed by subcontract, the cost of the specialty item/s so performed by
subcontract may be deducted from the total cost before computing the amount of work
required to be performed by the Prime Contractor with his/her own organization.  Refer
to Article 1108.01 of the Standard Specifications.

DS-23011 DEVELOPMENTAL SPECIFICATIONS FOR FLOATING SILT CURTAIN

DS-23015 DEVELOPMENTAL SPECIFICATIONS FOR STRUCTURAL CONCRETE COATING

DS-23082 DEVELOPMENTAL SPECIFICATIONS FOR HIGH PERFORMANCE CONCRETE
FOR STRUCTURES
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Proposal Specifications List

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

Note Description

DS-23083 DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

IA26-28.4 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.

SP-236072 SPECIAL PROVISIONS FOR WATER MAIN

Linn County HDP-4775(646)--71-57

SP-236075 SPECIAL PROVISIONS FOR ANTI-GRAFFITI COATING

Linn County HDP-4775(646)--71-57
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Proposal Specifications List

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

Note Description

SP-236084 SPECIAL PROVISIONS FOR RECTANGULAR RAPID FLASHING BEACON SYSTEM

Linn County HDP-4775(646)--71-57
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-0850001 2.400

CLEARING AND GRUBBING ACRE _________._____ _________._____

0020 2101-0850002 783.700

CLEARING AND GRUBBING UNIT _________._____ _________._____

0030 2102-2625001 41,433.000

EMBANKMENT-IN-PLACE,
CONTRACTOR FURNISHED

CY _________._____ _________._____

0040 2102-2710070 13,645.000

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY _________._____ _________._____

0050 2102-2710080 816.000

EXCAVATION, CLASS 10, UNSUITABLE
OR UNSTABLE MATERIAL

CY _________._____ _________._____

0060 2102-2710090 1,626.000

EXCAVATION, CLASS 10, WASTE CY _________._____ _________._____

0070 2102-2712015 136.000

EXCAVATION, CLASS 12, BOULDERS
OR ROCK FRAGMENTS

CY _________._____ _________._____

0080 2102-2713090 50.000

EXCAVATION, CLASS 13, WASTE CY _________._____ _________._____

0090 2104-2710020 3,954.000

EXCAVATION, CLASS 10, CHANNEL CY _________._____ _________._____

0100 2105-8425005 5,975.000

TOPSOIL, FURNISH AND SPREAD CY _________._____ _________._____

0110 2105-8425015 3,077.000

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY _________._____ _________._____

0120 2107-0875000 41,433.000

COMPACTION WITH MOISTURE AND
DENSITY CONTROL

CY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0130 2109-8225100 36.700

SPECIAL COMPACTION OF
SUBGRADE

STA _________._____ _________._____

0140 2113-0001000 2,448.000

SUBGRADE STABILIZATION
MATERIAL, MODIFIED SUBBASE

SY _________._____ _________._____

0150 2113-0001100 23,658.700

SUBGRADE STABILIZATION
MATERIAL, POLYMER GRID

SY _________._____ _________._____

0160 2115-0100000 8,208.900

MODIFIED SUBBASE CY _________._____ _________._____

0170 2121-7425010 14.020

GRANULAR SHOULDERS, TYPE A TON _________._____ _________._____

0180 2123-7450020 94.000

SHOULDER FINISHING, EARTH STA _________._____ _________._____

0190 2213-7100400 3.000

RELOCATION OF MAIL BOXES EACH _________._____ _________._____

0200 2301-0690201 342.300

BRIDGE APPROACH, BR-201 SY _________._____ _________._____

0210 2301-0690203 963.700

BRIDGE APPROACH, BR-203 SY _________._____ _________._____

0220 2301-1033070 1,135.000

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN.

SY _________._____ _________._____

0230 2301-1033080 14,649.600

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0240 2301-1033090 5,166.000

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 9 IN.

SY _________._____ _________._____

0250 2301-4874500 221.700

MEDIAN, P.C. CONCRETE, AS PER
PLAN

SY _________._____ _________._____

0260 2301-4875006 274.900

MEDIAN, P.C. CONCRETE, 6 IN. SY _________._____ _________._____

0270 2301-6911722

PORTLAND CEMENT CONCRETE
PAVEMENT SAMPLES

LUMP SUM LUMP SUM _________._____

0280 2301-7000110 25,640.000

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY
SCHEDULE)

EACH 1.00000 25,640.00

0290 2304-0101000 530.000

TEMPORARY PAVEMENT SY _________._____ _________._____

0300 2315-8275025 59.300

SURFACING, DRIVEWAY, CLASS A
CRUSHED STONE

TON _________._____ _________._____

0310 2315-8275025 180.000

SURFACING, DRIVEWAY, CLASS A
CRUSHED STONE TEMPORARY

TON _________._____ _________._____

0320 2401-6745910 21.000

REMOVAL OF SIGN EACH _________._____ _________._____

0330 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM LUMP SUM _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0340 2402-0425031 499.000

GRANULAR BACKFILL TON _________._____ _________._____

0350 2402-2720000 581.000

EXCAVATION, CLASS 20 CY _________._____ _________._____

0360 2402-2721000 278.000

EXCAVATION, CLASS 21 CY _________._____ _________._____

0370 2403-0100000 8.600

STRUCTURAL CONCRETE
(MISCELLANEOUS)

CY _________._____ _________._____

0380 2403-0100010 539.600

STRUCTURAL CONCRETE (BRIDGE) CY _________._____ _________._____

0390 2403-1000005 436.100

FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

CY _________._____ _________._____

0400 2403-1000010

TRIAL BATCH AND TEST PLACEMENT
(FIBER REINFORCED CONCRETE)

LUMP SUM LUMP SUM _________._____

0410 2403-7000210 460.100

HIGH PERFORMANCE STRUCTURAL
CONCRETE

CY _________._____ _________._____

0420 2403-7303000 253.700

STRUCTURAL CONCRETE COATING SY _________._____ _________._____

0430 2404-7775000 85,654.000

REINFORCING STEEL LB _________._____ _________._____

0440 2404-7775005 149,924.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0450 2404-7775009 3,658.000

REINFORCING STEEL, STAINLESS
STEEL

LB _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0460 2407-0551363 18.000

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, C63

EACH _________._____ _________._____

0470 2407-0551371 9.000

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, C71

EACH _________._____ _________._____

0480 2408-7800000 10,136.000

STRUCTURAL STEEL LB _________._____ _________._____

0490 2412-0000100 863.000

LONGITUDINAL GROOVING IN
CONCRETE, BRIDGE DECK AND/OR
APPROACHES

SY _________._____ _________._____

0500 2414-6425410 529.400

CONCRETE BARRIER, REINFORCED,
SEPARATION

LF _________._____ _________._____

0510 2414-6444100 467.400

STEEL PIPE PEDESTRIAN HAND
RAILING

LF _________._____ _________._____

0520 2414-6460000 454.200

ORNAMENTAL METAL RAILING LF _________._____ _________._____

0530 2416-0100015 2.000

APRONS, CONCRETE, 15 IN. DIA. EACH _________._____ _________._____

0540 2416-0100018 4.000

APRONS, CONCRETE, 18 IN. DIA. EACH _________._____ _________._____

0550 2416-0100024 2.000

APRONS, CONCRETE, 24 IN. DIA. EACH _________._____ _________._____

0560 2416-0100030 1.000

APRONS, CONCRETE, 30 IN. DIA. EACH _________._____ _________._____

0570 2416-0100048 1.000

APRONS, CONCRETE, 48 IN. DIA. EACH _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0580 2416-1160018 88.000

CULVERT, CONCRETE ENTRANCE
PIPE, 18 IN. DIA.

LF _________._____ _________._____

0590 2431-0000100 1,993.200

SEGMENTAL BLOCK RETAINING
WALL

SF _________._____ _________._____

0600 2433-0001042 382.000

CONCRETE DRILLED SHAFT, 42 IN.
DIAMETER

LF _________._____ _________._____

0610 2433-0003000 20.000

DEMONSTRATION SHAFT LF _________._____ _________._____

0620 2435-0130148 6.000

MANHOLE, SANITARY SEWER, SW-
301, 48 IN.

EACH _________._____ _________._____

0630 2435-0140148 5.000

MANHOLE, STORM SEWER, SW-401,
48 IN.

EACH _________._____ _________._____

0640 2435-0140196 2.000

MANHOLE, STORM SEWER, SW-401,
96 IN.

EACH _________._____ _________._____

0650 2435-0250100 1.000

INTAKE, SW-501 EACH _________._____ _________._____

0660 2435-0250284 6.000

INTAKE, SW-502, 84 IN. EACH _________._____ _________._____

0670 2435-0250500 3.000

INTAKE, SW-505 EACH _________._____ _________._____

0680 2435-0250700 4.000

INTAKE, SW-507 EACH _________._____ _________._____

0690 2435-0250900 22.000

INTAKE, SW-509 EACH _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0700 2435-0251000 3.000

INTAKE, SW-510 EACH _________._____ _________._____

0710 2435-0251110 1.000

INTAKE, SW-511 MODIFIED EACH _________._____ _________._____

0720 2435-0251224 1.000

INTAKE, SW-512, 24 IN. EACH _________._____ _________._____

0730 2435-0254100 1.000

INTAKE, SW-541 EACH _________._____ _________._____

0740 2435-0400308 1.000

INTERNAL DROP CONNECTION, SW-
308

EACH _________._____ _________._____

0750 2435-0600010 5.000

MANHOLE ADJUSTMENT, MINOR EACH _________._____ _________._____

0760 2435-0600020 1.000

MANHOLE ADJUSTMENT, MAJOR EACH _________._____ _________._____

0770 2435-0700020 1.000

CONNECTION TO EXISTING INTAKE EACH _________._____ _________._____

0780 2502-6745952 498.500

REMOVAL OF SUBDRAIN LF _________._____ _________._____

0790 2502-8212036 6,170.600

SUBDRAIN, LONGITUDINAL,
(SHOULDER) 6 IN. DIA.

LF _________._____ _________._____

0800 2502-8213104 47.400

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 4 IN.

LF _________._____ _________._____

0810 2502-8213106 8.500

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 6 IN.

LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0820 2502-8221303 40.000

SUBDRAIN OUTLET, DR-303 EACH _________._____ _________._____

0830 2502-8221305 1.000

SUBDRAIN OUTLET, DR-305 EACH _________._____ _________._____

0840 2503-0114215 2,032.000

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

LF _________._____ _________._____

0850 2503-0114218 315.000

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

LF _________._____ _________._____

0860 2503-0114224 624.000

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

LF _________._____ _________._____

0870 2503-0114230 198.000

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

LF _________._____ _________._____

0880 2503-0114236 42.000

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

LF _________._____ _________._____

0890 2503-0114248 819.000

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0900 2503-0200036 1,691.000

REMOVE STORM SEWER PIPE LESS
THAN OR EQUAL TO 36 IN.

LF _________._____ _________._____

0910 2503-0200136 152.900

REMOVE STORM SEWER PIPE
GREATER THAN 36 IN.

LF _________._____ _________._____

0920 2504-0114008 923.900

SANITARY SEWER GRAVITY MAIN,
TRENCHED, POLYVINYL CHLORIDE
PIPE (PVC), 8 IN.

LF _________._____ _________._____

0930 2504-0114015 413.400

SANITARY SEWER GRAVITY MAIN,
TRENCHED, POLYVINYL CHLORIDE
PIPE (PVC), 15 IN.

LF _________._____ _________._____

0940 2504-0200404 221.200

SANITARY SEWER SERVICE STUB,
POLYVINYL CHLORIDE PIPE (PVC), 4
IN.

LF _________._____ _________._____

0950 2504-0200406 271.100

SANITARY SEWER SERVICE STUB,
POLYVINYL CHLORIDE PIPE (PVC), 6
IN.

LF _________._____ _________._____

0960 2504-0240036 1,595.200

REMOVE SANITARY SEWER PIPE
LESS THAN OR EQUAL TO 36 IN.

LF _________._____ _________._____

0970 2504-0240145 3.000

SANITARY SEWER CLEANOUT EACH _________._____ _________._____

0980 2507-2638650 12.600

BRIDGE WING ARMORING - EROSION
STONE

SY _________._____ _________._____

0990 2507-3250005 5,884.400

ENGINEERING FABRIC SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

1000 2507-6800061 6,441.600

REVETMENT, CLASS E TON _________._____ _________._____

1010 2510-6745850 13,155.800

REMOVAL OF PAVEMENT SY _________._____ _________._____

1020 2510-6750600 28.000

REMOVAL OF INTAKES AND UTILITY
ACCESSES

EACH _________._____ _________._____

1030 2511-0302600 2,442.500

RECREATIONAL TRAIL, PORTLAND
CEMENT CONCRETE, 6 IN.

SY _________._____ _________._____

1040 2511-0310100 10.450

SPECIAL COMPACTION OF
SUBGRADE FOR RECREATIONAL
TRAIL

STA _________._____ _________._____

1050 2511-6745900 1,297.400

REMOVAL OF SIDEWALK SY _________._____ _________._____

1060 2511-7526004 1,045.700

SIDEWALK, P.C. CONCRETE, 4 IN. SY _________._____ _________._____

1070 2511-7526006 3,568.300

SIDEWALK, P.C. CONCRETE, 6 IN. SY _________._____ _________._____

1080 2511-7526006 76.200

SIDEWALK, P.C. CONCRETE, 6 IN.
STAMPED

SY _________._____ _________._____

1090 2511-7528101 460.300

DETECTABLE WARNINGS SF _________._____ _________._____

1100 2515-2475006 1,854.100

DRIVEWAY, P.C. CONCRETE, 6 IN. SY _________._____ _________._____

1110 2515-2475007 1,254.100

DRIVEWAY, P.C. CONCRETE, 7 IN. SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

1120 2515-6745600 2,333.600

REMOVAL OF PAVED DRIVEWAY SY _________._____ _________._____

1130 2516-8725065 47.200

SPECIAL RETAINING WALL, AS PER
PLAN

SF _________._____ _________._____

1140 2519-1002048 154.000

FENCE, CHAIN LINK, 48 IN. HEIGHT LF _________._____ _________._____

1150 2519-3300600 2,780.000

FENCE, SAFETY LF _________._____ _________._____

1160 2519-4200020 208.400

REMOVAL AND REINSTALLATION OF
FENCE, CHAIN LINK

LF _________._____ _________._____

1170 2519-4200120 132.000

REMOVAL OF FENCE, CHAIN LINK LF _________._____ _________._____

1180 2520-3350015 1.000

FIELD OFFICE EACH _________._____ _________._____

1190 2523-0000100 4.000

LIGHTING POLES BRIDGE POLE EACH _________._____ _________._____

1200 2523-0000100 6.000

LIGHTING POLES COMBINATION
ROADWAY AND TRAIL POLE

EACH _________._____ _________._____

1210 2523-0000100 7.000

LIGHTING POLES ROADWAY POLE EACH _________._____ _________._____

1220 2523-0000100 6.000

LIGHTING POLES TRAIL POLE EACH _________._____ _________._____

1230 2523-0000200 4,028.000

ELECTRICAL CIRCUITS LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 57-4775-646 Call Order: 007 Letting Date: August 18, 2026

SECTION: 0001

Items for a 201'-4 x 38'-0 Pretensioned Prestressed Concrete Beam Bridge
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1240 2523-0000310 13.000

HANDHOLES AND JUNCTION BOXES EACH _________._____ _________._____

1250 2523-0000400 2.000

CONTROL CABINET EACH _________._____ _________._____

1260 2524-6765010 4.000

REMOVE AND REINSTALL SIGN AS
PER PLAN

EACH _________._____ _________._____

1270 2524-9276010 330.000

PERFORATED SQUARE STEEL TUBE
POSTS

LF _________._____ _________._____

1280 2524-9276021 23.000

PERFORATED SQUARE STEEL TUBE
POST ANCHOR, BREAK-AWAY SOIL
INSTALLATION

EACH _________._____ _________._____

1290 2524-9276024 7.000

PERFORATED SQUARE STEEL TUBE
POST ANCHOR, BREAK-AWAY
CONCRETE INSTALLATION

EACH _________._____ _________._____

1300 2524-9325001 206.500

TYPE A SIGNS, SHEET ALUMINUM SF _________._____ _________._____

1310 2525-0000100

TRAFFIC SIGNALIZATION LUMP SUM LUMP SUM _________._____

1320 2526-8285010

CONSTRUCTION SURVEY,
MONUMENT PRESERVATION

LUMP SUM LUMP SUM _________._____

1330 2526-8285020

CONSTRUCTION SURVEY, CONTROL
POINT SURVEY

LUMP SUM LUMP SUM _________._____

1340 2526-8285030

CONSTRUCTION SURVEY, RIGHT OF
WAY

LUMP SUM LUMP SUM _________._____
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1350 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

1360 2527-9263143 81.000

PAINTED SYMBOLS AND LEGENDS,
DURABLE

EACH _________._____ _________._____

1370 2527-9263181 59.240

PAVEMENT MARKINGS REMOVED STA _________._____ _________._____

1380 2527-9263190 8.000

SYMBOLS AND LEGENDS REMOVED EACH _________._____ _________._____

1390 2527-9263217 230.050

PAINTED PAVEMENT MARKINGS,
DURABLE

STA _________._____ _________._____

1400 2527-9263231 50.480

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

STA _________._____ _________._____

1410 2527-9270112 230.050

GROOVES CUT FOR PAVEMENT
MARKINGS

STA _________._____ _________._____

1420 2527-9270120 81.000

GROOVES CUT FOR SYMBOLS AND
LEGENDS

EACH _________._____ _________._____

1430 2528-2518000 27.000

SAFETY CLOSURE EACH _________._____ _________._____

1440 2528-8400048 2,069.000

TEMPORARY BARRIER RAIL,
CONCRETE

LF _________._____ _________._____

1450 2528-8400256 1.000

TEMPORARY TRAFFIC SIGNALS EACH _________._____ _________._____
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1460 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

1470 2528-9109020 3,130.000

TEMPORARY LANE SEPARATOR
SYSTEM

LF _________._____ _________._____

1480 2528-9290050 40.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

1490 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

1500 2537-8900500 130.000

AMENDED SOIL CY _________._____ _________._____

1510 2552-0000140 436.000

ROCK EXCAVATION CY _________._____ _________._____

1520 2552-0000210 317.000

TRENCH FOUNDATION TON _________._____ _________._____

1530 2552-0000220 5,806.000

REMOVAL, DISPOSAL, AND
REPLACEMENT OF UNSUITABLE
BACKFILL MATERIAL

CY _________._____ _________._____

1540 2552-0000300

TRENCH COMPACTION TESTING LUMP SUM LUMP SUM _________._____

1550 2554-0112008 150.000

WATER MAIN, TRENCHED, DUCTILE
IRON PIPE (DIP), 8 IN.

LF _________._____ _________._____

1560 2554-0112012 764.000

WATER MAIN, TRENCHED, DUCTILE
IRON PIPE (DIP), 12 IN.

LF _________._____ _________._____
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1570 2554-0114006 653.000

WATER MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 6
IN.

LF _________._____ _________._____

1580 2554-0203000 4,212.000

FITTINGS BY WEIGHT, DUCTILE IRON LB _________._____ _________._____

1590 2554-0205110 611.800

WATER SERVICE STUB, COPPER, 1
IN.

LF _________._____ _________._____

1600 2554-0205410 21.000

WATER SERVICE CORPORATION,
COPPER, 1 IN.

EACH _________._____ _________._____

1610 2554-0205710 21.000

WATER SERVICE CURB STOP AND
BOX, COPPER, 1 IN.

EACH _________._____ _________._____

1620 2554-0207006 1.000

VALVE, GATE, DIP, 6 IN. EACH _________._____ _________._____

1630 2554-0207008 1.000

VALVE, GATE, DIP, 8 IN. EACH _________._____ _________._____

1640 2554-0207012 2.000

VALVE, GATE, DIP, 12 IN. EACH _________._____ _________._____

1650 2554-0209012 1.000

VALVE REMOVAL, 12 IN. EACH _________._____ _________._____

1660 2554-0210201 4.000

FIRE HYDRANT ASSEMBLY, WM-201 EACH _________._____ _________._____

1670 2554-0210205 2.000

FIRE HYDRANT ASSEMBLY REMOVAL EACH _________._____ _________._____

1680 2554-0211000 2.000

FLUSHING DEVICE (BLOWOFF),
TEMPORARY

EACH _________._____ _________._____
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1690 2554-0212020 1.000

VALVE BOX EXTENSION EACH _________._____ _________._____

1700 2554-0212040 7.000

VALVE BOX ADJUSTMENT, MINOR EACH _________._____ _________._____

1710 2554-0212050 4.000

VALVE BOX REMOVAL EACH _________._____ _________._____

1720 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

LUMP SUM LUMP SUM _________._____

1730 2557-0000100 963.700

LONGITUDINAL GROOVING IN
CONCRETE, PAVEMENT

SY _________._____ _________._____

1740 2599-9999005 20.000

('EACH' ITEM) PIPE SUPPORT OVER
EXISTING UTILITY

EACH _________._____ _________._____

1750 2599-9999005 17.000

('EACH' ITEM) SUBDRAIN CLEANOUT,
TYPE B

EACH _________._____ _________._____

1760 2599-9999009 44.000

('LINEAR FEET' ITEM) PAVEMENT
NOTCH REPLACEMENT

LF _________._____ _________._____

1770 2599-9999010

('LUMP SUM' ITEM) CONCRETE
WASHOUT

LUMP SUM LUMP SUM _________._____

1780 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF
SOLID WASTE COLLECTION

LUMP SUM LUMP SUM _________._____

1790 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR
RAPID FLASHING BEACON (RRFB)

LUMP SUM LUMP SUM _________._____
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1800 2599-9999010

('LUMP SUM' ITEM) WATER MAIN
ABANDONMENT

LUMP SUM LUMP SUM _________._____

1810 2599-9999014 160.000

('SQUARE FEET' ITEM) INSULATION
BOARD

SF _________._____ _________._____

1820 2599-9999014 2,284.000

('SQUARE FEET' ITEM) TEXTURED
CONCRETE FORM LINER

SF _________._____ _________._____

1830 2599-9999018 290.400

('SQUARE YARDS' ITEM) ANTI-
GRAFFITI COATING

SY _________._____ _________._____

1840 2601-2634105 12.260

MULCHING, BONDED FIBER MATRIX ACRE _________._____ _________._____

1850 2601-2634150 0.060

MULCHING, WOOD CELLULOSE
FIBER

ACRE _________._____ _________._____

1860 2601-2636018 0.120

WETLAND GRASS SEEDING ACRE _________._____ _________._____

1870 2601-2636043 0.250

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

1880 2601-2636044 5.130

SEEDING AND FERTILIZING (URBAN) ACRE _________._____ _________._____

1890 2601-2638352 883.000

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

SQ _________._____ _________._____

1900 2601-2642120 6.880

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

ACRE _________._____ _________._____
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1910 2602-0000020 4,812.900

SILT FENCE LF _________._____ _________._____

1920 2602-0000071 4,812.900

REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS

LF _________._____ _________._____

1930 2602-0000101 482.000

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

LF _________._____ _________._____

1940 2602-0000150 255.000

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

LF _________._____ _________._____

1950 2602-0000212 1,062.000

FLOATING SILT CURTAIN (HANGING) LF _________._____ _________._____

1960 2602-0000240 532.000

MAINTENANCE OF FLOATING SILT
CURTAIN

LF _________._____ _________._____

1970 2602-0000312 8,577.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

1980 2602-0000351 8,577.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

1990 2602-0000500 358.000

OPEN-THROAT CURB INTAKE
SEDIMENT FILTER, EC-602

LF _________._____ _________._____

2000 2602-0000510 32.000

MAINTENANCE OF OPEN-THROAT
CURB INTAKE SEDIMENT FILTER

EACH _________._____ _________._____

2010 2602-0000520 32.000

REMOVAL OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

EACH _________._____ _________._____
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2020 2602-0000530 14.000

GRATE INTAKE SEDIMENT FILTER
BAG, EC-604

EACH _________._____ _________._____

2030 2602-0000540 14.000

MAINTENANCE OF GRATE INTAKE
SEDIMENT FILTER BAG

EACH _________._____ _________._____

2040 2602-0000550 14.000

REMOVAL OF GRATE INTAKE
SEDIMENT FILTER BAG

EACH _________._____ _________._____

2050 2602-0010010 16.000

MOBILIZATIONS, EROSION CONTROL EACH 600.00000 9,600.00

2060 2602-0010020 4.000

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH 1,200.00000 4,800.00

Section: 0001 Total: _________._____

Total Bid: _________._____
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