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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 62-0633-108 Letting Date: July 21, 2026

Call Order: 105

Proposal Work Type: PCC PAVEMENT - REPLACE

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $375,000.00

This proposal includes the following project(s):

Project Number: NHSX-063-3(108)--3H-62 County: MAHASKA

Project Work Type: PCC PAVEMENT - REPLACE Route: U.S. 63

Location: N of Co Rd G63 to S of 293rd St - Various Locations

Road System: PRIMARY ROAD (on NHS)

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 08/09/2027 60 WORK DAYS $2,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

DS-23032 DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Specifications List

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

Note Description

IA26-28.3 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Schedule of Items

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

SECTION: 0001

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2102-2625000 69.000

EMBANKMENT-IN-PLACE CY _________._____ _________._____

0020 2102-2713090 6,657.000

EXCAVATION, CLASS 13, WASTE CY _________._____ _________._____

0030 2105-8425005 875.000

TOPSOIL, FURNISH AND SPREAD CY _________._____ _________._____

0040 2115-0100000 8,633.400

MODIFIED SUBBASE CY _________._____ _________._____

0050 2122-5190012 55.600

PAVED SHOULDER, P.C. CONCRETE,
12 IN.

SY _________._____ _________._____

0060 2123-7450000 97.800

SHOULDER CONSTRUCTION, EARTH STA _________._____ _________._____

0070 2301-0690204 671.200

BRIDGE APPROACH, BR-204 SY _________._____ _________._____

0080 2301-1033120 21,740.700

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 12 IN.

SY _________._____ _________._____

0090 2301-7000110 16,124.000

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY
SCHEDULE)

EACH 1.00000 16,124.00

0100 2317-7000110 10,336.000

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY
SCHEDULE)

EACH 1.00000 10,336.00
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Proposal Schedule of Items

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

SECTION: 0001

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0110 2412-0000100 684.400

LONGITUDINAL GROOVING IN
CONCRETE, BRIDGE DECK AND/OR
APPROACHES

SY _________._____ _________._____

0120 2502-6745952 3,275.000

REMOVAL OF SUBDRAIN LF _________._____ _________._____

0130 2502-8212034 5,882.000

SUBDRAIN, LONGITUDINAL,
(SHOULDER) 4 IN. DIA.

LF _________._____ _________._____

0140 2502-8221306 35.000

SUBDRAIN OUTLET, DR-306 EACH _________._____ _________._____

0150 2503-0500401 2.000

BRIDGE END DRAIN, DR-401 EACH _________._____ _________._____

0160 2505-4008120 125.000

REMOVAL OF STEEL BEAM
GUARDRAIL

LF _________._____ _________._____

0170 2505-4008300 100.000

STEEL BEAM GUARDRAIL LF _________._____ _________._____

0180 2505-4008410 2.000

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

EACH _________._____ _________._____

0190 2505-4021010 2.000

STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

EACH _________._____ _________._____

0200 2505-4021720 2.000

STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, BA-205

EACH _________._____ _________._____

0210 2510-6745850 19,010.600

REMOVAL OF PAVEMENT SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

SECTION: 0001

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0220 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

0230 2527-9263005 760.000

RAISED PAVEMENT MARKERS EACH _________._____ _________._____

0240 2527-9263137 8.000

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

EACH _________._____ _________._____

0250 2527-9263181 429.000

PAVEMENT MARKINGS REMOVED STA _________._____ _________._____

0260 2527-9263190 8.000

SYMBOLS AND LEGENDS REMOVED EACH _________._____ _________._____

0270 2527-9263209 1,450.400

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

STA _________._____ _________._____

0280 2527-9263231 147.400

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

STA _________._____ _________._____

0290 2527-9270112 752.100

GROOVES CUT FOR PAVEMENT
MARKINGS

STA _________._____ _________._____

0300 2528-2518000 22.000

SAFETY CLOSURE EACH _________._____ _________._____

0310 2528-2518010 2.000

REMOVE AND REINSTALL
CROSSOVER BARRICADES

EACH _________._____ _________._____

0320 2528-8400048 300.000

TEMPORARY BARRIER RAIL,
CONCRETE

LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

SECTION: 0001

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0330 2528-8400055 2.000

TEMPORARY TO PERMANENT
BARRIER CONNECTION

EACH _________._____ _________._____

0340 2528-8400157 4.000

TEMPORARY FLOODLIGHTING
LUMINAIRE

EACH _________._____ _________._____

0350 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0360 2528-9109020 3,043.000

TEMPORARY LANE SEPARATOR
SYSTEM

LF _________._____ _________._____

0370 2528-9290050 500.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

0380 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0390 2548-0000200 95.800

MILLED SHOULDER RUMBLE STRIPS,
PCC SURFACE

STA _________._____ _________._____

0400 2551-0000130 2.000

TEMP CRASH CUSHION, SEVERE
USE (SU)

EACH _________._____ _________._____

0410 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 62-0633-108 Call Order: 105 Letting Date: July 21, 2026

SECTION: 0002

Roadside Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0420 2601-2634100 1.800

MULCHING ACRE _________._____ _________._____

0430 2601-2636043 1.800

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

0440 2601-2642100 1.800

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0450 2602-0000150 500.000

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

LF _________._____ _________._____

0460 2602-0000312 500.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

0470 2602-0000320 500.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 20 IN. DIA.

LF _________._____ _________._____

0480 2602-0000351 1,000.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

0490 2602-0010010 1.000

MOBILIZATIONS, EROSION CONTROL EACH 600.00000 600.00

0500 2602-0010020 1.000

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH 1,200.00000 1,200.00

Section: 0002 Total: _________._____

Total Bid: _________._____
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