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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

7/22/2026

ENGLISHFILE NO.

PLANS OF PROPOSED IMPROVEMENT ON THE

SCALES: As Noted

Refer to the Proposal Form for list of applicable specifications.
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I hereby certify that this engineering document was prepared

by me or under my direct personal supervision and that I
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Project Location
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Ramps to Co Rd Y30

Project Location

Exit 277

Ramps to Co Rd Y26
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County Road Y26 and County Road Y30 Interchage Ramps
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105_04

10/20/26

STANDARDS
The following Standards apply to construction work on this project.

Number Date Title

SI-881 10-20-26 Special Signs for Workzones

TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)

TC-202 04-18-23 Work Within 15 ft of Traveled Way

TC-213 04-18-23 Lane Closure with Flaggers

TC-416 10-15-19 Partial Lane Closure on Ramps
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262_06
9/28/22

UTILITIES (NOT A POINT 25 PROJECT)

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.
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108_23A

8/15/22

TRAFFIC CONTROL PLAN

  1. Through traffic will be maintained on the project at all times.

  2. Ramps should utilize TC-416. Partial ramp closures will be permitted from 9:00 a.m. to 3:00 p.m. and
     from 7:00 p.m. to 6:00 a.m. Not more than one ramp may be closed at any one time and traffic should
     not back up on adjacent roads. The contractor shall notify the engineer at least 72 hours in advance
     of each anticipated ramp closure.
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111_01

10/14/22

COORDINATED OPERATIONS
 Other work in progress during the same period of time will include the
 construction of the projects listed. Coordinate operations with those of
 other contractors working within the same area.

Project Type of Work

NHSN-000-T(482)--2R-00 Pavement Markings

ITS-080-7(189)255--25-16 ITS Infrastructure

I-80 in Cedar & Scott Counties Annual PCC Patching
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108_25

3/28/24

511 TRAVEL RESTRICTIONS

Route Direction County Location Description Feature Crossed Object Type Maint. Bridge No.
or Structure ID

or FHWA No.

Type of
Restriction

Existing
Measurement

Construction
Measurement

Construction
Measurement as

Signed

Projected As
Built

Measurement

Remarks

County Road Y26 Both Cedar At the junction with I-80 Over I-80 Traffic Control Device 1677.1O080 Horizontal 30' 13' N/A FHWA #18730

County Road Y30 Both Scott At the junction with I-80 Over I-80 Traffic Control Device 8280.1O080 Horizontal 24' 13' N/A FHWA #47420
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