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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 70-0929-165 Letting Date: October 20, 2026

Call Order: 012

Proposal Work Type: BRIDGE REPAIR

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $375,000.00

This proposal includes the following project(s):

Project Number: BRF-092-9(165)--38-70 County: MUSCATINE

Project Work Type: BRIDGE REPAIR Route: IOWA 92

Location: Mississippi River in Muscatine

Road System: PRIMARY ROAD (on NHS)

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 04/05/2027 110 WORK DAYS $2,000.00

Overall Site.

01 No Start Date Specified 30 CALENDAR DAYS $30,000.00

Critical Closure, see description below.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Notes

Notes :

*** Site 01 ***
This is an incentive/ disincentive restricted site for a critical closure activity. Section 1111 of the Standard
Specifications for Incentive/Disincentive (I/D) shall apply.

The Critical Closure Activity is the closure of US 92. This site will be considered complete when US 92 is
open to traffic and with no further full closures.

Incentive/Disincentive/Liquidated Damages per Day: $30,000
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Proposal Specifications List

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Proposal Specifications List

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Note Description

005.1107.02 *** Revisions to Article 1107.02 ***
Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in Iowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY
Independent Contractors $500,000 Each Occurrence
Contractual Liability,         $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations                              $250,000 Each Occurrence

                                        $250,000 Aggregate
                                                      or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*
$750,000 Each Occurrence
$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.
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Proposal Specifications List

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Note Description
*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

DS-23004 DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION PROGRESS
SCHEDULE

DS-23014 DEVELOPMENTAL SPECIFICATIONS FOR MODULAR EXPANSION JOINT
ASSEMBLY

DS-23032 DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING

DS-23083 DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

DS-23087 DEVELOPMENTALSPECIFICATIONS FOR CONSTRUCTION OR MAINTENANCE
WORK ON RAILROAD RIGHT-OF-WAY (DAKOTA, MINNESOTA, & EASTERN
RAILROAD CORPORATION dba CPKC)

DS-23090 DEVELOPMENTAL SPECIFICATIONS FOR MULTI-COMPONENT LIQUID
PAVEMENT MARKINGS
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Proposal Specifications List

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Note Description

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23007 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE

IA26-28.4A PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
Contracts where the Department is the Contracting Authority:
The Prime Contractor and each approved Subcontractor shall submit certified payrolls
weekly to the Project Engineer.  Each Contractor shall use the AASHTOWare Project
Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll
Reports.  The Contractor shall list the craft for each employee covered by the
Predetermined Wage Rates.  The Prime Contractor shall review and approve each
Subcontractor’s payroll within AWP CRL.

Contracts where the Department is not the Contracting Authority:
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Specifications List

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

Note Description

ILPW-2604 ILLINOIS PREDETERMINED WAGE RATES FOR PROJECTS LET BY THE IOWA
DEPARTMENT OF TRANSPORTATION AND JOINTLY FUNDED WITH THE ILLINOIS
DEPARTMENT OF TRANSPORTATION

Prevailing Wages for the following State of Illinois Counties bordering the State of Iowa:
.  Rock Island

***  Joint Funding / Prevailing Wages  ***
Illinois State Code requires that Illinois Prevailing Wage provisions apply to projects
with Illinois Department of Transportation funding. The Mississippi River crossing
project(s) listed on the Estimating Proposal cover page(s) that are between Iowa and
Illinois, and shown as:
     "NON-FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT" are being
jointly funded by the Illinois Department of Transportation. The Illinois Prevailing Wage
for the specific county adjoining the work site shall apply for those projects.

Note:
The Contractor shall review the contract documents and is responsible for identifying
which of the Illinois County Prevailing Wages apply to the work on the contract.

*** Additional Requirement ***
The Prime Contractor and each approved Subcontractor shall submit certified payrolls
weekly to the Project Engineer.  Each Contractor shall use the AASHTOWare Project
Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll
Reports.  The Contractor shall list the craft for each employee covered by the
Predetermined Wage Rates.  The Prime Contractor shall review and approve each
Subcontractor’s payroll within AWP CRL.

SP-230432 SPECIAL PROVISIONS FOR MAINTENANCE OF NAVIGATION

Muscatine County
BRF-092-9(165)--38-70

SP-230437 SPECIAL PROVISIONS FOR BEAM END REPAIR WITH METHYL METHACRYLATE
POLYMER CONCRETE

Muscatine County
BRF-092-9(165)--38-70
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0001

DESIGN NO. 0127; REPAIRS TO A 3018'-0 X 32'-0 STEEL THRU TRUSS BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM LUMP SUM _________._____

0020 2403-0100000 201.500

STRUCTURAL CONCRETE
(MISCELLANEOUS)

CY _________._____ _________._____

0030 2403-1000005 157.200

FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

CY _________._____ _________._____

0040 2403-1000010

TRIAL BATCH AND TEST PLACEMENT
(FIBER REINFORCED CONCRETE)

LUMP SUM LUMP SUM _________._____

0050 2404-7775005 36,735.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0060 2408-7800000 20,351.000

STRUCTURAL STEEL LB _________._____ _________._____

0070 2413-0698067 10,390.000

DECK OVERLAY (CLASS HPC-O PCC) SY _________._____ _________._____

0080 2413-0698074 2,078.000

DECK REPAIR, CLASS A SY _________._____ _________._____

0090 2413-0698075 20.000

DECK REPAIR, CLASS B SY _________._____ _________._____

0100 2413-1000005 10,390.000

FIBER REINFORCEMENT FOR
CONCRETE REPAIR/OVERLAY

SY _________._____ _________._____

0110 2413-1200000 404.000

STEEL EXTRUSION JOINT WITH
NEOPRENE

LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0001

DESIGN NO. 0127; REPAIRS TO A 3018'-0 X 32'-0 STEEL THRU TRUSS BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0120 2413-1200100 404.000

NEOPRENE GLAND INSTALLATION
AND TESTING

LF _________._____ _________._____

0130 2426-6772016 602.000

CONCRETE REPAIR SF _________._____ _________._____

0140 2499-0800000 32.000

PAVING NOTCH REPLACEMENT LF _________._____ _________._____

0150 2499-6000200 90.000

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

EACH _________._____ _________._____

0160 2499-9000000 135.300

MODULAR EXPANSION JOINT
ASSEMBLY

LF _________._____ _________._____

0170 2499-9000100 4.000

MODULAR EXPANSION JOINT
ASSEMBLY LEAK TESTING

EACH _________._____ _________._____

0180 2508-0970000

CONTAINMENT LUMP SUM LUMP SUM _________._____

0190 2508-0990000

PAINT WASTE TRANSPORT AND
DISPOSAL

LUMP SUM LUMP SUM _________._____

0200 2508-0991000

PAINTING OF STRUCTURAL STEEL LUMP SUM LUMP SUM _________._____

0210 2510-6745640 10,390.000

REMOVAL OF EXISTING P.C.
OVERLAY

SY _________._____ _________._____

0220 2523-0000100 2.000

LIGHTING POLES EACH _________._____ _________._____

0230 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0001

DESIGN NO. 0127; REPAIRS TO A 3018'-0 X 32'-0 STEEL THRU TRUSS BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0240 2595-0005125

RAILROAD PROTECTIVE LIABILITY
INSURANCE FOR DAKOTA,
MINNESOTA, AND EASTERN
RAILROAD CORP. DBA CPKC

LUMP SUM LUMP SUM _________._____

0250 2599-9999005 2.000

('EACH' ITEM) Access Covers EACH _________._____ _________._____

0260 2599-9999005 1.000

('EACH' ITEM) Methyl Methacrylate
PolymerConcrete Test Placement

EACH _________._____ _________._____

0270 2599-9999005 1.000

('EACH' ITEM) Methyl Methacrylate
PolymerConcrete Trial Batch

EACH _________._____ _________._____

0280 2599-9999005 11.000

('EACH' ITEM) Replace Bearings EACH _________._____ _________._____

0290 2599-9999010

('LUMP SUM' ITEM) Vertical Clearance
Gauge

LUMP SUM LUMP SUM _________._____

0300 2599-9999018 10.000

('SQUARE YARDS' ITEM) Under Deck
Sounding

SY _________._____ _________._____

0310 2599-9999022 60.000

('CUBIC FEET' ITEM) Beam End Repair,
MethylMethacrylate Polymer Concrete

CF _________._____ _________._____

Section: 0001 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0002

DESIGN NO. 0127; REPAIRS TO A 3018'-0 X 32'-0 STEEL THRU TRUSS BRIDGE: ILLINOIS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0320 2599-9999010

('LUMP SUM' ITEM) Berm Erosion
Repair

LUMP SUM LUMP SUM _________._____

Section: 0002 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0003

ROADWAY ITEMS IOWA/ILLINOIS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0330 2102-0425070 336.147

SPECIAL BACKFILL TON _________._____ _________._____

0340 2102-2713090 130.200

EXCAVATION, CLASS 13, WASTE CY _________._____ _________._____

0350 2301-0690203 229.700

BRIDGE APPROACH, BR-203 SY _________._____ _________._____

0360 2304-0100000 353.600

DETOUR PAVEMENT SY _________._____ _________._____

0370 2412-0000100 10,273.300

LONGITUDINAL GROOVING IN
CONCRETE, BRIDGE DECK AND/OR
APPROACHES

SY _________._____ _________._____

0380 2505-4008120 325.000

REMOVAL OF STEEL BEAM
GUARDRAIL

LF _________._____ _________._____

0390 2505-4008300 112.500

STEEL BEAM GUARDRAIL LF _________._____ _________._____

0400 2505-4008410 2.000

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

EACH _________._____ _________._____

0410 2505-4021010 2.000

STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

EACH _________._____ _________._____

0420 2505-4021720 2.000

STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, BA-205

EACH _________._____ _________._____

0430 2510-6745850 212.000

REMOVAL OF PAVEMENT SY _________._____ _________._____

0440 2527-9263181 58.000

PAVEMENT MARKINGS REMOVED STA _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0003

ROADWAY ITEMS IOWA/ILLINOIS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0450 2527-9263209 12.240

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

STA _________._____ _________._____

0460 2527-9263216 67.600

PAINTED PAVEMENT MARKINGS,
MULTI-COMPONENT LIQUID

STA _________._____ _________._____

0470 2527-9263231 26.880

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

STA _________._____ _________._____

0480 2527-9270112 67.600

GROOVES CUT FOR PAVEMENT
MARKINGS

STA _________._____ _________._____

0490 2528-8400048 7,000.000

TEMPORARY BARRIER RAIL,
CONCRETE

LF _________._____ _________._____

0500 2528-8400256 3.000

TEMPORARY TRAFFIC SIGNALS EACH _________._____ _________._____

0510 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0520 2528-8445113 8.000

FLAGGERS EACH 660.00000 5,280.00

0530 2528-9290050 18.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

0540 2551-0000110 4.000

TEMP CRASH CUSHION EACH _________._____ _________._____

Section: 0003 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 70-0929-165 Call Order: 012 Letting Date: October 20, 2026

SECTION: 0004

EROSION CONTROL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0550 2503-0500402 2.000

BRIDGE END DRAIN, DR-402 EACH _________._____ _________._____

0560 2602-0000312 500.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

0570 2602-0000320 500.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 20 IN. DIA.

LF _________._____ _________._____

0580 2602-0000351 1,000.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

Section: 0004 Total: _________._____

Total Bid: _________._____


	estprop012



