9/8/2026 12:56 PM

|OWA | DOT

CONTRACTS AND SPECIFICATIONS BUREAU
Proposal

Proposal ID: 52-0067-098 Letting Date: October 20, 2026

Call Order: 103
Proposal Work Type: PCC PAVEMENT - GRADE & REPLACE

DBE Goal: 0.0%
Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $375,000.00

This proposal includes the following project(s):

Project Number: STP-006-7(098)--2C-52 County: JOHNSON
Project Work Type: PCC PAVEMENT - GRADE & Route: U.S.6
REPLACE

Location: In Tiffin, Grant St to Park Rd
Road System: PRIMARY ROAD (non-NHS)
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Project Number: BRF-006-7(102)--38-52 County: JOHNSON
Project Work Type: RCB CULVERT REPLACEMENT - Route: U.S.6
TWIN BOX

Location: 0.2 mi E of Kimberlite St in Tiffin
Road System: PRIMARY ROAD (non-NHS)
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026
Site ID Site Details Liquidated
Damages
00 Late Start Date 04/19/2027 160 WORK DAYS $2,000.00
Overall Site.
01 Late Start Date 04/19/2027 100 WORK DAYS $7,000.00

Completion of Stage 1 and Stage 2.

02 Late Start Date 04/17/2028 40 WORKDAYS $7,000.00

Completion of Stage 3A.

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Notes

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026

Notes :

*kk

*** \Work Restrictions

-Closure of Kimberlite St. is not allowed prior to 7-6-2027.

-Closure of Stephens St. Main St, and Summerhays St. are only allowed during Stage 3A.

-Closure of Croell Ave. is not allowed during any stage.

-When Site 01 is complete, working days will be suspended on Site 00 on days when all travel lanes on
US 6 are open to traffic until Site 02 begins.
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Proposal Specifications List

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026
Note Description
001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Proposal Specifications List

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026
Note Description
005.1107.02 *** Revisions to Article 1107.02 ***

Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in lowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of lowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY

Independent Contractors $500,000 Each Occurrence
Contractual Liability, $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations $250,000 Each Occurrence
$250,000 Aggregate
or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*

$750,000 Each Occurrence

$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
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Proposal Specifications List

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026

Note

410.11

500.01

660.26

720.101

DS-23004

DS-23032

Description

achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

*** STORM WATER POLLUTION PREVENTION PLAN ***

A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

*** WINTER WORK ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day".

*** SPECIALTY ITEM ***
The item "TRAFFIC SIGNALIZATION' and/or "TRAFFIC SIGNAL INSTALLATION' is
considered a specialty item for this project.

When performed by subcontract, the cost of the specialty item/s so performed by
subcontract may be deducted from the total cost before computing the amount of work
required to be performed by the Prime Contractor with his/her own organization. Refer
to Article 1108.01 of the Standard Specifications.

* R-O-W CERTIFICATE ***
This Estimating Proposal has an attachment of the "RIGHT OF WAY CERTIFICATE".
This attachment is a part of the proposal form.

DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION PROGRESS
SCHEDULE

DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING
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Proposal Specifications List

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026

Note Description

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector. This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23007 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE

IA26-28.4A PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER 1A20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
Note: The Contractor shall review the contract documents and
is responsible for identifying which zone(s), as defined
in the Predetermined Wage Rate specification, apply to
the work on the contract.

*** Additional Requirement ***

Contracts where the Department is the Contracting Authority:

The Prime Contractor and each approved Subcontractor shall submit certified payrolls
weekly to the Project Engineer. Each Contractor shall use the AASHTOWare Project
Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll
Reports. The Contractor shall list the craft for each employee covered by the
Predetermined Wage Rates. The Prime Contractor shall review and approve each
Subcontractor’s payroll within AWP CRL.

Contracts where the Department is not the Contracting Authority:

The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer. The Contractor may use the lowa D.O.T.
Certified Payroll form or other approved form. The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates. The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description

0010 2101-0850001
CLEARING AND GRUBBING

0020 2101-0850002
CLEARING AND GRUBBING

0030 2102-0425071
SPECIAL BACKFILL

0040 2102-2625001
EMBANKMENT-IN-PLACE,
CONTRACTOR FURNISHED

0050 2102-2710070
EXCAVATION, CLASS 10, ROADWAY
AND BORROW

0060 2104-2710020
EXCAVATION, CLASS 10, CHANNEL

0070 2105-8425015
TOPSOIL, STRIP, SALVAGE AND
SPREAD

0080 2107-0425020
COMPACTING BACKFILL ADJACENT
TO BRIDGES, CULVERTS OR
STRUCTURES

0090 2115-0100000
MODIFIED SUBBASE

0100 2123-7450020
SHOULDER FINISHING, EARTH

0110 2301-1033100

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 10 IN.

Item Quantity
and Units

0.110
ACRE

1.600
UNIT

556.000
CY

11,604.000
CcYy

5,211.000
CY

326.000
CY

6,755.000
CcYy

94.000
CY

4,556.000
CcYy

79.320
STA

24,270.000
SY

Unit Price

Bid Amount

Dollars

Cents

Dollars

Cents
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Proposal Schedule of Items

9/8/2026 12:56 PM

Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description

0120 2301-7000110
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY
SCHEDULE)

0130 2304-0101000
TEMPORARY PAVEMENT

0140 2315-8275030
SURFACING, DRIVEWAY, CLASS C
GRAVEL

0150 2317-7000110
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY
SCHEDULE)

0160 2402-0425040
FLOODED BACKFILL

0170 2416-0100015
APRONS, CONCRETE, 15 IN. DIA.

0180 2416-0100018
APRONS, CONCRETE, 18 IN. DIA.

0190 2416-0100024
APRONS, CONCRETE, 24 IN. DIA.

0200 2416-1160015
CULVERT, CONCRETE ENTRANCE
PIPE, 15 IN. DIA.

0210 2416-1160018
CULVERT, CONCRETE ENTRANCE
PIPE, 18 IN. DIA.

0220 2418-0000010

TEMPORARY STREAM DIVERSION

Item Quantity
and Units

28,396.000
EACH

24.400
SY

24.500
TON

18,202.000
EACH

251.000
CY

3.000
EACH

4.000
EACH

5.000
EACH

92.000
LF

137.000
LF

3.000
EACH

Unit Price Bid Amount
Dollars Cents Dollars Cents
1.00000 28,396.00
1.00000 18,202.00
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9/8/2026 12:56 PM

Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description
0230 2435-0140160
MANHOLE, STORM SEWER, SW-401,
60 IN.
0240 2435-0140172
MANHOLE, STORM SEWER, SW-401,
72 IN.
0250 2435-0250100
INTAKE, SW-501
0260 2435-0250248
INTAKE, SW-502, 48 IN.
0270 2435-0250260
INTAKE, SW-502, 60 IN.
0280 2435-0250700
INTAKE, SW-507
0290 2435-0250900
INTAKE, SW-509
0300 2435-0251300
INTAKE, SW-513
0310 2435-0254500
INTAKE, SW-545
0320 2435-0600010
MANHOLE ADJUSTMENT, MINOR
0330 2435-0600020
MANHOLE ADJUSTMENT, MAJOR
0340 2435-0700020
CONNECTION TO EXISTING INTAKE
0350 2502-6745952

REMOVAL OF SUBDRAIN

Item Quantity
and Units

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

3.000
EACH

19.000
EACH

6.000
EACH

5.000
EACH

3.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

3,311.000
LF

Unit Price

Bid Amount

Dollars

Cents

Dollars

Cents
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9/8/2026 12:56 PM

Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Unit Price

Bid Amount

Proposal
Line Item Number Item Quantity
Number Item Description and Units

0360 2502-8212036 8,028.000
SUBDRAIN, LONGITUDINAL, LF
(SHOULDER) 6 IN. DIA.

0370 2502-8221303 64.000
SUBDRAIN OUTLET, DR-303 EACH

0380 2503-0114215 1,271.000
STORM SEWER GRAVITY MAIN, LF
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS 111), 15 IN.

0390 2503-0114218 1,296.000
STORM SEWER GRAVITY MAIN, LF
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS Il1), 18 IN.

0400 2503-0114224 1,578.000
STORM SEWER GRAVITY MAIN, LF
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS II), 24 IN.

0410 2503-0114415 111.000
STORM SEWER GRAVITY MAIN, LF
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15IN.

0420 2503-0114424 47.000
STORM SEWER GRAVITY MAIN, LF
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

0430 2503-0200036 944.000
REMOVE STORM SEWER PIPE LESS LF

THAN OR EQUAL TO 36 IN.

Dollars

Cents

Dollars

Cents
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Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line
Number

0440

0450

0460

0470

0480

0490

0500

0510

0520

0530

0540

0550

Item Number
Item Description

2505-4008120

REMOVAL OF STEEL BEAM
GUARDRAIL

2506-4984000

FLOWABLE MORTAR

2507-3250005
ENGINEERING FABRIC

2507-6800061
REVETMENT, CLASS E

2510-6745850
REMOVAL OF PAVEMENT

2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2511-6745900
REMOVAL OF SIDEWALK

2511-7526004
SIDEWALK, P.C. CONCRETE, 4 IN.

2511-7526006
SIDEWALK, P.C. CONCRETE, 6 IN.

2511-7528101
DETECTABLE WARNINGS

2512-1725356

CURB AND GUTTER, P.C. CONCRETE,
3.5FT.

2515-2475006
DRIVEWAY, P.C. CONCRETE, 6 IN.

Item Quantity
and Units

446.000
LF

40.000
CcY

491.000
SY

485.000
TON

20,686.000
SY

10.000
EACH

1,136.000
SY

4,670.000
SY

297.000
SY

439.000
SF

98.700
LF

319.600
SY

Unit Price

Bid Amount

Dollars

Cents

Dollars

Cents
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Proposal ID: 52-0067-098 Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description

0560 2515-6745600
REMOVAL OF PAVED DRIVEWAY

0570 2516-8625000
COMBINED CONCRETE SIDEWALK
AND RETAINING WALL

0580 2520-3350015
FIELD OFFICE

0590 2524-6765010
REMOVE AND REINSTALL SIGN AS
PER PLAN

0600 2524-6765016
REMOVE AND REINSTALL
REFERENCE LOCATION SIGN

0610 2524-6765210
REMOVAL OF TYPE A SIGN
ASSEMBLY

0620 2524-9276010
PERFORATED SQUARE STEEL TUBE
POSTS

0630 2524-9276021
PERFORATED SQUARE STEEL TUBE
POST ANCHOR, BREAK-AWAY SOIL
INSTALLATION

0640 2524-9325001
TYPE A SIGNS, SHEET ALUMINUM

0650 2525-0000100
TRAFFIC SIGNALIZATION

0660 2526-8285010

CONSTRUCTION SURVEY,
MONUMENT PRESERVATION

Item Quantity
and Units

385.200
SY

18.000
cY

1.000
EACH

21.000
EACH

1.000
EACH

13.000
EACH

104.000
LF

12.000
EACH

192.700
SF

LUMP SUM

LUMP SUM

Unit Price

Bid Amount

Dollars Cents

Dollars

Cents

LUMP SUM

LUMP SUM
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Proposal ID: 52-0067-098 Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description
0670 2526-8285020
CONSTRUCTION SURVEY, CONTROL
POINT SURVEY
0680 2526-8285040
CONSTRUCTION SURVEY, LOCATION
SURVEY
0690 2527-9263137

PAINTED SYMBOLS AND LEGENDS,

WATERBORNE OR SOLVENT-BASED
0700 2527-9263181

PAVEMENT MARKINGS REMOVED

0710 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0720 2527-9263231
REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

0730 2528-2518000
SAFETY CLOSURE

0740 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
U.S. 6 STAGES 1 AND 2 ON OR
BEFORE NOVEMBER 19, 2027

0750 2528-8445110
TRAFFIC CONTROL

0760 2528-9290050
PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

0770 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY
AREA

Item Quantity
and Units

LUMP SUM

LUMP SUM

49.000
EACH

23.040
STA

170.970
STA

3.440
STA

18.000
EACH

LUMP SUM

LUMP SUM

280.000
CDAY

35.000
SY

Unit Price Bid Amount
Dollars Cents Dollars Cents

LUMP SUM

LUMP SUM

LUMP SUM 50,000.00

LUMP SUM
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Proposal ID: 52-0067-098 Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description
0780 2529-5070111
PATCHES, FULL-DEPTH FINISH, BY
AREA (50 FEET OR GREATER IN
LENGTH)
0790 2529-5070120
PATCHES, FULL-DEPTH FINISH, BY
COUNT
0800 2533-4980005
MOBILIZATION
0810 2552-0000300
TRENCH COMPACTION TESTING
0820 2554-0124008
WATER MAIN, TRENCHLESS,
POLYVINYL CHLORIDE PIPE (PVC), 8
IN.
0830 2554-0134008

WATER MAIN WITH CASING PIPE,
TRENCHED, POLYVINYL CHLORIDE
PIPE (PVC), 8 IN.

0840 2554-0203000
FITTINGS BY WEIGHT, DUCTILE IRON

0850 2554-0204220
WATER SERVICE STUB, PVC, 2 IN.

0860 2554-0207006
VALVE, GATE, DIP, 6 IN.

0870 2554-0207008
VALVE, GATE, DIP, 8 IN.

0880 2554-0209006
VALVE REMOVAL, 6 IN.

Item Quantity
and Units

63.000
SY

6.000
EACH

LUMP SUM

LUMP SUM

2,343.000
LF

123.000
LF

424.000
LB

2.000
EACH

3.000
EACH

9.000
EACH

3.000
EACH

Unit Price

Bid Amount

Dollars Cents

Dollars

Cents

LUMP SUM

LUMP SUM
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Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line
Number

0890

0900

0910

0920

0930

0940

0950

0960

0970

0980

0990

1000

Item Number
Item Description

2554-0210201
FIRE HYDRANT ASSEMBLY, WM-201

2554-0211008
FLUSHING DEVICE (BLOWOFF), 8 IN.

2554-0212040
VALVE BOX ADJUSTMENT, MINOR

2554-0214000
FIRE HYDRANT ADJUSTMENT

2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

2599-9999005

('EACH' ITEM) CONNECTION TO
EXISTING WATER MAIN

2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT,
TYPEB

2599-9999005
('EACH' ITEM) YARD HYDRANT

2599-9999010

('LUMP SUM' ITEM) ROADWAY
LIGHTING SYSTEM

2601-2634105
MULCHING, BONDED FIBER MATRIX

2601-2636044
SEEDING AND FERTILIZING (URBAN)

2601-2638352

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

Item Quantity
and Units

6.000
EACH

1.000
EACH

4.000
EACH

2.000
EACH

LUMP SUM

2.000
EACH

4.000
EACH

1.000
EACH

LUMP SUM

7.000
ACRE

5.000
ACRE

192.000
SQ

Unit Price

Bid Amount

Dollars Cents

Dollars

Cents

LUMP SUM

LUMP SUM
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Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line Item Number
Number Item Description

1010 2601-2639010
SODDING

1020 2601-2640350
SPECIAL DITCH CONTROL, WOOD
EXCELSIOR MAT

1030 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)
1040 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1050 2601-2643300
MOBILIZATION FOR WATERING

1060 2602-0000020
SILT FENCE
1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

1080 2602-0000071
REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS
1090 2602-0000101
MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK
1100 2602-0000150
STABILIZED CONSTRUCTION
ENTRANCE, EC-303
1110 2602-0000312

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

Item Quantity
and Units

418.800
sSQ

27.400
SQ

2.000
ACRE

295.160
MGAL

23.000
EACH

1,600.000
LF

930.000
LF

1,270.000
LF

253.000
LF

1,700.000
LF

12,120.000
LF

Unit Price Bid Amount
Dollars Cents Dollars Cents
75.00000 22,137.00
450.00000 10,350.00
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Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal
Line
Number

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

Item Number
Item Description

2602-0000320

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 20 IN. DIA.
2602-0000351

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

2602-0000370

DITCH CHECK SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2602-0000500

OPEN-THROAT CURB INTAKE
SEDIMENT FILTER, EC-602
2602-0000510

MAINTENANCE OF OPEN-THROAT
CURB INTAKE SEDIMENT FILTER
2602-0000520

REMOVAL OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2602-0000530

GRATE INTAKE SEDIMENT FILTER
BAG, EC-604

2602-0000540

MAINTENANCE OF GRATE INTAKE
SEDIMENT FILTER BAG

2602-0000550

REMOVAL OF GRATE INTAKE
SEDIMENT FILTER BAG

2602-0010010

MOBILIZATIONS, EROSION CONTROL

Item Quantity
and Units

250.000
LF

13,160.000
LF

530.000
LF

350.000
LF

50.000
EACH

50.000
EACH

7.000
EACH

7.000
EACH

7.000
EACH

2.000
EACH

Unit Price Bid Amount
Dollars Cents Dollars Cents
600.00000 1,200.00



9/8/2026 12:56 PM
|O®WA | DOT

Contracts and Specifications Bureau
Proposal Schedule of Items

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS - STP-006-7(098)--2C-52

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number Fe T e Ren e s Dollars Cents Dollars Cents
1220 2602-0010020 2.000
MOBILIZATIONS, EMERGENCY EACH 1,200.00000 2,400.00
EROSION CONTROL
1230 2612-0000520 5.000
ROADSIDE SPRAY FOR WEED ACRE
CONTROL
Section: 0001 Total:

SECTION: 0002
DESIGN NO. 0327; A SINGLE 10'-0 X 6'-0 CAST IN PLACE RCB CULVERT EXTENSION - STP-006-7(098)--2C-52

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number Item Description aucl e Dollars Cents Dollars Cents
1240 2401-6750001
REMOVALS, AS PER PLAN LUMP SUM LUMP SUM
1250 2402-2720000 215.000
EXCAVATION, CLASS 20 CcY
1260 2402-3825025 43.000
GRANULAR MATERIAL FOR BLANKET CcY
1270 2403-0100020 84.800
STRUCTURAL CONCRETE (RCB CcY
CULVERT)
1280 2404-7775000 13,066.000
REINFORCING STEEL LB
1290 2414-6444100 99.800
STEEL PIPE PEDESTRIAN HAND LF
RAILING

Section: 0002 Total:




|O®WA | DOT

Contracts and Specifications Bureau

Proposal Schedule of Items

9/8/2026 12:56 PM

Proposal ID: 52-0067-098

Call Order: 103

Letting Date: October 20, 2026

SECTION: 0003
DESIGN NO. 0427; A SINGLE 6'-0 X 3'-0 X 97'-0 CAST IN PLACE RCB CULVERT - STP-006-7(098)--2C-52

Proposal
Line
Number

1300

1310

1320

1330

1340

1350

Item Number Item Quantity

Item Description

2401-6745650
REMOVAL OF EXISTING
STRUCTURES
2402-2720000
EXCAVATION, CLASS 20

2402-3825025
GRANULAR MATERIAL FOR BLANKET

2403-0100020

STRUCTURAL CONCRETE (RCB
CULVERT)

2404-7775000
REINFORCING STEEL

2414-6444100

STEEL PIPE PEDESTRIAN HAND
RAILING

Section: 0003

and Units

LUMP SUM

312.000
CcY

47.000
cYy

78.000
CY

9,369.000
LB

52.600
LF

Unit Price

Bid Amount

Dollars Cents

LUMP SUM

Dollars

Cents

Total:




9/8/2026 12:56 PM

|O®WA | DOT

Contracts and Specifications Bureau
Proposal Schedule of Items

Proposal ID: 52-0067-098 Call Order: 103 Letting Date: October 20, 2026

SECTION: 0004
DESIGN NO. 0527; A TWIN 10°-0 X 6'-0 X 95'-0 CAST IN PLACE RCB CULVERT - BRF-006-7(102)--38-52

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number Fe T e Ren e s Dollars Cents Dollars Cents
1360 2104-2710020 191.000
EXCAVATION, CLASS 10, CHANNEL CcY
1370 2401-6745650
REMOVAL OF EXISTING LUMP SUM LUMP SUM
STRUCTURES
1380 2402-2720000 878.000
EXCAVATION, CLASS 20 CcY
1390 2402-3825025 123.000
GRANULAR MATERIAL FOR BLANKET CcYy
1400 2403-0100020 244,100
STRUCTURAL CONCRETE (RCB CcYy
CULVERT)
1410 2404-7775000 36,100.000
REINFORCING STEEL LB
1420 2414-6444100 119.000
STEEL PIPE PEDESTRIAN HAND LF
RAILING
1430 2507-3250005 288.000
ENGINEERING FABRIC SY
1440 2507-6800061 286.000
REVETMENT, CLASS E TON
1450 2526-8285040
CONSTRUCTION SURVEY, LOCATION LUMP SUM LUMP SUM
SURVEY I
1460 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM
Section: 0004 Total:

Total Bid:
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