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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 57-3806-511 Letting Date: September 29, 2026

Call Order: 003

Proposal Work Type: STEEL GIRDER REPAIR

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $12,500.00

This proposal includes the following project(s):

Project Number: IMN-380-6(511)31--0E-57 County: LINN

Project Work Type: STEEL GIRDER REPAIR Route: I-380

Location: Hagerman Rd 2.2 mi N of Co Rd E34

Road System: INTERSTATE ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 57-3806-511 Call Order: 003 Letting Date: September 29, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 06/07/2027 15 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 57-3806-511 Call Order: 003 Letting Date: September 29, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 57-3806-511 Call Order: 003 Letting Date: September 29, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

660.27 ***  SPECIALTY ITEM  ***
The item 'REPAIR BEAM, HEAT STRAIGHTENING' is considered a specialty item for
this project.

When performed by subcontract, the cost of the specialty item/s so performed by
subcontract may be deducted from the total cost before computing the amount of work
required to be performed by the Prime Contractor with his/her own organization.  Refer
to Article 1108.01 of the Standard Specifications.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

SP-230450 SPECIAL PROVISIONS FOR HEAT STRAIGHTENING OF BRIDGE BEAMS

Linn County IMN-380-6(511)31--0E-57
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Proposal Schedule of Items

Proposal ID: 57-3806-511 Call Order: 003 Letting Date: September 29, 2026

SECTION: 0001

DESIGN NO. 0827; REPAIRS TO A 312' x 30'-0 CONTINUOUS WELED GRIDER BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM LUMP SUM _________._____

0020 2408-6772011

REPAIR BEAM, HEAT
STRAIGHTENING, AS PER PLAN

LUMP SUM LUMP SUM _________._____

0030 2408-7800000 215.200

STRUCTURAL STEEL LB _________._____ _________._____

0040 2508-0805000

BLAST CLEANING OF STRUCTURAL
STEEL

LUMP SUM LUMP SUM _________._____

0050 2508-0970000

CONTAINMENT LUMP SUM LUMP SUM _________._____

0060 2508-0991000

PAINTING OF STRUCTURAL STEEL LUMP SUM LUMP SUM _________._____

0070 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 57-3806-511 Call Order: 003 Letting Date: September 29, 2026

SECTION: 0002

ROADWAY ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0080 2527-9263137 4.000

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

EACH _________._____ _________._____

0090 2527-9263190 4.000

SYMBOLS AND LEGENDS REMOVED EACH _________._____ _________._____

0100 2528-2518000 2.000

SAFETY CLOSURE EACH _________._____ _________._____

0110 2528-8400048 262.500

TEMPORARY BARRIER RAIL,
CONCRETE

LF _________._____ _________._____

0120 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0130 2528-9290050 28.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

0140 2551-0000110 1.000

TEMP CRASH CUSHION EACH _________._____ _________._____

Section: 0002 Total: _________._____

Total Bid: _________._____
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