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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 48-0806-571 Letting Date: August 18, 2026

Call Order: 006

Proposal Work Type: PPCB REPAIR

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $4,000.00

This proposal includes the following project(s):

Project Number: IMN-080-6(571)206--0E-48 County: IOWA

Project Work Type: PPCB REPAIR Route: I-80

Location: At Co Rd V38 Interchange (WB)

Road System: INTERSTATE ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 09/28/2026 20 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit



Contracts and Specifications Bureau

7/14/2026 10:05 AM

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

DS-23013 DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCED POLYMER
REPAIR FOR CONCRETE CONTAINMENT OF COLLISION DAMAGED
PRETENSIONED PRESTRESSED CONCRETE BEAMS

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Schedule of Items

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026

SECTION: 0001

Design No. 326; Repairs to a 125'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2426-6772010

BEAM REPAIR, AS PER PLAN LUMP SUM LUMP SUM _________._____

0020 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____

SECTION: 0002

Design No. 427; Repairs to a 125'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0030 2426-6772010

BEAM REPAIR, AS PER PLAN LUMP SUM LUMP SUM _________._____

0040 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

Section: 0002 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026

SECTION: 0003

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0050 2527-9263231 0.960

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

STA _________._____ _________._____

0060 2528-8400256 1.000

TEMPORARY TRAFFIC SIGNALS EACH _________._____ _________._____

0070 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0080 2528-9290050 10.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

Section: 0003 Total: _________._____

Total Bid: _________._____
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