7/14/2026 10:05 AM

|OWA | DOT

CONTRACTS AND SPECIFICATIONS BUREAU
Proposal

Proposal ID: 48-0806-571 Letting Date: August 18, 2026
Call Order: 006
Proposal Work Type: PPCB REPAIR

DBE Goal: 0.0%
Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $4,000.00

This proposal includes the following project(s):

Project Number: IMN-080-6(571)206--0E-48 County: |IOWA
Project Work Type: PPCB REPAIR Route: [-80
Location: At Co Rd V38 Interchange (WB)
Road System: INTERSTATE ROAD
Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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|OWA | DOT

Contracts and Specifications Bureau

Contract Time

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026
Site ID Site Details L;g::g;?:
00 Late Start Date 09/28/2026 20 WORK DAYS $1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit



|OWA | DOT

Contracts and Specifications Bureau

Notes

7/14/2026 10:05 AM

Proposal ID: 48-0806-571 Call Order: 006

Letting Date: August 18, 2026

Notes :

There are no notes for this proposal.
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|O®WA | DOT

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026
Note Description
001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***

500.01

DS-23013

GS-23006

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

*** WINTER WORK' ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day".

DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCED POLYMER
REPAIR FOR CONCRETE CONTAINMENT OF COLLISION DAMAGED
PRETENSIONED PRESTRESSED CONCRETE BEAMS

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Contracts and Specifications Bureau
Proposal Schedule of Items
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Proposal ID: 48-0806-571

Call Order: 006

Letting Date: August 18, 2026

SECTION: 0001

Design No. 326; Repairs to a 125'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line
Number

0010

0020

Item Number
Item Description

2426-6772010

BEAM REPAIR, AS PER PLAN

2533-4980005
MOBILIZATION

SECTION: 0002

Design No. 427; Repairs to a 125'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line
Number

0030

0040

Item Number

Section: 0001

Item Description

2426-6772010

BEAM REPAIR, AS PER PLAN

2533-4980005
MOBILIZATION

Section:

0002

Item Quantity
and Units

LUMP SUM

LUMP SUM

Item Quantity

and Units

LUMP SUM

LUMP SUM

Unit Price Bid Amount
Dollars Cents Dollars Cents
LUMP SUM
LUMP SUM
Total:
Unit Price Bid Amount
Dollars Cents Dollars Cents

LUMP SUM

LUMP SUM
Total:
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Contracts and Specifications Bureau
Proposal Schedule of Items

Proposal ID: 48-0806-571 Call Order: 006 Letting Date: August 18, 2026

SECTION: 0003
Roadway Items

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number LIl Ll e s Dollars Cents Dollars Cents
0050 2527-9263231 0.960
REMOVABLE TAPE MARKINGS, WET STA
RETROREFLECTIVE
0060 2528-8400256 1.000
TEMPORARY TRAFFIC SIGNALS EACH
0070 2528-8445110
TRAFFIC CONTROL LUMP SUM LUMP SUM
0080 2528-9290050 10.000
PORTABLE DYNAMIC MESSAGE SIGN CDAY
(PDMS)
Section: 0003 Total:

Total Bid:
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