



**CONTRACTS AND SPECIFICATIONS BUREAU
Proposal**

Proposal ID: 86-7575-607

Letting Date: August 18, 2026

Call Order: 356

Proposal Work Type: TRAFFIC SIGNALS

DBE Goal: 0.0%

Contracting Authority: CITY OF TAMA

Proposal Guaranty: \$12,500.00

This proposal includes the following project(s):

Project Number: HSIP-SWAP-7575(607)--SJ-86

County: TAMA

Project Work Type: TRAFFIC SIGNALS

Route: WEST 15TH STREET

Location: In the city of Tama, construction of pedestrian hybrid beacon at W 15th ST and US 63

Road System: LOCAL SECONDARY ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect

Contract Time

Proposal ID: 86-7575-607

Call Order: 356

Letting Date: August 18, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	03/22/2027	40 WORK DAYS	\$1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

Notes

Proposal ID: 86-7575-607

Call Order: 356

Letting Date: August 18, 2026

Notes :

There are no notes for this proposal.



7/14/2026 10:05 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 86-7575-607

Call Order: 356

Letting Date: August 18, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
660.26	*** SPECIALTY ITEM *** The item 'TRAFFIC SIGNALIZATION' and/or 'TRAFFIC SIGNAL INSTALLATION' is considered a specialty item for this project. When performed by subcontract, the cost of the specialty item/s so performed by subcontract may be deducted from the total cost before computing the amount of work required to be performed by the Prime Contractor with his/her own organization. Refer to Article 1108.01 of the Standard Specifications.
GS-23006	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION



7/14/2026 10:05 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 86-7575-607

Call Order: 356

Letting Date: August 18, 2026

SECTION: 0001

TRAFFIC SIGNALS ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	25.000 CY	_____	_____	_____	_____
0020	2105-8425015 TOPSOIL, STRIP, SALVAGE AND SPREAD	18.000 CY	_____	_____	_____	_____
0030	2511-6745900 REMOVAL OF SIDEWALK	19.800 SY	_____	_____	_____	_____
0040	2511-7526006 SIDEWALK, P.C. CONCRETE, 6 IN.	31.400 SY	_____	_____	_____	_____
0050	2511-7528101 DETECTABLE WARNINGS	26.600 SF	_____	_____	_____	_____
0060	2524-6765210 REMOVAL OF TYPE A SIGN ASSEMBLY	1.000 EACH	_____	_____	_____	_____
0070	2524-9276010 PERFORATED SQUARE STEEL TUBE POSTS	38.000 LF	_____	_____	_____	_____
0080	2524-9276021 PERFORATED SQUARE STEEL TUBE POST ANCHOR, BREAK-AWAY SOIL INSTALLATION	4.000 EACH	_____	_____	_____	_____
0090	2524-9325001 TYPE A SIGNS, SHEET ALUMINUM	34.000 SF	_____	_____	_____	_____
0100	2525-0000100 TRAFFIC SIGNALIZATION	LUMP SUM	LUMP SUM		_____	_____
0110	2527-9263181 PAVEMENT MARKINGS REMOVED	2.280 STA	_____	_____	_____	_____
0120	2527-9263190 SYMBOLS AND LEGENDS REMOVED	2.000 EACH	_____	_____	_____	_____



7/14/2026 10:05 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 86-7575-607

Call Order: 356

Letting Date: August 18, 2026

SECTION: 0001

TRAFFIC SIGNALS ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	2527-9263217 PAINTED PAVEMENT MARKINGS, DURABLE	7.880 STA	_____	_____	_____	_____
0140	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	7.880 STA	_____	_____	_____	_____
0150	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM		_____	_____
0160	2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA	20.600 SY	_____	_____	_____	_____
0170	2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT	2.000 EACH	_____	_____	_____	_____
0180	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
0190	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	130.000 LF	_____	_____	_____	_____
0200	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	130.000 LF	_____	_____	_____	_____

Section: 0001

Total: _____

Total Bid: _____