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PLANS OF PROPOSED IMPROVEMENT ON THE

SCALES: As Noted

Refer to the Proposal Form for list of applicable specifications.
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Item 
no. Item Code Item Unit

Quantities

Estimate Reference Notes
Estimated

Lighting Items

DELIVER AND 
STOCKPILE 
SALVAGED  
MATERIALS

ITS Items Total

1 2401-6745356 REMOVAL OF CONCRETE FOOTINGS 
OF LIGHT POLES

EACH           8             8 A. Refer to P Sheets for locations and details.
B. This item includes the demolition and disposal of each light pole concrete footing per 
the plans.
C. Method of Measurement:  By count of each light pole concrete footing removed.
D. Basis of Payment:  The contractor will be paid the contract unit price for each light pole
concrete footing removed.  Payment is full compensation for furnishing all materials, 
equipment, and labor required to remove each light pole footing and any associated 
access handhole including waste disposal, backfill of the void, compaction to finished 
grade, and surface restoration.  Protection, splicing, decommissioning, and removal of 
electric conductors and portions of conduit associated with the footing shall be incidental 
to the cost of the footing removal.

2 2401-6745765 REMOVAL OF LIGHT POLES EACH           7             7 A. Refer to the P Sheets for locations and details.
B. This item includes the protection and removal of the roadway light pole assembly for 
salvage to the owner.
C. Method of Measurement:  By count of each light pole structure removed.
D. Basis of Payment:  The contractor will be paid the contract unit price for each light pole 
structure removed. Payment is full compensation for furnishing all materials, equipment, 
and labor required to protect and remove each light pole assembly for salvage to the 
owner.

3 2518-0000015 ITS POWER INSTALLED FOUNDATION, 
FURNISH AND INSTALL

EACH             1           1 A. Refer to the P Sheets for location and details.
B. Refer to Developmental Specification: 
Developmental specifications for intelligent transportation systems.
C. Method of Measurement and Basis of Payment per Standard Specifications.

4 2518-0000025 ITS STEEL POLE, FURNISH AND 
INSTALL

EACH             1           1

5 2518-0000040 ITS STEEL POLE, REMOVE EACH             1           1

6 2518-0000055 ITS DEVICE CABINET, INSTALL ONLY EACH             1           1

7 2518-0000150 ITS GROUND ROD EACH             1           1

8 2523-0000100 LIGHTING POLES EACH          20            20 A. Refer to the P Sheets for locations and details.
B. Refer to Tab. 108-1 and Tab. 108-11A in the C Sheets.
C. Provide and install each light pole assembly per Iowa DOT Standard Specifications and 
Standard Road Plans LI-101 and LI-201.
D. Method of Measurement: By count of each light pole assembly installed.
E. Basis of Payment: The contractor will be paid the contract unit price for each light pole 
assembly installed. Payment is full compensation for furnishing all materials, equipment, 
and labor required to install each light pole assembly including luminaire, pole, footing, 
grounding, and associated riser conductors in pole.

Lighting Items : Roadway Lighting plan items
DELIVER AND STOCKPILE 

SALVAGED  MATERIALS :

ITS Items : ITS Work

ESTIMATED PROJECT QUANTITIES AND REFERENCE NOTES

Design Team :Jason Hermann    County Name :Monona    Project Number:STP-175-1(98)--2C-67    09/25/2025 10:23 AM SHEET C.1



Item 
no. Item Code Item Unit

Quantities

Estimate Reference Notes
Estimated

Lighting Items

DELIVER AND 
STOCKPILE 
SALVAGED  
MATERIALS

ITS Items Total

9 2523-0000200 ELECTRICAL CIRCUITS LF       9,225         9,225 A. Refer to the P Sheets for locations and details.
B. Refer to Tab. 108-2 and Tab. 108-12 in the C Sheets.
C. Provide and install Electrical Circuits per Iowa DOT Standard Specifications and 
Standard Road Plan LI-141.
D. Method of Measurement:  By count of each lineal foot of electrical circuit installed.
E. Basis of Payment: The contractor will be paid the contract unit price for each lineal foot 
of electrical circuit installed.  Payment is full compensation for furnishing all materials, 
equipment, and labor required to install conduit, fittings, conductors, and splice 
connectors/terminations including excavation, backfill, and compaction.

10 2523-0000310 HANDHOLES AND JUNCTION BOXES EACH          14            14 A. Refer to the P Sheets for locations and details.
B. Provide and install Handholes/Junction Boxes per Iowa DOT Standard Specifications 
and Standard Road Plan LI-103.
C. Handholes shall be Type I per Standard Road Plan LI-103 unless noted otherwise.
D. Basis of Payment: The contractor will be paid the contract unit price for each handhole 
installed. Payment is full compensation for furnishing all materials, equipment, and labor 
required to install each handhole including excavation, backfill, compaction, ground rod, 
and bonding conductors.

11 2523-0000400 CONTROL CABINET EACH           1             1 A. Refer to the P Sheets for location and details.
B. Provide and install Pad-Mounted Control Cabinet per Iowa DOT Standard 
Specifications and Standard Road Plan LI-152.
C. Refer to Standard Road Plan LI-151 and Standard Specifications.
D. Method of Measurement and Basis of Payment per Standard Specifications.

12 2526-9000000 GEOSPATIAL MAPPING OF SUB-
SURFACE AND UNDERGROUND 
UTILITIES

LF           1             1 Refer to DS Geospatial Mapping of Sub-Surface and Underground Utilities.

13 2528-8445110 TRAFFIC CONTROL LS           1             1 A. Includes all traffic control devices and equipment necessary to maintain traffic in 
accordance with the
current Standard Specifications.  Refer to Tab 108-23A for additional information.

14 2528-8445113 FLAGGERS EACH           0             0
(Designer should enter a quantity of 0).

See Proposal.
15 2533-4980005 MOBILIZATION LS           1             1 - -

16 2555-0000010 DELIVER AND STOCKPILE SALVAGED 
MATERIALS

LS            1            1 A. Refer to Tab. 110-13 in C Sheets.
B. Method of Measurement:  By lump sum.
C. Basis of Payment: The contractor will be paid the contract lump sum price for transport 
and delivery of the identified materials/equipment to the designated stockpile location.  
This shall be considered full compensation for furnishing all labor, equipment, and 
materials required to coordinate delivery with contact person, load a materials/equipment 
at the project site, transport, and unload identified materials/equipment at the delivery site.

Design Team :Jason Hermann    County Name :Monona    Project Number:STP-175-1(98)--2C-67    09/25/2025 10:23 AM SHEET C.2



Item 
no. Item Code Item Unit

Quantities

Estimate Reference Notes
Estimated

Lighting Items

DELIVER AND 
STOCKPILE 
SALVAGED  
MATERIALS

ITS Items Total

17 2599-9999005 ('EACH' ITEM) REMOVAL OF LIGHTING 
CONTROL CABINET

EACH           1             1 A. Refer to the P Sheets for locations and details.
B. This item includes complete removal of pole mounted lighting control cabinets and 
poles.  Salvage is to contractor for recycle/disposal.
C. Method of Measurement:  By count each of each pole mounted lighting control cabinet 
removed.
D. Basis of Payment: The contractor will be paid the contract unit price for each pole 
mounted lighting control cabinet removed.  Payment includes furnishing all materials, 
equipment, and labor to remove the existing cabinet, wood pole, and concrete apron 
around the pole.  Incidental to and included with the removal of the lighting control cabinet 
is waste disposal, backfill of the void, compaction to finished grade, surface restoration, 
and coordination with the utility to disconnect/remove the overhead service drop.

18 2599-9999010 ('LUMP SUM' ITEM) DEMOLITION OF 
ELECTRIC CIRCUITS

LS           1             1 A. Refer to the P Sheets for locations and details.
B. This item includes the removal of unused existing handholes, cutting back of unused
existing conduits/conductors, and removal of conductors from conduits as called out on P 
Sheets. Salvage of removed materials is to the contractor for recycle/disposal.
C. Method of Measurement:  By lump sum.
D. Basis of Payment: The contractor will be paid the contract lump sum price for the 
removal of unused existing electrical circuits.  Payment includes furnishing all materials, 
equipment, and labor to remove the electrical circuits. Incidental to and included with the 
removal of the electrical circuits is waste disposal, backfill of voids, compaction to finished 
grade, and surface restoration.
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Number Date Title
LI-101 10-21-14 Light Pole Location
LI-103 04-19-22 Conduit and Precast Handholes
LI-141 10-21-14 Electrical Installation (Roadway Ducts)
LI-142 04-21-15 Electrical Installation (Bases)
LI-152 10-21-14 Control Cabinet (Pad-Mounted)
LI-201 04-18-17 Light Pole Foundation
LI-210 10-21-14 Transformer Base (Cast Aluminum)
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-202 04-18-23 Work Within 15 ft of Traveled Way
TC-213 04-18-23 Lane Closure with Flaggers
TC-402 04-18-23 Work Within 15 ft of Traveled Way
TC-418 04-18-23 Lane Closure on Divided Highway

105-4
10-18-11

STANDARD ROAD PLANS
The following Standard Road Plans apply to construction work on this project.
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w
the Pad-mounted Utility Service Meters, 

ting circuits prior to proceeding with

, Standard Specifications, and

e light emitting diode (LED) cobrahead style
 LED luminaires shall be:

eration at 240 Volts.

E
No. Station FT

A101 STA. 732+48 1 6 6.0 A
A102 STA. 729+77 1 6 6.0 A
A103 STA. 726+99 1 6 6.0 A
A104 STA. 724+19 1 6 6.0 A
A105 STA. 721+39 1 6 6.0 A
A106 STA. 718+59 1 6 6.0 A
A107 STA. 715+79 1 6 6.0 A

A201 STA. 1752+33 1 6 6.0 A
A202 STA. 1749+83 1 6 6.0 A
A203 STA. 1738+62 1 6 6.0 A

A301 STA. 1741+23 1 6 6.0 A
A302 STA. 3549+71 1 6 6.0 A
A303 STA. 4544+85 1 6 6.0 A

A401 STA. 762+27 1 6 6.0 A
A402 STA. 764+98 1 6 6.0 A
A403 STA. 767+77 1 6 6.0 A
A404 STA. 770+57 1 6 6.0 A
A405 STA. 773+37 1 6 6.0 A
A406 STA. 776+17 1 6 6.0 A
A407 STA. 778+96 1 6 6.0 A

108-1
10-21-14

LIGHTING INSTALLATIONS

Location
LI-101 LI-201

Remarks
Type A Type

108-11A
08-01-08

The Iowa DOT is revising the geometrics at the IA-175/I-19 Onawa interchange located in Monona County. 
The project generally consists of the following new work: 
(20) New IADOT conventional lighting poles. 
(7) Existing IADOT poles, arms and luminaires to be removed, stored and transported to the IADOT Onawa IA Maintenance Garage.
As well as all associated circuitry,(1) pad mounted lighting control cabinets, associated conduit, and wire. 

The lighting and ITS portion of this project will have as a deliverable the following of Developmental Specification: 
DEVELOPMENTAL SPECIFICATIONS FOR GEOSPATIAL MAPPING OF SUB-SURFACE AND UNDERGROUND UTILITIES' as well as all other 
referenced or associated specifications.

ITS CONTRACTOR RESPONSIBILITIES
Coordinate with IADOT Maintenance contractor to remove existing electronics/camera/sensors (Call Jason Dale). See P.1
Remove: ITS camera pole/power installed foundation.
Provide/install: One powered foundation and ITS pole.

The ITS Equipment for this project shall be provided and installed per IADOT Developmental Specifications for Intelligent 
Transportation Systems and per standard ITS plans.

The ITS portion of this project will have as a deliverable the following of Developmental Specification: 
DEVELOPMENTAL SPECIFICATIONS FOR INTELLIGENT TRANSPORTATION SYSTEMS' as well as all other 
referenced or associated specifications.

Electrical Service: Western Iowa Power Corporative is the electric utility serving power to the IA-175/I-19 Onawa interchange 
lighting. The secondary electrical service is 240/120 volts, single-phase.  The contractor will be responsible for coordination of
utility service connections coordination of utility service connections (1), connection to the Pad-mounted Utility Service Meters, 
and energization of the new conventional lighting system (LC-A).  

Refer to the P-Sheets for additional information.
(712) 433-1622
418 E Iowa Avenue
Onawa, Iowa 51040

Obtain One-Call services and verify the location of existing underground utilities and lighting circuits prior to proceeding with
lighting/electrical installations.

Light Poles:  All Light Poles shall be Transformer Base type, per Standard Road Plan LI-210, Standard Specifications, and
sized/dimensioned per the Layout Plans.

Roadway Luminaires:  Contractor shall be responsible for suppling and installing solid state light emitting diode (LED) cobrahead style
luminaires as described for the new luminaire locations. All Luminaires to have NEMA Label. LED luminaires shall be:
    Cooper Lighting - Archeon Model:
         ARCH-M-PA2-110-740-U-T2R-AP-10K-PR7-PSC for Type II distribution.
         ARCH-M-PA2-110-740-U-T3-AP-10K-PR7-PSC for Type III distribution.
    or
    American Electric Lighting - Autobahn Model:
         ATB0-P304-MVOLT-R2-P7-SH for Type II distribution.
         ATB0-P304-MVOLT-R3-P7-SH for Type III distribution.
    or
    Signify Lumec - RoadFocus Model:
         RFM-135W40LED-4K-G2-R2M-UNV-DMG-PH9-RCD7-GY3 for Type II distribution.
         RFM-135W40LED-4K-G2-R3-UNV-DMG-PH9-RCD7-GY3 for Type III distribution.

    No substitutes will be allowed.  All luminaires shall be rated for and connected for operation at 240 Volts.

HIGHWAY LIGHTING DATA
Conduit Dia. Length
Type IN FT

LC-A
A-0 RGS 2.0 50.0 Electric Service
A-0 PLASTIC 2.0 160.0 Electric Service
A-1 PLASTIC 2.0 3200.0
A-2 PLASTIC 2.0 280.0

SCH 80 PVC 2.0 100.0 Road Crossing (A201-HH5)
PLASTIC 2.0 220.0

SCH 80 PVC 2.0 65.0 Road Crossing (A202-HH6)
PLASTIC 2.0 110.0

A-3 PLASTIC 2.0 1750.0
SCH 80 PVC 2.0 75.0 Road Crossing (A202-HH6)
SCH 80 PVC 2.0 85.0 Road Crossing (A202-HH6)

A-4 PLASTIC 2.0 3100.0 (includes A7 Circuit)

Total: 9195.0

GRAND TOTAL 9195.0

108-2
08-01-08

ELECTRICAL DUCTS
Location Remarks
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UTILITY
Modified

Lighting Contractor shall check for locations of utilities,
drainage structures or other facilities in the construction area. 
Any damage to such facilities due to the contractor's carelessness
shall be corrected at the contractor's expense.

IADOT New Utility Service Agreement Contact
Billing Counties: Linn
5455 Kirkwood Blvd, SW, Cedar Rapids Iowa, 52404
319-364-0235 
TIN: 42-6004226
AP.D6office@iowadot.us

UTILITY NOTES

WASTE
Modified

It shall be the contractor's responsibility to provide waste areas
or disposal sites for excess materials (excavated material or
broken concrete) which is not desireable to be incorporated into
the work involved on this projects.

It shall be the contractor's responsibility to ensure that areas
(including haul roads) selected for waste or disposal not impact
1) culturally sensitive sites or graves or 2) wetlands or "Waters
of the U.S.", including streams or stream banks below the
"ordinary high water mark", without an approved U.S. Army Corps of
Engineers Section 404 Permit.

No payment for overhaul will be allowed for material hauled to
these sites.  No material shall be placed within the right-of-way,
unless specifically stated in the plans.

WASTE

h traffic control measures associated with Project

ontractor shall maintain traffic on such roadways

Standard Road Plans listed on Tab. 105-4.
dance with the Manual of Uniform Traffic Control

Item Description Quantity Units Delivery Location Contact Name & Number Remarks

Light Pole Structre 7 EACH Onawa Garage Daniel Wickersham
  (pole and mast arm) 1800 Iowa 175 W. Chris Collison

Onawa, IA 51040 712.423.2040

LED Luminaire 7 EACH Onawa Garage Daniel Wickersham
1800 Iowa 175 W. Chris Collison
Onawa, IA 51040 712.423.2040

Lighting Contral Cabinets 1 EACH Onawa Garage Daniel Wickersham
1800 Iowa 175 W. Chris Collison
Onawa, IA 51040 712.423.2040

110-13
04-20-10

DELIVERY AND STOCKPILING

No. No. No. No. A.W.G. LF A.W.G. LF A.W.G. LF A.W.G. LF A.W.G. LF

LC-A
A-0 #2 200 #4 100 Service line and neutral conductors, Ground electrode cond.

A-1 Y-1 14 #4 6400 #4 3200 Circuit run conductors
    A-1 #10 1400 #10 700 Light pole riser conductors, Ground conductor, [1]

A-2 Y-1 6 #6 1800 #6 900 Circuit run conductors
A-2 #10 600 #10 300 Light pole riser conductors, Ground conductor, [1]

A-3 Y-1 6 #6 4200 #6 2100 Circuit run conductors
A-3 #10 600 #10 300 Light pole riser conductors, Ground conductor, [1]

A-4 Y-1 14 #2 9200 #2 4600 Circuit run conductors
A-4 #10 1400 #10 700 Light pole riser conductors, Ground conductor, [1]

A-7 #10 1400 #10 700 ITS Camera Control Cabinet
A-7

[1] Provide one 5A time delay fuse in each Y-1 connector.

Type
Quan.

Type

108-12
10-21-14

WIRE, CABLE AND CONNECTORS

Circuit

Number

Connectors Phase Lines Ground

Remarks
Type

Quan. Size Quan.Quan. Size Quan.
Type

Quan. Size Size Quan.Quan. Size Quan.

STP-175-1(95)--2C-67 Grade and Pave
MPIN-029-3(733)-72--0N-43 Interstate Patching

111-01
04-17-12

COORDINATED OPERATIONS

Other work in progress during the same period of time will 

include the construction of the projects listed. Coordinate 

operations with those of other contractors working within the 

same area. 

Project Type of Work

232-11
10-19-21

Area to be seeded is estimated to be less than 1 acre. If the
contractor determines the area exceeds 2 acres, notify the
Engineer. Approved quantity in excess of 2 acres will be paid
for as extra work according to Article 1109.03,B of the
Standard Specifications.

If outside of permanent seeding dates in Section 2601 of the
Standard Specifications, or if required by a storm water
permit, place stabilizing crop, fertilizer, and mulch on the
disturbed area as follows:

   Place seed and fertilize according to the requirements of
   Article 2601.03,C,1 and Section 4169 of the Standard
   Specifications.

   Place mulch according to the requirements of Articles
   2601.03,E,2,a and 4169.07,A of the Standard Specifications.

Preparing the seedbed, furnishing and applying seed,
fertilizer, and mulch are incidental to mobilization and will
will not be paid for separately.

EROSION CONTROL

(STABILIZING CROP SEEDING)

262-5
10-18-05

This is a POINT 25 project and is subject to the provisions of IAC
761-115.25.

UTILITIES

(POINT 25 PROJECT)

108-23A
08-01-08

1. To the extent practicable, perform lighting installations in coordination with traffic control measures associated with Project
Code: 21-67-175-020 / Phase Number : STP-175-1(95)--2C-67
2. For lighting installations performed on roadways otherwise open to traffic, contractor shall maintain traffic on such roadways
at all times.
3. Traffic control on this project shall be in accordance with the TC series of Standard Road Plans listed on Tab. 105-4.
All traffic control devices and equipment necessary to maintain traffic in accordance with the Manual of Uniform Traffic Control
Devices (MUTCD) and the current Standard Specifications.

TRAFFIC CONTROL PLAN
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DEMOLITION KEYNOTES #

This project requires coordination with the 

DOT’s ITS Maintenance Contractor to remove 
existing ITS device (cameras, sensors, poles, 
etc.) at the locations noted below:

I-29 and IA 175 Interchange

The Contractor shall contact Jason Dale, DOT 
Traffic Operations, phone (515) 239-1995 at 
least 14 days prior to construction.

ITS COORDINATION

IA 175

I-2
9

I-2
9
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RAMP C
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

9/25/2025

ENGLISHFILE NO.  HERMANN / HR GREEN MONONA STP-175-1(98)--2C-67 P.1

Lighting RemovalsO
FEET

5O

1. PROTECT AND REMOVE LIGHT POLE ASSEMBLY.  SALVAGE IS TO OWNER. 
DEMOLISH CONCRETE POLE FOUNDATION TO 2 FT. BELOW FINAL FINISHED 
GRADE OR SURFACE.  DISPOSE OF WASTE MATERIALS. REFER TO THE C-
SHEETS FOR ADDITIONAL INFORMATION AND DELIVERY LOCATION.

2. COORDINATE DISCONNECTION OF ELECTRIC SERVICE WITH UTILITY. 
PROTECT AND REMOVE EXISTING POLE-MOUNTED LIGHTING CONTROL 
CABINET, EXISTING UTILITY METER SOCKET, AND SERVICE RISER FROM 
WOODEN POLE. WOODEN POLE SHALL REMAIN. REMOVE EXISTING FORMED 
GRAVEL PAD AT BASE OF POLE. SALVAGE OF CONTROL CABINET IS TO 
OWNER. REFER TO THE C-SHEETS FOR ADDITIONAL INFORMATION AND 
DELIVERY LOCATION. SALVAGE/DISPOSAL OF REMAINDER OF REMOVED 
EQUIPMENT/MATERIALS IS BY CONTRACTOR. 

3. REMOVE EXISTING ITS DEVICE (BY OTHERS) ON LIGHT POLE. SEE ITS 
COORDINATION NOTE. 

4. REMOVE POLE BASE ONLY.
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This project requires coordination with the 

DOT’s ITS Maintenance Contractor to remove 
existing ITS device (cameras, sensors, poles, 
etc.) at the locations noted below:

I-29 and IA 175 Interchange

The Contractor shall contact Jason Dale, DOT 
Traffic Operations, phone (515) 239-1995 at 
least 14 days prior to construction.

ITS COORDINATION

IA 175

I-2
9
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Lighting RemovalsO
FEET

5O

1. PROTECT AND REMOVE LIGHT POLE ASSEMBLY.  SALVAGE IS TO OWNER. 
DEMOLISH CONCRETE POLE FOUNDATION TO 2 FT. BELOW FINAL FINISHED 
GRADE OR SURFACE.  DISPOSE OF WASTE MATERIALS. REFER TO THE C-
SHEETS FOR ADDITIONAL INFORMATION AND DELIVERY LOCATION.

2. COORDINATE DISCONNECTION OF ELECTRIC SERVICE WITH UTILITY. 
PROTECT AND REMOVE EXISTING POLE-MOUNTED LIGHTING CONTROL 
CABINET, EXISTING UTILITY METER SOCKET, AND SERVICE RISER FROM 
WOODEN POLE. WOODEN POLE SHALL REMAIN. REMOVE EXISTING FORMED 
GRAVEL PAD AT BASE OF POLE. SALVAGE OF CONTROL CABINET IS TO 
OWNER. REFER TO THE C-SHEETS FOR ADDITIONAL INFORMATION AND 
DELIVERY LOCATION. SALVAGE/DISPOSAL OF REMAINDER OF REMOVED 
EQUIPMENT/MATERIALS IS BY CONTRACTOR. 

3. REMOVE EXISTING ITS DEVICE (BY OTHERS) ON LIGHT POLE. SEE ITS 
COORDINATION NOTE. 

4. REMOVE POLE BASE ONLY.
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This project requires coordination with the 

DOT’s ITS Maintenance Contractor to remove 
existing ITS device (cameras, sensors, poles, 
etc.) at the locations noted below:

I-29 and IA 175 Interchange

The Contractor shall contact Jason Dale, DOT 
Traffic Operations, phone (515) 239-1995 at 
least 14 days prior to construction.

ITS COORDINATION
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Lighting Layout

INSTALLATION KEYNOTES

1. INSTALL NEW PAD-MOUNTED LIGHTING CONTROL CABINET.  FRONT TO 
FACE TOWARD ROADWAY.

2. INSTALL FOUR 2” CONDUITS FROM CONTROL CABINET TO HANDHOLE.  
ROUTE ONE LIGHTING CIRCUIT PER EACH CONDUIT.

3. ATTACH PLASTIC CONDUIT TO RIGID STEEL CONDUIT STUB-OUT AT 
WINGWALL PROVIDED WITH BRIDGE.  SEE PLAN SET STP 175-1(96)--2C-67.

4. INSTALL NEW IADOT FURNISHED ITS POLE, CABINET AND FOUNDATION. 
THE CONTRACTOR SHALL CONTACT JASON DALE, DOT TRAFFIC OPERATIONS, 
PHONE (515) 239-1995 AT LEAST 14 DAYS PRIOR TO CONSTRUCTION.
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Lighting LayoutO 1OOO 1OO
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