



CONTRACTS AND SPECIFICATIONS BUREAU Proposal

Proposal ID: 67-1751-095 **Letting Date:** December 16, 2025
Call Order: 112
Proposal Work Type: PCC PAVEMENT - GRADE & REPLACE
DBE Goal: 0.0%
Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION
Proposal Guaranty: \$1,500,000.00

This proposal includes the following project(s):

Project Number: STP-175-1(95)--2C-67 **County:** MONONA
Project Work Type: PCC PAVEMENT - GRADE & REPLACE **Route:** IOWA 175
Location: I-29/IA 175 Interchange near Onawa
Road System: PRIMARY ROAD (non-NHS)
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Project Number: STP-175-1(96)--2C-67 **County:** MONONA
Project Work Type: BRIDGE REPLACEMENT - PPCB **Route:** IOWA 175
Location: I-29/IA 175 Interchange near Onawa
Road System: PRIMARY ROAD (non-NHS)
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Project Number: STP-175-1(97)--2C-67 **County:** MONONA
Project Work Type: TRAFFIC SIGNS **Route:** IOWA 175
Location: I-29/IA 175 Interchange near Onawa
Road System: PRIMARY ROAD (non-NHS)
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Project Number: STP-175-1(98)--2C-67 **County:** MONONA
Project Work Type: LIGHTING **Route:** IOWA 175
Location: I-29/IA 175 Interchange near Onawa
Road System: PRIMARY ROAD (non-NHS)
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Contract Time

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

Site ID	Site Details			Liquidated Damages
00	Late Start Date	03/30/2026	30 WORK DAYS	\$3,000.00
Overall Site. Work that does not impact traffic. See below.				
01	Late Start Date	03/30/2026	140 WORK DAYS	\$3,000.00
Stages1-3. See below.				
02	Specified Start Date	04/05/2027	35 CALENDAR DAYS	\$10,000.00
Ramp A & D closure, Stage 4. See below.				
03	No Start Date Specified		42 CALENDAR DAYS	\$10,000.00
Ramp C & B closure Stage 5. See below.				
04	Late Start Date	04/05/2027	80 WORK DAYS	\$3,000.00
Stages 6 & 7. See below.				

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

The following sections are alternates:

0003	AA	1	DESIGN NO. 0226; ALT 'AA' OPT 1: 6'-0 X 8'-0 C-I-P RCB, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (095)
0004	AA	2	DESIGN NO. 0226; ALT 'AA' OPT 2: 6'-0 X 8'-0 PRECAST RCB, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (095)
0005	BB	1	DESIGN NO. 0326; ALT 'BB' OPT 1: 8'-0 X 8'-0 X 115' C-I-P RCB, BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (095)
0006	BB	2	DESIGN NO. 0326; ALT 'BB' OPT 2: 8'-0 X 8'-0 X



Contracts and Specifications Bureau

11/13/2025 11:15 AM

0007	CC	1	120'-4 PRECAST RCB, BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (95) DESIGN NO. 0426; ALT 'CC' OPT 1: 8'-0 X 8'-0 X 99'-0 C-I-P RCB, BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (095)
0008	CC	2	DESIGN NO. 0426; ALT 'CC' OPT 2: 8'-0 X 8'-0 X 98'-9 PRECAST RCB, BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN

Notes

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

Contracts and Specifications Bureau**Notes :*******Winter Work*****

Winter Free time for Winter 2025/2026 is allowed until 03/29/26. No lane, shoulder, ramp, side road, or entrance closures are permitted during winter free time unless granted by the Engineer. This permission will be based on weather forecasts and shall only be for short periods of time. Closures if allowed, shall be daytime only.

No Winter Free time for Winter 2026/2027 until Stage 3 (Site 01) is complete. Winter free time shall be allowed until 04/04/27. No lane, shoulder, ramp, side road, or entrance closures are permitted during winter free time unless granted by the Engineer. This permission will be based on weather forecasts and shall only be for short periods of time. Closures if allowed, shall be daytime only.

No Winter free time for Winter 2027/2028 until Stage 7 (Site 4) is complete, and no lane closures on I-29, IA 175, or ramps. No lane, shoulder, ramp, side road, or entrance closures are permitted during winter free time unless granted by the Engineer. This permission will be based on weather forecasts and shall only be for short periods of time. Closures if allowed, shall be daytime only.

*****Site 00*****

This site is for work not covered by other sites. This includes erosion control, seeding and other items that do not require a lane, shoulder, side road or ramp closure. Days will not be charged for Site 00 if days are charged to any other site.

*****Site 01*****

This site covers work in stages 1 – 3. The site requires the completion of work identified in stages 1-3 before 2026/2027 winter with I-29, IA 175, Filbert Ave, 28th Street, and 26th Street open to traffic as indicated in the Over Winter stage. All necessary safety items, traffic paint and signing items must be completed prior to opening.

*****Site 02*****

This site is an Incentive/Disincentive site per Section 1111 of the Standard Specifications.

Incentive /Disincentive/ Liquidated Damages Per Day: \$10,000.00.

This site covers the detouring of ramp A and ramp D in stage 4. The critical closure activity includes the completion of all contract items that require the detouring of ramps A and D. All pavement, shoulders, painting and signing must be completed before the ramps can be opened to traffic. Traffic must be shifted to stage 5 for this site to be considered complete.

The incentive payment/disincentive assessment will be paid/collected by an Extra Work Order/Change Order.

*****Site 03*****

This site is an Incentive/Disincentive site per Section 1111 of the Standard Specifications.

Incentive /Disincentive/ Liquidated Damages Per Day: \$10,000.00.

This site covers the detouring of ramps B and C in stage 5. The critical closure activity includes the completion of all contract items that require the detour of ramps B & C. All pavements, shoulders, painting and signing must be completed before the ramps B and C can be open to traffic. Traffic must be shifted to stage 6 for this site to be considered complete.

The incentive payment/disincentive assessment will be paid/collected by an Extra Work Order/Change Order.

Contracts and Specifications Bureau*****Site 4*****

This site covers work in stages 6 & 7. The site requires I-29, IA 175, Filbert Ave, 28th Street, and 26th Street be completed so that all lanes, ramps, shoulders, turn lanes, median crossings, side road connections and entrances are open to traffic with no further closures. The closure activity includes completion of all contract items that require a lane/ramp/shoulder/median/side road/entrance closure. All necessary safety items, lighting, traffic paint and signing items must be completed prior to opening. No days are to be charged to this site if days are being charged to site 02 or site 03.



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

Note	Description
005.23005.01	<p>*** REVISIONS TO GS-23005 ***</p> <p>1102.17, B, 2, Equal Employment Opportunity.</p> <p>Replace the Article: In hiring and employment practices, the absence of discrimination on the basis of race, religion, sex, sexual orientation, color, national origin, age, disability, or other protected classification under Federal, state, or local law.</p> <p>1102.17, B, 8, Segregated Facilities.</p> <p>Replace the first sentence: Employee facilities that are separated on the basis of race, religion, color, national origin, age, sex, sexual orientation, or disability either by explicit directive or by fact because of habit, local custom, or any other reason.</p> <p>1102.17, C, 1, The EEO/AA Operating Statement.</p> <p>Replace the Article: "It is the policy of this Company to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, religion, sex, sexual orientation, color, national origin, age, or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."</p> <p>1102.17, F, Personnel Actions.</p> <p>Replace the first sentence: Wages, working conditions, employee benefits, and personnel actions of every type including hiring, upgrading, promotion, transfer, demotion, layoff, and termination shall be made without regard to race, color, religion, sex, sexual orientation, national origin, age, or disability.</p>
410.11	<p>*** STORM WATER POLLUTION PREVENTION PLAN ***</p> <p>A Storm Water Pollution Prevention Plan has been developed by the Contracting Authority for one or more projects on this contract. See the project plans (or other contract document) for specific Storm Water Pollution Prevention Plan details.</p>



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

Note	Description
720.121	*** POINT 25 Utility Data *** This Estimating Proposal has an attachment of the "POINT 25 Utility Data". This attachment is a part of the proposal form.
DS-23032	DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING
DS-23045	DEVELOPMENTAL SPECIFICATIONS FOR GEOSPATIAL MAPPING OF SUB-SURFACE AND UNDERGROUND UTILITIES
DS-23060	DEVELOPMENTAL SPECIFICATIONS FOR DIAMOND GRINDING RUMBLE STRIPS
DS-23062	DEVELOPMENTAL SPECIFICATIONS FOR HIGH PERFORMANCE CONCRETE FOR STRUCTURES
DS-23069	DEVELOPMENTAL SPECIFICATIONS FOR MULTI-COMPONENT LIQUID PAVEMENT MARKINGS
DS-23074	DEVELOPMENTAL SPECIFICATIONS FOR INTELLIGENT TRANSPORTATION SYSTEMS
DS-23076	DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE
DS-23077	DEVELOPMENTAL SPECIFICATIONS FOR QUALITY MANAGEMENT CONCRETE (QM-C)
FHWA-1273.09	FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023 23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain projects on roads functionally classified as a local road or a rural minor collector. This supersedes the applicability described in FHWA-1273 Section IV.



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

Note	Description
GS-23005	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION
IA25-81.0	<p>PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20250081 FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT COUNTY)</p> <p>Note: The Contractor shall review the contract documents and is responsible for identifying which zone(s), as defined in the Predetermined Wage Rate specification, apply to the work on the contract.</p> <p>*** Additional Requirement ***</p> <p>The Prime Contractor shall submit certified payrolls for itself and each approved Subcontractor weekly to the Project Engineer. The Contractor may use the Iowa D.O.T. Certified Payroll form or other approved form. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the Certified Payroll.</p>
SP-230348	<p>SPECIAL PROVISIONS FOR INTERMEDIATE FOUNDATION IMPROVEMENTS</p> <p>Monona County STP-175-1(95)--2C-67</p>
SP-230383	<p>SPECIAL PROVISIONS FOR LIGHTWEIGHT FOAMED CONCRETE FILL</p> <p>Monona County STP-175-1(95)--2C-67</p>



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2101-0850001 CLEARING AND GRUBBING	57.560 ACRE				
0020	2102-0425070 SPECIAL BACKFILL	22,657.180 TON				
0030	2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED	310,223.000 CY				
0040	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	1,005.000 CY				
0050	2102-2710090 EXCAVATION, CLASS 10, WASTE	126,636.000 CY				
0060	2102-2712015 EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS	10.000 CY				
0070	2102-4560000 LOCATING TILE LINES	85.300 STA				
0080	2102-5020010 OBLITERATE OLD ROADBED	30.000 STA				
0090	2104-2713020 EXCAVATION, CLASS 13, CHANNEL	11,897.000 CY				
0100	2105-8425005 TOPSOIL, FURNISH AND SPREAD	23,018.000 CY				
0110	2105-8425015 TOPSOIL, STRIP, SALVAGE AND SPREAD	26,141.000 CY				
0120	2107-0425020 COMPACTING BACKFILL ADJACENT TO BRIDGES, CULVERTS OR STRUCTURES	100.000 CY				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	2107-0875100 COMPACTION WITH MOISTURE CONTROL	310,953.000 CY	_____	_____	_____	_____
0140	2111-8174100 GRANULAR SUBBASE	22,130.000 SY	_____	_____	_____	_____
0150	2112-0000100 WICK DRAIN	614,737.000 LF	_____	_____	_____	_____
0160	2112-0000300 HORIZONTAL STRIP DRAIN	159,662.000 LF	_____	_____	_____	_____
0170	2115-0100000 MODIFIED SUBBASE	17,925.740 CY	_____	_____	_____	_____
0180	2121-7425010 GRANULAR SHOULDERS, TYPE A	83.640 TON	_____	_____	_____	_____
0190	2122-5190012 PAVED SHOULDER, P.C. CONCRETE, 12 IN.	7,982.770 SY	_____	_____	_____	_____
0200	2122-5190095 PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.	15,427.690 SY	_____	_____	_____	_____
0210	2123-7450000 SHOULDER CONSTRUCTION, EARTH	384.430 STA	_____	_____	_____	_____
0220	2123-7450020 SHOULDER FINISHING, EARTH	35.420 STA	_____	_____	_____	_____
0230	2301-1003095 STANDARD OR SLIP-FORM PORTLAND CEMENT CONCRETE PAVEMENT, QM-C, CLASS 3 DURABILITY, 9.5 IN.	30,952.100 SY	_____	_____	_____	_____



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	2301-1004120 STANDARD OR SLIP-FORM PORTLAND CEMENT CONCRETE PAVEMENT, QM-C, CLASS 3I DURABILITY, 12 IN.	10,368.600 SY				
0250	2301-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT THICKNESS (BY SCHEDULE)	48,345.220 EACH		1.00000	48,345.22	
0260	2304-0100000 DETOUR PAVEMENT	23,632.330 SY				
0270	2315-8275025 SURFACING, DRIVEWAY, CLASS A CRUSHED STONE	76.500 TON				
0280	2317-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT SMOOTHNESS (BY SCHEDULE)	30,990.530 EACH		1.00000	30,990.53	
0290	2401-6745650 REMOVAL OF EXISTING STRUCTURES	LUMP SUM	LUMP SUM			
0300	2402-0425040 FLOODED BACKFILL	1,112.000 CY				
0310	2402-2720100 EXCAVATION, CLASS 20, FOR ROADWAY PIPE CULVERT	982.800 CY				
0320	2402-2725000 INTERMEDIATE FOUNDATION IMPROVEMENTS	LUMP SUM	LUMP SUM			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0330	2402-2725002 INTERMEDIATE FOUNDATION IMPROVEMENTS VERIFICATION TESTING	LUMP SUM	LUMP SUM			
0340	2416-0100018 APRONS, CONCRETE, 18 IN. DIA.	1.000 EACH				
0350	2416-0100024 APRONS, CONCRETE, 24 IN. DIA.	10.000 EACH				
0360	2416-0100030 APRONS, CONCRETE, 30 IN. DIA.	6.000 EACH				
0370	2416-0102224 APRON, LOW CLEARANCE CONCRETE, EQUIVALENT DIAMETER 24 IN.	3.000 EACH				
0380	2416-0102230 APRON, LOW CLEARANCE CONCRETE, EQUIVALENT DIAMETER 30 IN.	4.000 EACH				
0390	2416-1180024 CULVERT, CONCRETE ROADWAY PIPE, 24 IN. DIA.	210.000 LF				
0400	2416-1180030 CULVERT, CONCRETE ROADWAY PIPE, 30 IN. DIA.	54.000 LF				
0410	2416-1200224 CULVERT, LOW CLEARANCE CONCRETE ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.	132.000 LF				
0420	2416-1200230 CULVERT, LOW CLEARANCE CONCRETE ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.	232.000 LF				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0430	2416-1240030 CULVERT, 3000D CONCRETE ROADWAY PIPE, 30 IN. DIA.	254.000 LF				
0440	2416-1262024 CULVERT, CONCRETE PIPE, 2000D, TRENCHLESS, 24 IN. DIA.	126.000 LF				
0450	2416-1262030 CULVERT, CONCRETE PIPE, 2000D, TRENCHLESS, 30 IN. DIA.	240.000 LF				
0460	2417-0250028 APRONS, METAL, ARCH, 28 IN. X 20 IN.	2.000 EACH				
0470	2417-1060018 CULVERT, CORRUGATED METAL ROADWAY PIPE, 18 IN. DIA.	78.000 LF				
0480	2417-1100021 CULVERT, CORRUGATED METAL ARCH ROADWAY PIPE, 21 IN. X 15 IN.	44.000 LF				
0490	2417-1100028 CULVERT, CORRUGATED METAL ARCH ROADWAY PIPE, 28 IN. X 20 IN.	68.000 LF				
0500	2418-0000010 TEMPORARY STREAM DIVERSION	3.000 EACH				
0510	2422-1722018 CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 IN. DIA.	144.000 LF				
0520	2422-1723018 CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 IN. DIA.	72.000 LF				
0530	2422-1723024 CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 IN. DIA.	90.000 LF				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0540	2422-1723036 CULVERT, UNCLASSIFIED ROADWAY PIPE, 36 IN. DIA.	24.000 LF	_____	_____	_____	_____
0550	2435-0250900 INTAKE, SW-509	17.000 EACH	_____	_____	_____	_____
0560	2435-0600020 MANHOLE ADJUSTMENT, MAJOR	1.000 EACH	_____	_____	_____	_____
0570	2502-8212034 SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.	25,688.000 LF	_____	_____	_____	_____
0580	2502-8221303 SUBDRAIN OUTLET, DR-303	21.000 EACH	_____	_____	_____	_____
0590	2502-8221306 SUBDRAIN OUTLET, DR-306	115.000 EACH	_____	_____	_____	_____
0600	2502-8225010 SUBDRAIN OUTLET, 500-10	20.000 EACH	_____	_____	_____	_____
0610	2503-0110015 STORM SEWER GRAVITY MAIN, TRENCHED, 15 IN.	1,074.000 LF	_____	_____	_____	_____
0620	2503-0110018 STORM SEWER GRAVITY MAIN, TRENCHED, 18 IN.	176.000 LF	_____	_____	_____	_____
0630	2503-0110024 STORM SEWER GRAVITY MAIN, TRENCHED, 24 IN.	876.000 LF	_____	_____	_____	_____
0640	2505-4008120 REMOVAL OF STEEL BEAM GUARDRAIL	852.600 LF	_____	_____	_____	_____
0650	2505-4008130 REMOVAL OF CABLE GUARDRAIL	542.000 LF	_____	_____	_____	_____



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0660	2505-4008300 STEEL BEAM GUARDRAIL	62.500 LF				
0670	2505-4008415 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-209	2.000 EACH				
0680	2505-4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	2.000 EACH				
0690	2505-4021720 STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205	2.000 EACH				
0700	2505-6000111 HIGH TENSION CABLE GUARDRAIL	620.000 LF				
0710	2505-6000121 HIGH TENSION CABLE GUARDRAIL, END ANCHOR	4.000 EACH				
0720	2505-6000131 HIGH TENSION CABLE GUARDRAIL, SPARE PARTS KIT	2.000 EACH				
0730	2506-4984000 FLOWABLE MORTAR	101.200 CY				
0740	2507-3250005 ENGINEERING FABRIC	5,820.800 SY				
0750	2507-6800061 REVTMENT, CLASS E	4,270.236 TON				
0760	2510-6745850 REMOVAL OF PAVEMENT	70,742.100 SY				
0770	2515-2475006 DRIVEWAY, P.C. CONCRETE, 6 IN.	67.600 SY				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0780	2515-6745600 REMOVAL OF PAVED DRIVEWAY	121.900 SY				
0790	2519-2000010 FENCE, CHANNEL CROSSING, TYPE A	216.500 LF				
0800	2519-3280000 FENCE, FIELD	11,481.800 LF				
0810	2519-3300400 FIELD FENCE BRACE PANELS	84.000 EACH				
0820	2520-3350015 FIELD OFFICE	1.000 EACH				
0830	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
0840	2527-9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	12.000 EACH				
0850	2527-9263181 PAVEMENT MARKINGS REMOVED	2,554.600 STA				
0860	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	3,058.900 STA				
0870	2527-9263216 PAINTED PAVEMENT MARKINGS, MULTI-COMPONENT LIQUID	358.300 STA				
0880	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	484.190 STA				
0890	2528-2518000 SAFETY CLOSURE	20.000 EACH				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0900	2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE	35,763.200 LF				
0910	2528-8400157 TEMPORARY FLOODLIGHTING LUMINAIRE	13.000 EACH				
0920	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
0930	2528-8445113 FLAGGERS	4.000 EACH		575.00000		2,300.00
0940	2528-9109020 TEMPORARY LANE SEPARATOR SYSTEM	688.000 LF				
0950	2528-9290050 PORTABLE DYNAMIC MESSAGE SIGN (PDMS)	500.000 CDAY				
0960	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0970	2548-0000260 DIAMOND GROUND SHOULDER SINUSOIDAL RUMBLE STRIPS, PCC SURFACE	82.620 STA				
0980	2549-0023005 MAINLINE CLEANING, CULVERT	359.000 LF				
0990	2551-0000110 TEMP CRASH CUSHION	5.000 EACH				
1000	2551-0000130 TEMP CRASH CUSHION, SEVERE USE (SU)	20.000 EACH				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1010	2599-9999003 (‘CUBIC YARDS’ ITEM) LIGHTWEIGHT FOAMED CONCRETE FILL (LFCF)	43.000 CY				
1020	2599-9999010 (‘LUMP SUM’ ITEM) LIGHTWEIGHT FOAMED CONCRETE FILL TRIAL BATCH	LUMP SUM	LUMP SUM			
1030	2601-2634100 MULCHING	63.360 ACRE				
1040	2601-2636015 NATIVE GRASS SEEDING	55.430 ACRE				
1050	2601-2636043 SEEDING AND FERTILIZING (RURAL)	5.480 ACRE				
1060	2601-2638352 SLOPE PROTECTION, WOOD EXCELSIOR MAT	393.300 SQ				
1070	2601-2640350 SPECIAL DITCH CONTROL, WOOD EXCELSIOR MAT	126.100 SQ				
1080	2601-2642100 STABILIZING CROP - SEEDING AND FERTILIZING	118.800 ACRE				
1090	2601-2643110 WATERING FOR SOD, SPECIAL DITCH CONTROL, OR SLOPE PROTECTION	104.000 MGAL		75.00000		7,800.00
1100	2601-2643300 MOBILIZATION FOR WATERING	3.000 EACH		450.00000		1,350.00
1110	2602-0000020 SILT FENCE	41,963.000 LF				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1120	2602-0000030 SILT FENCE FOR DITCH CHECKS	3,668.000 LF	_____	_____	_____	_____
1130	2602-0000050 SILT BASINS	76.000 EACH	_____	_____	_____	_____
1140	2602-0000071 REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS	18,008.000 LF	_____	_____	_____	_____
1150	2602-0000080 REMOVAL OF SILT BASINS	38.000 EACH	_____	_____	_____	_____
1160	2602-0000101 MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK	3,602.000 LF	_____	_____	_____	_____
1170	2602-0000130 TEMPORARY SEDIMENT CONTROL BASIN	1.000 EACH	_____	_____	_____	_____
1180	2602-0000135 REMOVAL OF TEMPORARY SEDIMENT CONTROL BASIN	1.000 EACH	_____	_____	_____	_____
1190	2602-0000140 MAINTENANCE OF TEMPORARY SEDIMENT CONTROL BASIN	3.000 EACH	_____	_____	_____	_____
1200	2602-0000150 STABILIZED CONSTRUCTION ENTRANCE, EC-303	700.000 LF	_____	_____	_____	_____
1210	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	4,410.000 LF	_____	_____	_____	_____
1220	2602-0000320 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.	1,000.000 LF	_____	_____	_____	_____



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0001

ROADWAY ITEMS - STP-175-1(95)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1230	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	7,410.000 LF				
1240	2602-0000362 DITCH CHECK SEDIMENT CONTROL DEVICE, 12 IN. DIA.	1,000.000 LF				
1250	2602-0000370 DITCH CHECK SEDIMENT CONTROL DEVICE, 20 IN. DIA.	1,000.000 LF				
1260	2602-0000500 OPEN-THROAT CURB INTAKE SEDIMENT FILTER, EC-602	160.000 LF				
1270	2602-0000510 MAINTENANCE OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER	16.000 EACH				
1280	2602-0000520 REMOVAL OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER	16.000 EACH				
1290	2602-0010010 MOBILIZATIONS, EROSION CONTROL	25.000 EACH		600.00000		15,000.00
1300	2602-0010020 MOBILIZATIONS, EMERGENCY EROSION CONTROL	25.000 EACH		1,200.00000		30,000.00
Section: 0001			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095	Call Order: 112	Letting Date: December 16, 2025
--------------------------	-----------------	---------------------------------

SECTION: 0002
SALVAGE MATERIAL ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1310	2599-9999005 ('EACH' ITEM) ('EACH' ITEM) REMOVE ACCESS GATE ASSEMBLY	4.000 EACH	_____	_____	_____	_____
Section: 0002			Total:		_____	_____



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0003

DESIGN NO. 0226; ALT 'AA' OPT 1: 6'-0 X 8'-0 C-I-P RCB, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (095)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1320	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			
1330	2402-2720000 EXCAVATION, CLASS 20	273.000 CY				
1340	2402-3825025 GRANULAR MATERIAL FOR BLANKET	51.700 CY				
1350	2403-0100020 STRUCTURAL CONCRETE (RCB CULVERT)	116.100 CY				
1360	2404-7775000 REINFORCING STEEL	15,060.000 LB				
1370	2501-8400172 TEMPORARY SHORING	LUMP SUM	LUMP SUM			
1380	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
1390	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0003			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0004

DESIGN NO. 0226; ALT 'AA' OPT 2: 6'-0 X 8'-0 PRECAST RCB, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (095)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1400	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			
1410	2402-2720000 EXCAVATION, CLASS 20	324.000 CY				
1420	2402-3825025 GRANULAR MATERIAL FOR BLANKET	52.600 CY				
1430	2403-0100020 STRUCTURAL CONCRETE (RCB CULVERT)	6.500 CY				
1440	2404-7775000 REINFORCING STEEL	956.000 LB				
1450	2415-2110608 PRECAST CONCRETE BOX CULVERT, 6 FT. X 8 FT.	109.000 LF				
1460	2415-2200608 PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, 6 FT. X 8 FT.	1.000 EACH				
1470	2501-8400172 TEMPORARY SHORING	LUMP SUM	LUMP SUM			
1480	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
1490	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0004			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0005

DESIGN NO. 0326; ALT 'BB' OPT 1: 8'-0 X 8'-0 X 115' C-I-P RCB, BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (095)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1500	2104-2710020 EXCAVATION, CLASS 10, CHANNEL	146.200 CY				
1510	2402-2720000 EXCAVATION, CLASS 20	564.000 CY				
1520	2402-3825025 GRANULAR MATERIAL FOR BLANKET	78.400 CY				
1530	2403-0100020 STRUCTURAL CONCRETE (RCB CULVERT)	164.200 CY				
1540	2404-7775000 REINFORCING STEEL	23,360.000 LB				
1550	2507-3250005 ENGINEERING FABRIC	289.000 SY				
1560	2507-6800032 REVTMENT, CLASS C	186.600 TON				
1570	2507-6800061 REVTMENT, CLASS E	47.300 TON				
1580	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
1590	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0005			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0006

DESIGN NO. 0326; ALT 'BB' OPT 2: 8'-0 X 8'-0 X 120'-4 PRECAST RCB, BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (95)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1600	2104-2710020 EXCAVATION, CLASS 10, CHANNEL	158.200 CY				
1610	2402-2720000 EXCAVATION, CLASS 20	617.000 CY				
1620	2402-3825025 GRANULAR MATERIAL FOR BLANKET	75.500 CY				
1630	2415-2110808 PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 FT.	117.000 LF				
1640	2415-2200808 PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, 8 FT. X 8 FT.	2.000 EACH				
1650	2507-3250005 ENGINEERING FABRIC	309.500 SY				
1660	2507-6800032 REVETMENT, CLASS C	193.900 TON				
1670	2507-6800061 REVETMENT, CLASS E	59.200 TON				
1680	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
1690	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0006			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0007

DESIGN NO. 0426; ALT 'CC' OPT 1: 8'-0 X 8'-0 X 99'-0 C-I-P RCB, BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (095)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1700	2402-2720000 EXCAVATION, CLASS 20	506.000 CY				
1710	2402-3825025 GRANULAR MATERIAL FOR BLANKET	73.700 CY				
1720	2403-0100020 STRUCTURAL CONCRETE (RCB CULVERT)	152.900 CY				
1730	2404-7775000 REINFORCING STEEL	22,950.000 LB				
1740	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
1750	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0007			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0008

DESIGN NO. 0426; ALT 'CC' OPT 2: 8'-0 X 8'-0 X 98'-9 PRECAST RCB, BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1760	2402-2720000 EXCAVATION, CLASS 20	532.000 CY				
1770	2402-3825025 GRANULAR MATERIAL FOR BLANKET	67.300 CY				
1780	2415-2110808 PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 FT.	93.000 LF				
1790	2415-2200808 PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, 8 FT. X 8 FT.	2.000 EACH				
1800	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
1810	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0008			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0009

DESIGN NO. 0126; 272'-0 X 58'-0 PRETENSION PRESTRESSED CONCRETE BEAM BRIDGE W/10'-3 PATH (96)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1820	2401-6745625 REMOVAL OF EXISTING BRIDGE	LUMP SUM	LUMP SUM			
1830	2402-2720000 EXCAVATION, CLASS 20	710.000 CY				
1840	2403-0100010 STRUCTURAL CONCRETE (BRIDGE)	329.900 CY				
1850	2403-1000005 FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE	702.700 CY				
1860	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM			
1870	2403-7000210 HIGH PERFORMANCE STRUCTURAL CONCRETE	783.000 CY				
1880	2404-7775000 REINFORCING STEEL	16,363.000 LB				
1890	2404-7775005 REINFORCING STEEL, EPOXY COATED	237,053.000 LB				
1900	2404-7775009 REINFORCING STEEL, STAINLESS STEEL	5,456.000 LB				
1910	2407-0564135 BEAMS, PRETENSIONED PRESTRESSED CONCRETE, BTD135	18.000 EACH				
1920	2408-7800000 STRUCTURAL STEEL	10,553.000 LB				
1930	2414-6424038 CONCRETE BARRIER RAIL, 3'-8"	304.000 LF				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0009

DESIGN NO. 0126; 272'-0 X 58'-0 PRETENSION PRESTRESSED CONCRETE BEAM BRIDGE W/10'-3 PATH (96)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1940	2414-6425410 CONCRETE BARRIER, REINFORCED, SEPARATION	275.500 LF				
1950	2414-6444100 STEEL PIPE PEDESTRIAN HAND RAILING	347.800 LF				
1960	2499-2300001 DECK DRAINS	LUMP SUM	LUMP SUM			
1970	2501-0201274 PILES, STEEL, HP 12 X 74	6,380.000 LF				
1980	2501-0201473 PILES, STEEL, HP 14 X 73	6,600.000 LF				
1990	2501-6335010 PREBORED HOLES	660.000 LF				
2000	2501-8400172 TEMPORARY SHORING	LUMP SUM	LUMP SUM			
2010	2507-2638620 MACADAM STONE SLOPE PROTECTION	974.000 SY				
2020	2507-2638660 BRIDGE WING ARMORING - MACADAM STONE	27.000 SY				
2030	2519-1002072 FENCE, CHAIN LINK, 72 IN. HEIGHT	303.000 LF				
2040	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
2050	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0009

DESIGN NO. 0126; 272'-0 X 58'-0 PRETENSION PRESTRESSED CONCRETE BEAM BRIDGE W/10'-3 PATH (96)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2060	2536-6745045 REMOVAL OF ASBESTOS	LUMP SUM	LUMP SUM			
Section: 0009			Total:			

SECTION: 0010

ROADWAY ITEMS - STP-175-1(96)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2070	2301-0690203 BRIDGE APPROACH, BR-203	1,127.000 SY				
2080	2412-0000100 LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK	2,494.300 SY				
2090	2414-6425410 CONCRETE BARRIER, REINFORCED, SEPARATION	73.700 LF				
2100	2503-0500402 BRIDGE END DRAIN, DR-402	2.000 EACH				
2110	2513-0001070 CONCRETE BARRIER RAIL, BA-107	2.000 EACH				
2120	2528-2518000 SAFETY CLOSURE	2.000 EACH				
Section: 0010			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0011

TRAFFIC SIGN ITEMS - STP-175-1(97)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2130	2401-6745355 REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY SIGNS	62.000 EACH				
2140	2524-6765010 REMOVE AND REINSTALL SIGN AS PER PLAN	25.000 EACH				
2150	2524-6765210 REMOVAL OF TYPE A SIGN ASSEMBLY	56.000 EACH				
2160	2524-6765220 REMOVAL OF TYPE B SIGN ASSEMBLY	40.000 EACH				
2170	2524-9081275 CONCRETE FOOTING FOR BREAKAWAY SIGN POST, 2'-8" DIA. X 7'-6"	32.000 EACH				
2180	2524-9081290 CONCRETE FOOTING FOR BREAKAWAY SIGN POST, 2'-8" DIA. X 9'-0"	28.000 EACH				
2190	2524-9089100 DELINEATOR, RIGID - TYPE I	49.000 EACH				
2200	2524-9089110 DELINEATOR, RIGID - TYPE IA	20.000 EACH				
2210	2524-9089200 DELINEATOR, RIGID - TYPE II	77.000 EACH				
2220	2524-9210007 REFERENCE LOCATION SIGNS	6.000 EACH				
2230	2524-9276010 PERFORATED SQUARE STEEL TUBE POSTS	947.000 LF				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0011

TRAFFIC SIGN ITEMS - STP-175-1(97)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2240	2524-9276027 PERFORATED SQUARE STEEL TUBE POST ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY	66.000 EACH				
2250	2524-9281210 STEEL BREAKAWAY SIGN POSTS FOR TYPE A OR B SIGNS, W 8 X 21	496.000 LF				
2260	2524-9281426 STEEL BREAKAWAY SIGN POSTS FOR TYPE A OR B SIGNS, W 12 X 26	572.800 LF				
2270	2524-9290009 SIGN MOUNTING BRACKETS, SPECIAL	17.000 EACH				
2280	2524-9325001 TYPE A SIGNS, SHEET ALUMINUM	827.500 SF				
2290	2524-9380001 TYPE B SIGNS, EXTRUDED ALUMINUM STRUCTURAL PANEL	3,941.000 SF				
2300	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM	LUMP SUM			
2310	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
2320	2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS	LUMP SUM	LUMP SUM			
2330	2599-9999005 (‘EACH’ ITEM) DELINEATOR, GORE	14.000 EACH				
2340	2599-9999005 (‘EACH’ ITEM) MASSH-400 SIGN POST	4.000 EACH				
Section: 0011			Total:			



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0012

LIGHTING ITEMS - STP-175-1(98)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2350	2401-6745356 REMOVAL OF CONCRETE FOOTINGS OF LIGHT POLES	8.000 EACH				
2360	2401-6745765 REMOVAL OF LIGHT POLES	7.000 EACH				
2370	2518-0000015 ITS POWER INSTALLED FOUNDATION, FURNISH AND INSTALL	1.000 EACH				
2380	2518-0000025 ITS STEEL POLE, FURNISH AND INSTALL	1.000 EACH				
2390	2518-0000040 ITS STEEL POLE, REMOVE	1.000 EACH				
2400	2518-0000055 ITS DEVICE CABINET, INSTALL ONLY	1.000 EACH				
2410	2518-0000150 ITS GROUND ROD	1.000 EACH				
2420	2523-0000100 LIGHTING POLES	20.000 EACH				
2430	2523-0000200 ELECTRICAL CIRCUITS	9,225.000 LF				
2440	2523-0000310 HANDHOLES AND JUNCTION BOXES	14.000 EACH				
2450	2523-0000400 CONTROL CABINET	1.000 EACH				
2460	2526-9000000 GEOSPATIAL MAPPING OF SUB- SURFACE AND UNDERGROUND UTILITIES	1.000 LF				



11/13/2025 11:15 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 67-1751-095

Call Order: 112

Letting Date: December 16, 2025

SECTION: 0012

LIGHTING ITEMS - STP-175-1(98)--2C-67

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2470	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
2480	2528-8445113 FLAGGERS	50.000 EACH		575.00000	28,750.00	
2490	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
2500	2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS	LUMP SUM	LUMP SUM			
2510	2599-9999005 (‘EACH’ ITEM) REMOVAL OF LIGHTING CONTROL CABINET	1.000 EACH				
2520	2599-9999010 (‘LUMP SUM’ ITEM) DEMOLITION OF ELECTRIC CIRCUITS	LUMP SUM	LUMP SUM			
Section: 0012			Total:			
			Total Bid:			