11/10/2026 11:19 AM

IOWA | DOT

CONTRACTS AND SPECIFICATIONS BUREAU
Proposal

Proposal ID: 82-4497-603 **Letting Date:** December 15, 2026
Call Order: 111
Proposal Work Type: PCC SIDEWALK/TRAIL
DBE Goal: 0.0%
Contracting Authority: CITY OF LONG GROVE
Proposal Guaranty: $37,500.00

This proposal includes the following project(s):

Project Number: TAP-R-4497(603)--8T-82 **County:** SCOTT
Project Work Type: PCC SIDEWALK/TRAIL **Route:** N 1ST STREET
Location: In the city of Long Grove, Multi-Use Use Path, On N 1st St, from Pine St N to City Limits
Road System: UNDEFINED - OFF SYSTEM
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

IOWA | DOT

Contracts and Specifications Bureau

Contract Time

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

Site ID	Site Details				Liquidated Damages
00	Late Start Date	10/04/2027	20	WORK DAYS	$1,000.00

.

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

IOWA | DOT

Contracts and Specifications Bureau

Notes

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

Notes :

There are no notes for this proposal.

IOWA DOT

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.

IOWA | DOT

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

Note	Description
005.1107.02	*** Revisions to Article 1107.02 *** Article 1107.02, Insurance, is amended by the following modifications and additions. This proposal note becomes null and void January 1, 2027. A. It shall be the Contractor's responsibility to have liability insurance covering all of the construction operations incident to contract completion and the Contractor must have on file with the Contracting Authority a current "Certificate of Insurance" prior to award of contract. The certificate shall identify the insurance company firm name and address, Contractor firm name, policy period, type of policy, limits of coverage, and scope of work covered (single contract or statewide). This requirement shall apply with equal force, whether the work is performed by persons employed directly by the Contractor including a subcontractor, persons employed by a subcontractor, or by an independent contractor. B. In addition to the above, the Contracting Authority shall be included as an insured party, or a separate owner's protective policy shall be filed showing the Contracting Authority as an insured party. C. The liability insurance shall be written by an insurance company (or companies) qualified to do business in Iowa. For independent contractors engaged solely in the transportation of materials, the minimum coverage provided by such insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such truck operators or contract carriers as defined therein. For all other contractors, subcontractors, independent contractors, and the Contracting Authority, the minimum coverage by such insurance shall be as follows: General Liability, Including: BODILY INJURY Independent Contractors $500,000 Each Occurrence Contractual Liability, $500,000 Aggregate Products and Completed PROPERTY DAMAGE Operations $250,000 Each Occurrence $250,000 Aggregate or BODILY INJURY AND PROPERTY DAMAGE - COMBINED SINGLE LIMIT* $750,000 Each Occurrence $750,000 Aggregate *A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in

IOWA | DOT

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

Note	Description
	achieving the minimum required limits. D. Failure on the part of the Contractor to comply with the requirements of this article will be considered sufficient cause to suspend the work, withhold estimates, and to deny the Contractor from receiving further contract awards, as provided in Article 1103.01.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
FHWA-1273.09	FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023 23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain projects on roads functionally classified as a local road or a rural minor collector. This supersedes the applicability described in FHWA-1273 Section IV.
GS-23007	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, OCTOBER 20, 2026 RELEASE

IOWA | DOT

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

Note	Description
IA26-1.3	*** Additional Requirement *** PREDETERMINED WAGE RATES - GENERAL DECISION NUMBER IA20260001 FOR HEAVY AND HIGHWAY CONSTRUCTION -- SCOTT COUNTY IN IOWA *** Additional Requirement *** Contracts where the Department is the Contracting Authority: The Prime Contractor and each approved Subcontractor shall submit certified payrolls weekly to the Project Engineer. Each Contractor shall use the AASHTOWare Project Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll Reports. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall review and approve each Subcontractor’s payroll within AWP CRL. Contracts where the Department is not the Contracting Authority: The Prime Contractor shall submit certified payrolls for itself and each approved Subcontractor weekly to the Project Engineer. The Contractor may use the Iowa D.O.T. Certified Payroll form or other approved form. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the Certified Payroll.

IOWA | DOT

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

SECTION: 0001
PCC TRAIL ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2101-0850002 CLEARING AND GRUBBING	3.200 UNIT	_____._____		_____._____	
0020	2102-2625000 EMBANKMENT-IN-PLACE	614.000 CY	_____._____		_____._____	
0030	2102-2713070 EXCAVATION, CLASS 13, ROADWAY AND BORROW	468.000 CY	_____._____		_____._____	
0040	2105-8425005 TOPSOIL, FURNISH AND SPREAD	389.000 CY	_____._____		_____._____	
0050	2111-8174100 GRANULAR SUBBASE	2,495.000 SY	_____._____		_____._____	
0060	2113-0001100 SUBGRADE STABILIZATION MATERIAL, POLYMER GRID	25.000 SY	_____._____		_____._____	
0070	2123-7450000 SHOULDER CONSTRUCTION, EARTH	46.310 STA	_____._____		_____._____	
0080	2213-7100400 RELOCATION OF MAIL BOXES	5.000 EACH	_____._____		_____._____	
0090	2401-6745354 REMOVAL OF CONCRETE FOOTINGS, AS PER PLAN	4.000 EACH	_____._____		_____._____	
0100	2502-8221303 SUBDRAIN OUTLET, DR-303	1.000 EACH	_____._____		_____._____	
0110	2503-0111015 STORM SEWER GRAVITY MAIN, TRENCHED, HIGH DENSITY POLYETHYLENE PIPE (HDPE), 15 IN.	1,126.890 LF	_____._____		_____._____	
0120	2503-0200036 REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.	214.400 LF	_____._____		_____._____	

IOWA | DOT

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

SECTION: 0001
PCC TRAIL ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	2507-8029000 EROSION STONE	8.000 TON	_____._____		_____._____	
0140	2511-0302600 RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE, 6 IN.	1,285.810 SY	_____._____		_____._____	
0150	2515-2475006 DRIVEWAY, P.C. CONCRETE, 6 IN.	881.780 SY	_____._____		_____._____	
0160	2515-6745600 REMOVAL OF PAVED DRIVEWAY	685.780 SY	_____._____		_____._____	
0170	2519-4200090 REMOVAL AND REINSTALLATION OF FENCE, BASEBALL FIELD FENCE	220.000 LF	_____._____		_____._____	
0180	2524-6765010 REMOVE AND REINSTALL SIGN AS PER PLAN	3.000 EACH	_____._____		_____._____	
0190	2526-8285010 CONSTRUCTION SURVEY, MONUMENT PRESERVATION	LUMP SUM	LUMP SUM		_____._____	
0200	2526-8285040 CONSTRUCTION SURVEY, LOCATION SURVEY	LUMP SUM	LUMP SUM		_____._____	
0210	2528-2518000 SAFETY CLOSURE	6.000 EACH	_____._____		_____._____	
0220	2528-2518050 REMOVAL OF ROAD CLOSURE BARRICADE	6.000 EACH	_____._____		_____._____	
0230	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM		_____._____	
0240	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM		_____._____	

IOWA | DOT

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-4497-603 **Call Order:** 111 **Letting Date:** December 15, 2026

SECTION: 0001
PCC TRAIL ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price Dollars	 Cents	Bid Amount Dollars	 Cents
0250	2552-0000220 REMOVAL, DISPOSAL, AND REPLACEMENT OF UNSUITABLE BACKFILL MATERIAL	50.000 CY	_____	._____	_____	._____
0260	2552-0000300 TRENCH COMPACTION TESTING	 LUMP SUM	LUMP SUM		_____	._____
0270	2554-0212040 VALVE BOX ADJUSTMENT, MINOR	1.000 EACH	_____	._____	_____	._____
0280	2554-0214000 FIRE HYDRANT ADJUSTMENT	1.000 EACH	_____	._____	_____	._____
0290	2599-9999005 ('EACH' ITEM) DRAIN BASIN WITH DOME GRATE	7.000 EACH	_____	._____	_____	._____
0300	2601-2636044 SEEDING AND FERTILIZING (URBAN)	0.400 ACRE	_____	._____	_____	._____
0310	2601-2639010 SODDING	112.950 SQ	_____	._____	_____	._____
0320	2602-0000309 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 9 IN. DIA.	1,531.000 LF	_____	._____	_____	._____
0330	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	1,701.000 LF	_____	._____	_____	._____
0340	2602-0000362 DITCH CHECK SEDIMENT CONTROL DEVICE, 12 IN. DIA.	170.000 LF	_____	._____	_____	._____
0350	2602-0010010 MOBILIZATIONS, EROSION CONTROL	1.000 EACH	600.00000		600.00	

Section: 0001 **Total:** _____._____

Total Bid: _____._____