



## CONTRACTS AND SPECIFICATIONS BUREAU Proposal

**Proposal ID:** 82-0615-153

**Letting Date:** July 21, 2026

**Call Order:** 010

**Proposal Work Type:** RECONSTRUCTION - BRIDGE DECK REPLACEMENT

**DBE Goal:** 0.0%

**Contracting Authority:** IOWA DEPARTMENT OF TRANSPORTATION

**Proposal Guaranty:** \$1,000,000.00

### This proposal includes the following project(s):

**Project Number:** BRF-061-5(151)--38-82      **County:** SCOTT  
**Project Work Type:** BRIDGE DECK OVERLAY      **Route:** U.S. 61  
**Location:** 210th St 1.1 mi N of I-80 (NB/SB)  
**Road System:** PRIMARY ROAD (on NHS)  
**Federal Aid - Wages:** Federal Aid - Predetermined Wages are in Effect

**Project Number:** BRF-061-5(153)--38-82      **County:** SCOTT  
**Project Work Type:** RECONSTRUCTION - BRIDGE DECK REPLACEMENT      **Route:** U.S. 61  
**Location:** DME RR 0.8 mi N of I-80 (NB/SB)  
**Road System:** PRIMARY ROAD (on NHS)  
**Federal Aid - Wages:** Federal Aid - Predetermined Wages are in Effect

**Project Number:** NHSX-061-5(156)--3H-82      **County:** SCOTT  
**Project Work Type:** HMA RESURFACING      **Route:** U.S. 61  
**Location:** S of I-80 to N of 210th St  
**Road System:** PRIMARY ROAD (on NHS)  
**Federal Aid - Wages:** Federal Aid - Predetermined Wages are in Effect

**Project Number:** BRF-061-5(157)--38-82      **County:** SCOTT  
**Project Work Type:** HMA PAVEMENT - GRADE AND REPLACE      **Route:** U.S. 61  
**Location:** DME RR 0.8 mi N of I-80 (NB/SB) - Crossovers and Shoulder Strengthen  
**Road System:** PRIMARY ROAD (on NHS)  
**Federal Aid - Wages:** Federal Aid - Predetermined Wages are in Effect

**Contract Time**

**Proposal ID:** 82-0615-153

**Call Order:** 010

**Letting Date:** July 21, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	09/14/2026	25 WORK DAYS	\$2,500.00
	Stage 1, see description below.			
01	Late Start Date	04/05/2027	150 WORK DAYS	\$2,500.00
	All other stages.			

(\*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

**The following sections are alternates:**

0002	AA	1	DESIGN NO. 0127; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (151)
0003	AA	2	DESIGN NO. 0127; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (151)
0005	BB	1	DESIGN NO. 0227; ALTERNATE 'BB' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (151)
0006	BB	2	DESIGN NO. 0227; ALTERNATE 'BB' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
0008	CC	1	ALTERNATE 'CC' OPTION 1: HMA SHOULDER, BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (151)
0009	CC	2	ALTERNATE 'CC' OPTION 2: PCC SHOULDER, BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (151)
0013	DD	1	ALTERNATE 'DD' OPTION 1: HMA SHOULDER, BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN - BRF-061-5(153)--38-82
0014	DD	2	ALTERNATE 'DD' OPTION 2: PCC SHOULDER, BID THIS SECTION IF ALTERNATE 'DD' OPTION 2 IS CHOSEN - BRF-061-5(153)--38-82





**Contracts and Specifications Bureau**

6/10/2026 11:27 AM

---

**Notes**

---

**Proposal ID:** 82-0615-153

**Call Order:** 010

**Letting Date:** July 21, 2026

---

**Notes :**

\*\*\*Site 00\*\*\*

Site for the completion of Stage 1 - Shoulder Strengthening and crossovers of project BRF-061-5(157)--38-82.

\*\*\*Work Restrictions\*\*\*

-No lane closures, ramp closures, lane shifts, or TBR allowed over winter 26/27 or 27/28. Winter is defined as Nov1 thru April 1.

## Contracts and Specifications Bureau

## Proposal Specifications List

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.
410.11	*** STORM WATER POLLUTION PREVENTION PLAN *** A Storm Water Pollution Prevention Plan has been developed by the Contracting Authority for one or more projects on this contract. See the project plans (or other contract document) for specific Storm Water Pollution Prevention Plan details.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
DS-23004	DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION PROGRESS SCHEDULE
DS-23032	DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING
DS-23078	DEVELOPMENTAL SPECIFICATIONS FOR HIGH PERFORMANCE THIN LIFT OVERLAY
DS-23082	DEVELOPMENTAL SPECIFICATIONS FOR HIGH PERFORMANCE CONCRETE FOR STRUCTURES
DS-23083	DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE
DS-23087	DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION OR MAINTENANCE WORK ON RAILROAD RIGHT-OF-WAY (DAKOTA, MINNESOTA, & EASTERN RAILROAD CORPORATION dba CPKC)



6/10/2026 11:27 AM

**Contracts and Specifications Bureau**

**Proposal Specifications List**

**Proposal ID:** 82-0615-153

**Call Order:** 010

**Letting Date:** July 21, 2026

Note	Description
FHWA-1273.09	FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023 23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain projects on roads functionally classified as a local road or a rural minor collector. This supersedes the applicability described in FHWA-1273 Section IV.
GS-23006	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION
IA26-1.1	PREDETERMINED WAGE RATES - GENERAL DECISION NUMBER IA20260001 FOR HEAVY AND HIGHWAY CONSTRUCTION -- SCOTT COUNTY IN IOWA  *** Additional Requirement *** The Prime Contractor shall submit certified payrolls for itself and each approved Subcontractor weekly to the Project Engineer. The Contractor may use the Iowa D.O.T. Certified Payroll form or other approved form. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the Certified Payroll.
SP-230416	SPECIAL PROVISIONS FOR HIGH MOLECULAR WEIGHT METHACRYLATE RESIN BRIDGE DECK TREATMENT  Scott County BRF-061-5(153)--38-82



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0001

DESIGN NO. 0127; A 260'-0' X 40'-0 WELDED PLATE GRIDER BRIDGE BRF-061-5(151)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			
0020	2403-0100000 STRUCTURAL CONCRETE (MISCELLANEOUS)	31.900 CY				
0030	2404-7775005 REINFORCING STEEL, EPOXY COATED	4,010.000 LB				
0040	2404-7775009 REINFORCING STEEL, STAINLESS STEEL	139.000 LB				
0050	2413-0698074 DECK REPAIR, CLASS A	228.800 SY				
0060	2413-0698075 DECK REPAIR, CLASS B	114.400 SY				
0070	2413-1200000 STEEL EXTRUSION JOINT WITH NEOPRENE	84.800 LF				
0080	2413-1200100 NEOPRENE GLAND INSTALLATION AND TESTING	84.800 LF				
0090	2508-0970000 CONTAINMENT	LUMP SUM	LUMP SUM			
0100	2508-0991000 PAINTING OF STRUCTURAL STEEL	LUMP SUM	LUMP SUM			
0110	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0001			Total:			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0002

DESIGN NO. 0127; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (151)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0120	2413-0698066 DECK OVERLAY (CLASS O PCC)	1,144.200 SY				
Section: 0002			Total:			

SECTION: 0003

DESIGN NO. 0127; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (151)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM			
0140	2413-0698067 DECK OVERLAY (CLASS HPC-O PCC)	1,144.200 SY				
0150	2413-1000005 FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY	1,144.200 SY				
Section: 0003			Total:			





6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0004

DESIGN NO. 0227; A 260'-0' X VARIABLE WIDTH WELDED PLATE GRIDER BRIDGE (151)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0160	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			
0170	2403-0100000 STRUCTURAL CONCRETE (MISCELLANEOUS)	40.400 CY				
0180	2404-7775005 REINFORCING STEEL, EPOXY COATED	4,918.000 LB				
0190	2404-7775009 REINFORCING STEEL, STAINLESS STEEL	182.000 LB				
0200	2413-0698074 DECK REPAIR, CLASS A	313.100 SY				
0210	2413-0698075 DECK REPAIR, CLASS B	156.600 SY				
0220	2413-1200000 STEEL EXTRUSION JOINT WITH NEOPRENE	112.400 LF				
0230	2413-1200100 NEOPRENE GLAND INSTALLATION AND TESTING	112.400 LF				
0240	2426-6772016 CONCRETE REPAIR	50.000 SF				
0250	2508-0970000 CONTAINMENT	LUMP SUM	LUMP SUM			
0260	2508-0991000 PAINTING OF STRUCTURAL STEEL	LUMP SUM	LUMP SUM			
0270	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

Section: 0004

Total: \_\_\_\_\_

SECTION: 0005

DESIGN NO. 0227; ALTERNATE 'BB' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (151)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0280	2413-0698066 DECK OVERLAY (CLASS O PCC)	1,565.600 SY	_____	_____	_____	_____
Section: 0005			Total:		_____	

SECTION: 0006

DESIGN NO. 0227; ALTERNATE 'BB' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0290	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM		_____	
0300	2413-0698067 DECK OVERLAY (CLASS HPC-O PCC)	1,565.600 SY	_____	_____	_____	_____
0310	2413-1000005 FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY	1,565.600 SY	_____	_____	_____	_____
Section: 0006			Total:		_____	



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0007

ROADWAY ITEMS BRF-061-5(151)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0320	2102-2713090 EXCAVATION, CLASS 13, WASTE	349.000 CY				
0330	2123-7450000 SHOULDER CONSTRUCTION, EARTH	7.170 STA				
0340	2301-0690203 BRIDGE APPROACH, BR-203	1,537.800 SY				
0350	2412-0000100 LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK AND/OR APPROACHES	3,698.500 SY				
0360	2505-4008120 REMOVAL OF STEEL BEAM GUARDRAIL	1,075.000 LF				
0370	2505-4008300 STEEL BEAM GUARDRAIL	525.000 LF				
0380	2505-4008410 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201	1.000 EACH				
0390	2505-4008415 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-209	5.000 EACH				
0400	2505-4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	6.000 EACH				
0410	2505-4021720 STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205	6.000 EACH				
0420	2510-6745850 REMOVAL OF PAVEMENT	1,858.200 SY				



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0007

ROADWAY ITEMS BRF-061-5(151)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0430	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	24.950 STA				
0440	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	24.950 STA				
0450	2601-2634100 MULCHING	2.400 ACRE				
0460	2601-2636015 NATIVE GRASS SEEDING	0.300 ACRE				
0470	2601-2636043 SEEDING AND FERTILIZING (RURAL)	0.900 ACRE				
0480	2601-2642100 STABILIZING CROP - SEEDING AND FERTILIZING	1.200 ACRE				
0490	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	1,750.000 LF				
0500	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	1,750.000 LF				
0510	2602-0010010 MOBILIZATIONS, EROSION CONTROL	1.000 EACH		600.00000		600.00
0520	2602-0010020 MOBILIZATIONS, EMERGENCY EROSION CONTROL	1.000 EACH		1,200.00000		1,200.00
Section: 0007			Total:			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0008

ALTERNATE 'CC' OPTION 1: HMA SHOULDER, BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (151)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0530	2102-0425070 SPECIAL BACKFILL HMA Shoulder Option	236.560 TON				
0540	2122-5500090 PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.	751.000 SY				
Section: 0008			Total:			

SECTION: 0009

ALTERNATE 'CC' OPTION 2: PCC SHOULDER, BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (151)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0550	2102-0425070 SPECIAL BACKFILL PCC Shoulder Option	274.410 TON				
0560	2122-5190008 PAVED SHOULDER, P.C. CONCRETE, 8 IN.	751.000 SY				
Section: 0009			Total:			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0010

DESIGN NO. 0328; A DUAL 336'-0' X VARIABLE CONTINUOUS WELDED PLATE GRIDER BRIDGE - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0570	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			
0580	2402-2720000 EXCAVATION, CLASS 20	130.800 CY				
0590	2403-0100010 STRUCTURAL CONCRETE (BRIDGE)	95.900 CY				
0600	2403-1000005 FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE	675.800 CY				
0610	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM			
0620	2403-7000210 HIGH PERFORMANCE STRUCTURAL CONCRETE	579.900 CY				
0630	2404-7775005 REINFORCING STEEL, EPOXY COATED	222,099.000 LB				
0640	2404-7775009 REINFORCING STEEL, STAINLESS STEEL	6,266.000 LB				
0650	2408-7800000 STRUCTURAL STEEL	1,360.000 LB				
0660	2414-6424110 CONCRETE BARRIER RAILING	747.400 LF				
0670	2426-6772016 CONCRETE REPAIR	2.000 SF				



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0010

DESIGN NO. 0328; A DUAL 336'-0' X VARIABLE CONTINUOUS WELDED PLATE GRIDER BRIDGE - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0680	2507-2638650 BRIDGE WING ARMORING - EROSION STONE	39.400 SY				
0690	2508-0970000 CONTAINMENT	LUMP SUM	LUMP SUM			
0700	2508-0991000 PAINTING OF STRUCTURAL STEEL	LUMP SUM	LUMP SUM			
0710	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0720	2595-0005125 RAILROAD PROTECTIVE LIABILITY INSURANCE FOR DAKOTA, MINNESOTA, AND EASTERN RAILROAD CORP. DBA CPKC	LUMP SUM	LUMP SUM			
0730	2599-9999005 (‘EACH’ ITEM) Expansion Joint (Drainage System)	2.000 EACH				
0740	2599-9999009 (‘LINEAR FEET’ ITEM) Expansion Joint (Finger Plates)	223.200 LF				
Section: 0010			Total:			



6/10/2026 11:27 AM

## Contracts and Specifications Bureau

## Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

## SECTION: 0011

DESIGN NO. 0428; A DUAL 336'-0' X VARIABLE CONTINUOUS WELDED PLATE GRIDER BRIDGE - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0750	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			
0760	2402-2720000 EXCAVATION, CLASS 20	130.100 CY				
0770	2403-0100010 STRUCTURAL CONCRETE (BRIDGE)	96.700 CY				
0780	2403-1000005 FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE	673.700 CY				
0790	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM			
0800	2403-7000210 HIGH PERFORMANCE STRUCTURAL CONCRETE	577.000 CY				
0810	2404-7775005 REINFORCING STEEL, EPOXY COATED	223,501.000 LB				
0820	2404-7775009 REINFORCING STEEL, STAINLESS STEEL	6,615.000 LB				
0830	2408-7800000 STRUCTURAL STEEL	1,632.000 LB				
0840	2414-6424110 CONCRETE BARRIER RAILING	794.500 LF				
0850	2426-6772016 CONCRETE REPAIR	2.000 SF				
0860	2501-8400172 TEMPORARY SHORING	LUMP SUM	LUMP SUM			





6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0011

DESIGN NO. 0428; A DUAL 336'-0' X VARIABLE CONTINUOUS WELDED PLATE GRIDER BRIDGE - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0870	2507-2638650 BRIDGE WING ARMORING - EROSION STONE	41.300 SY				
0880	2508-0970000 CONTAINMENT	LUMP SUM	LUMP SUM			
0890	2508-0991000 PAINTING OF STRUCTURAL STEEL	LUMP SUM	LUMP SUM			
0900	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0910	2595-0005125 RAILROAD PROTECTIVE LIABILITY INSURANCE FOR DAKOTA, MINNESOTA, AND EASTERN RAILROAD CORP. DBA CPKC	LUMP SUM	LUMP SUM			
0920	2599-9999005 (‘EACH’ ITEM) Expansion Joint (Drainage System)	2.000 EACH				
0930	2599-9999006 (‘GALLONS’ ITEM) Furnish HMWM Bridge Deck Treatment Material	7.000 GAL				
0940	2599-9999009 (‘LINEAR FEET’ ITEM) Expansion Joint (Finger Plates)	221.900 LF				
0950	2599-9999014 (‘SQUARE FEET’ ITEM) Bridge Deck Sealing, HMWM	676.600 SF				
Section: 0011			Total:			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0012

ROADWAY ITEMS - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0960	2102-2713090 EXCAVATION, CLASS 13, WASTE	344.300 CY				
0970	2122-5190008 PAVED SHOULDER, P.C. CONCRETE, 8 IN.	267.100 SY				
0980	2123-7450000 SHOULDER CONSTRUCTION, EARTH	7.340 STA				
0990	2301-0690203 BRIDGE APPROACH, BR-203	3,242.780 SY				
1000	2412-0000100 LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK AND/OR APPROACHES	7,066.100 SY				
1010	2503-0500402 BRIDGE END DRAIN, DR-402	4.000 EACH				
1020	2505-4008120 REMOVAL OF STEEL BEAM GUARDRAIL	1,135.000 LF				
1030	2505-4008300 STEEL BEAM GUARDRAIL	612.500 LF				
1040	2505-4008410 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201	1.000 EACH				
1050	2505-4008415 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-209	6.000 EACH				
1060	2505-4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	7.000 EACH				



6/10/2026 11:27 AM

## Contracts and Specifications Bureau

## Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

## SECTION: 0012

## ROADWAY ITEMS - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1070	2505-4021720 STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205	7.000 EACH				
1080	2510-6745850 REMOVAL OF PAVEMENT	3,574.100 SY				
1090	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	51.510 STA				
1100	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	51.510 STA				
1110	2601-2634100 MULCHING	2.600 ACRE				
1120	2601-2636015 NATIVE GRASS SEEDING	0.300 ACRE				
1130	2601-2636043 SEEDING AND FERTILIZING (RURAL)	0.900 ACRE				
1140	2601-2642100 STABILIZING CROP - SEEDING AND FERTILIZING	1.200 ACRE				
1150	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	2,125.000 LF				
1160	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	2,125.000 LF				
1170	2602-0010010 MOBILIZATIONS, EROSION CONTROL	1.000 EACH		600.00000		600.00



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0012

ROADWAY ITEMS - BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1180	2602-0010020 MOBILIZATIONS, EMERGENCY EROSION CONTROL	1.000 EACH	1,200.00	0000	1,200.00	00
Section: 0012			Total:		_____.	

SECTION: 0013

ALTERNATE 'DD' OPTION 1: HMA SHOULDER, BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN -  
BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1190	2102-0425070 SPECIAL BACKFILL HMA Option	159.942 TON	_____.	_____.	_____.	_____.
1200	2122-5500090 PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.	507.800 SY	_____.	_____.	_____.	_____.
Section: 0013			Total:		_____.	



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0014

ALTERNATE 'DD' OPTION 2: PCC SHOULDER, BID THIS SECTION IF ALTERNATE 'DD' OPTION 2 IS CHOSEN -  
BRF-061-5(153)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1210	2102-0425070 SPECIAL BACKFILL PCC Option	283.135 TON				
1220	2122-5190008 PAVED SHOULDER, P.C. CONCRETE, 8 IN.	507.800 SY				
Section: 0014			Total:			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0015

ROADWAY ITEMS - NHSX-061-5(156)--3H-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1230	2121-7425020 GRANULAR SHOULDERS, TYPE B	499.400 TON				
1240	2212-0475095 CLEANING AND PREPARATION OF BASE	5.000 MILE				
1250	2212-5070310 PATCHES, FULL-DEPTH REPAIR	254.000 SY				
1260	2212-5070330 PATCHES BY COUNT (REPAIR)	26.000 EACH				
1270	2214-5145150 PAVEMENT SCARIFICATION, NOMINAL THICKNESS	83,365.390 SY				
1280	2214-5145162 PAVEMENT SCARIFICATION, CROSS SLOPE	109.200 TON				
1290	2303-0003380 HOT MIX ASPHALT MIXTURE THIN LIFT SURFACE COURSE, 3/8 IN. MIX	7,878.100 TON				
1300	2303-1052500 HOT MIX ASPHALT VERY HIGH TRAFFIC, INTERMEDIATE COURSE 1/2 IN. MIX	7,631.700 TON				
1310	2303-1258285 ASPHALT BINDER, PG 58-28V, VERY HIGH TRAFFIC	458.000 TON				
1320	2303-1264347 ASPHALT BINDER, PG 64-34E+, EXTREMELY HIGH TRAFFIC, 90% ELASTIC RECOVERY	630.000 TON				
1330	2303-6911000 HOT MIX ASPHALT PAVEMENT SAMPLES	LUMP SUM	LUMP SUM			



6/10/2026 11:27 AM

## Contracts and Specifications Bureau

## Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

## SECTION: 0015

## ROADWAY ITEMS - NHSX-061-5(156)--3H-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1340	2303-7000610 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)	7,631.700 EACH		1.00000	7,631.70	
1350	2303-7000620 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)	7,631.700 EACH		1.00000	7,631.70	
1360	2317-7000120 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT SMOOTHNESS (BY SCHEDULE)	20,008.000 EACH		1.00000	20,008.00	
1370	2505-4008120 REMOVAL OF STEEL BEAM GUARDRAIL	2,035.000 LF				
1380	2505-4008300 STEEL BEAM GUARDRAIL	1,262.500 LF				
1390	2505-4008410 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201	2.000 EACH				
1400	2505-4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	2.000 EACH				
1410	2505-4021020 STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM	8.000 EACH				
1420	2505-4021720 STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205	10.000 EACH				



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0015

ROADWAY ITEMS - NHSX-061-5(156)--3H-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1430	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	2,020.400 STA				
1440	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	505.100 STA				
1450	2528-2518000 SAFETY CLOSURE	13.000 EACH				
1460	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
1470	2528-9290050 PORTABLE DYNAMIC MESSAGE SIGN (PDMS)	100.000 CDAY				
1480	2529-2242304 CD JOINT ASSEMBLY	2.000 EACH				
1490	2529-2242320 CT JOINT	3.000 EACH				
1500	2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA	96.000 SY				
1510	2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT	6.000 EACH				
1520	2529-8174010 SUBBASE (PATCHES)	28.000 SY				
1530	2529-8174020 SUBBASE PATCH WITH EF JOINT	96.000 SY				
1540	2529-8201000 JOINT ASSEMBLY, EF	6.000 EACH				





6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0015

ROADWAY ITEMS - NHSX-061-5(156)--3H-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1550	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
1560	2548-0000100 MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE	292.200 STA				
1570	2548-0000110 ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)	316.500 GAL				
Section: 0015			Total:			



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0016

ROADWAY ITEMS - BRF-061-5(157)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1580	2102-0425070 SPECIAL BACKFILL	7,480.600 TON				
1590	2102-2625000 EMBANKMENT-IN-PLACE	3,523.000 CY				
1600	2102-2713090 EXCAVATION, CLASS 13, WASTE	11,220.600 CY				
1610	2105-8425005 TOPSOIL, FURNISH AND SPREAD	2,135.000 CY				
1620	2113-0001100 SUBGRADE STABILIZATION MATERIAL, POLYMER GRID	180.000 SY				
1630	2121-7425010 GRANULAR SHOULDERS, TYPE A	967.200 TON				
1640	2122-5500110 PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 11 IN.	9,020.400 SY				
1650	2123-7450000 SHOULDER CONSTRUCTION, EARTH	103.000 STA				
1660	2210-0475290 MACADAM STONE BASE	40.000 TON				
1670	2304-0100000 DETOUR PAVEMENT	11,086.400 SY				
1680	2312-8260051 GRANULAR SURFACING ON ROAD, CLASS A CRUSHED STONE	36.000 TON				
1690	2416-0101036 REMOVE AND REINSTALL CONCRETE PIPE APRONS LESS THAN OR EQUAL TO 36 IN.	2.000 EACH				



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0016

ROADWAY ITEMS - BRF-061-5(157)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1700	2417-2307036 DRAIN, CORRUGATED METAL SLOTTED PIPE, 36 IN., W/6 IN. GRATE	130.000 LF				
1710	2417-5895018 BEVELED PIPE AND GUARD, 18 INCH	4.000 EACH				
1720	2422-1723018 CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 IN. DIA.	450.000 LF				
1730	2422-1723024 CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 IN. DIA.	44.000 LF				
1740	2510-6745850 REMOVAL OF PAVEMENT	16,330.100 SY				
1750	2520-3350015 FIELD OFFICE	1.000 EACH				
1760	2527-9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	4.000 EACH				
1770	2527-9263181 PAVEMENT MARKINGS REMOVED	313.000 STA				
1780	2527-9263190 SYMBOLS AND LEGENDS REMOVED	4.000 EACH				
1790	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	313.000 STA				
1800	2527-9263231 REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE	1,488.000 STA				



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0016

ROADWAY ITEMS - BRF-061-5(157)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1810	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	300.000 STA	_____	_____	_____	_____
1820	2528-2518000 SAFETY CLOSURE	3.000 EACH	_____	_____	_____	_____
1830	2528-3800000 MODULAR GLARE SCREEN SYSTEM	8,600.000 LF	_____	_____	_____	_____
1840	2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE	8,600.000 LF	_____	_____	_____	_____
1850	2528-8400157 TEMPORARY FLOODLIGHTING LUMINAIRE	2.000 EACH	_____	_____	_____	_____
1860	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM		_____	_____
1870	2528-8445113 FLAGGERS	50.000 EACH	1,035.00000		51,750.00	
1880	2528-9109020 TEMPORARY LANE SEPARATOR SYSTEM	625.000 LF	_____	_____	_____	_____
1890	2528-9290050 PORTABLE DYNAMIC MESSAGE SIGN (PDMS)	100.000 CDAY	_____	_____	_____	_____
1900	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
1910	2548-0000100 MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE	40.750 STA	_____	_____	_____	_____



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0016

ROADWAY ITEMS - BRF-061-5(157)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1920	2548-0000110 ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)	44.000 GAL				
1930	2551-0000110 TEMP CRASH CUSHION	10.000 EACH				
1940	2601-2634100 MULCHING	5.200 ACRE				
1950	2601-2636043 SEEDING AND FERTILIZING (RURAL)	2.600 ACRE				
1960	2601-2642100 STABILIZING CROP - SEEDING AND FERTILIZING	2.600 ACRE				
1970	2602-0000030 SILT FENCE FOR DITCH CHECKS	336.000 LF				
1980	2602-0000071 REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS	336.000 LF				
1990	2602-0000101 MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK	336.000 LF				
2000	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	11,170.000 LF				
2010	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	11,170.000 LF				
2020	2602-0010010 MOBILIZATIONS, EROSION CONTROL	1.000 EACH		600.00000		600.00



6/10/2026 11:27 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-0615-153

Call Order: 010

Letting Date: July 21, 2026

SECTION: 0016

ROADWAY ITEMS - BRF-061-5(157)--38-82

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
2030	2602-0010020 MOBILIZATIONS, EMERGENCY EROSION CONTROL	1.000 EACH	1,200.00	0000	1,200.00	00

Section: 0016

Total: \_\_\_\_\_.

Total Bid: \_\_\_\_\_.