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"Traffic control devices, procedures, layouts, signing, and pavement markings installed within
: the limits of this project shall conform to the"Manual on Uniform Traffic Control Devices for
= Streets and Highways" as adopted by the Department per 761 of the lowa Administrative
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TRAFFIC CONTROL PLAN

ROADWAY WILL NOT BE OPEN TO TRAFFIC.
INSTALL BARRICADES AND SAFETY FENCING AROUND THE CONSTRUCTION

THE CONTRACTOR SHALL

OPERATIONS AS NECESSARY TO PROTECT THE PUBLIC. ADJACENT
LANDOWNERS WILL BE ALLOWED ACCESS.
MILEAGE SUMMARY
DIV. LOCATION LIN. FT. | MILES
BOP 5+06 EOP 26+65.24 2,159.24| 041
STANDARD ROAD PLANS

THE FOLLOWING STANDARD PLANS SHALL BE CONSIDERED APPLICABLE TG
CONSTRUCTION WORK ON THIS PROJECT
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[Approved

|Board of Supervisors

Date

STANDARD STANDARD STANDARD
EW-105 04-21-15
TE—252 10-21-25
COMPANY UTILITY CONTACT PHONE E—-MAIL
IOWA REGIONAL UTILITY ASS.| WATER |Kimberlin Annis |641—792—-7011/locates@irua.net

BLACKHILLS ENERGY GRIMES GAS CHUCK WOODS |515—343—2037 |chuck.woods@blackhillscorp.com
ALLIANT ENERGY ELEC. [FIELD ENGINEER [BO0—855—4268|ocoteipl@alliant energy.com

CITY OF BAXTER BAX PEG KIMBERLEY [641—227-3120|city@axter—iowa.com
WINDSTREAM ENTERPRISE COMM. [LOCATE DESK 800—-941—3430|wci.clec.locate@windstream.com
CONSUMERS ENERGY ELEC. |KEVIN PETERSON|641—498—7701|onecall@consumersenergy.com
PARTNER COMMUNICATIONS | COMM. |TRACY DECKER [641—498—7701|tdecker@pcpartner.net
MEDIACOM COMM. |[DAVE MEYERS |515-991-7388|dmyers2@mediacomcc.com
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| HEREBY CERTIFY THAT THIS ENGINEERING DOCUMENT WAS
PREPARED BY ME OR UNDER MY DIRECT PERSONAL SUPERVISION
ICENSED PROFESSIONAL ENGINEER
E OF IOWA.
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SASE STABILIZATION & SEAL COAT
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JASPER COUNTY
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ESTIMATED QUANTITIES

o gggE DESCRIPTION UNIT | QUANTITY
1. 2212-0475095 | CLEANING AND PREPARATION OF BASE MILE 1.25
2. 2213-7100400 RELOCATION OF MAIL BOXES EACH 5
3 2214—7450050 | BLADING AND SHAPING SHOULDER MATERIAL STA 21.60
4. 2307-0600000 |BINDER BITUMEN, DOUBLE OTTA SEAL GAL 4,414.5
5. 2307-0600000 | BINDER BITUMEN, MC—70 PRIME COAT GAL 1,177.2
6. 2312-8260051 |GRANULAR SURFACING ON ROAD, CLASS A CRUSHED STONE TON 147.15
7 2315-8275025 |SURFACING, DRIVEWAY, CLASS A CRUSHED STONE TON 32
3 2526—8285010 |CONSTRUCTION SURVEY, MONUMENT PRESERVATION LS 1
9. 2526—8285020 |CONSTRUCTION SURVEY, CONTROL POINT SURVEY LS 1
10. 2528-2518000 | SAFETY CLOSURE EACH 3
1. 2528-8445110 | TRAFFIC CONTROL LS 1
12. 2533—4980005 | MOBILIZATION LS 1
13 9599-9999018 | (SQUARE YARD ITEM) CONSTRUCTION OF CEMENT TREATED SUBGRADE SY 6,376.5
14, 2599-9999020 |('TONS ITEM’) AGGREGATE INTERLAYER, HMA MILLINGS 1" THICKNESS TON 226.65
15. 2599-9999020 | ('TONS ITEM’) CEMENT TON 185.93
16. 2601-2634100 | MULCHING ACRE 0.1
17. 2601-2636043 | SEEDING AND FERTILIZING (RURAL) ACRE 0.1

REF. NO.

1. ITEM TO BE USED AFTER CONSTRUCTION OF CEMENT TREATED SUBGRADE & EACH OTTA SEAL.
SEE SPECIAL PROVISION — OTTA SEAL

2 CONTRACTOR SHALL REMOVE & RESET, ACCORDING TO U.S. POSTAL REQUIREMENTS ANY MAILBOXES AS NECESSARY.

TEMPORARY PLACEMENT OF MAILBOXES DURING STAGED CONSTRUCTION SHALL BE COORDINATED WITH THE POST OFFICE. 13
ITEM SHALL BE MEASURED PER EACH MAILBOX REMOVED & REPLACED. PAID FOR EACH AT THE CONTRACT UNIT PRICE.

MULTIPLE MAILBOXES ON THE SAME POST COUNT AS ONE MAILBOX. MAILBOXES WITH MULTIPLE POSTS COUNT AS ONE
MAILBOX.

5. ITEM TO BE USED TO ACHIEVE PROPER DEPTH & SHAPE OF SHOULDER.

4. ITEM IS FOR OTTA SEAL. TO BE APPLIED TWO SUCCESSIVE COURSES. REFER TO TYPICAL SECTION. AGGREGATE
DENSITY IS ASSUMED AT 150 PCF. REFER TO SPECIAL PROVISIONS FOR OTTA SEAL CONSTRUCTION REQUIREMENTS.

TARGET APPLICATION RATE OF AGGREGATE IS 50LB/SY FOR EACH COURSE. TARGET BINDER APPLICATION RATE IS

0.50 GAL/SY OF MC—3000 OR HFMS—2S FOR FIRST COURSE & 0.25 GAL/SY OF HFMS—2S ONLY FOR SECOND COURSE.

TEST STRIPS ARE REQUIRED FOR EACH COURSE & ARE INCIDENTAL TO THESE BID ITEMS.

5. ITEM IS FOR BINDER BITUMEN PRIME COAT TO BE APPLIED TO AGGREGATE INTERLAYER. REFER TO TYPICAL SECTION.
TARGET RATE OF APPLICATION IS 0.20 GAL/SY. REFER TO IOWA DOT 2307 FOR APPLICATION REQUIREMENTS. SAND
COVER IS NOT REQUIRED.

6. 3/4 INCH CLASS A CRUSHED STONE. TO BE USED WITH OTTA SEAL.

7. 3/4 INCH CLASS A CRUSHED STONE. TO BE USED TO ACHIEVE PROPER DEPTH OF DRIVEWAYS AFTER OTTA SEAL.

8. SURVEYOR SHALL ALSO PRESERVE AND/OR REESTABLISH EXISTING SECTION CORNERS, MONUMENTS, & PROPERTY
CORNERS THAT HAVE BEEN DISTURBED DURING PROJECT.

9. SHALL INCLUDE ESTABLISHING CENTERLINE PROFILE & GRADE FROM EXISTING ROAD.

10. ITEM IS FOR 3 SAFETY CLOSURES. SEE TABULATION SHEET.

JASPER COUNTY PROJECT NUMBER:F

GENERAL NOTES

—THE CONTRACTOR SHALL CONTAIN ALL WORK TO THE EXISTING COUNTY RIGHT OF WAY UNLESS WRITTEN
PERMISSION S OBTAINED FROM PERSPECTIVE PROPERTY OWNER AND PRESENTED TO THE CONTRACTING
AUTHORITY.

—ALL RUBBLE AND DEBRIS GENERATED BY REMOVAL CONSTRUCTION OPERATIONS SHALL BE CLEANED UP AND
DISPOSED OF BY THE CONTRACTOR IN COMPLIANCE WITH APPLICABLE FEDERAL, STATE, AND LOCAL
REQUIREMENTS.

—ANY EXISTING FIELD TILE THAT IS DISTURBED DURING CONSTRUCTION SHALL BE REPLACED OR REPAIRED TO
FUNCTION AS WELL OR BETTER THAN ORIGINAL BY THE CONTRACTOR AT THEIR EXPENSE.

—911 SIGNS SHALL NOT BE DISTURBED UNLESS THEY INTERFERE WITH CONSTRUCTION.
SHALL BE REPLACED BY OTHERS.

DISTURBED 911 SIGNS

—A PLAN FOR STAGE CONSTRUCTION OF LOCAL ACCESSES WHICH ARE REQUIRED TO REMAIN OPEN TO TRAFFIC
DURING CONSTRUCTION SHALL BE SUBMITTED BY THE CONTRACTOR FOR APPROVAL BY THE ENGINEER PRIOR
TO CONSTRUCTION

—CONTRACTOR SHALL NOTIFY COUNTY 2 WEEKS PRIOR TO STARTING CONSTRUCTION.
—NO CLEANOUTS WILL BE ALLOWED ON OR ALONG ANY CITY, COUNTY, OR STATE ROADS.

—ALL TONS MATERIAL ARE REQUIRED TO COME WITH A SCALE TICKET THAT INCLUDES JOB NUMBER, JOB
DESCRIPTION, DATE, TIME, TRUCK NUMBER AND TONS. WRONG OR MISSING INFO ON ANY SUCH TICKET WILL
MAKE THE LOAD NULL & VOID.

—STA. 5406 IS LOCATED 506" NORTH OF HWY F—17 W ON W 76TH ST N

—STA. 26465.24 IS LOCATED 35 NORTH OF N 95TH AVE W ON W 76TH ST N

11. THE CONTRACTOR SHALL COMMUNICATE TRAFFIC CONTROL & ACCESS CHANGES/CLOSURES WITH ALL PROPERTY OWNERS ALONG THE
PROJECT CORRIDOR AT LEAST 2 WEEKS AND 48 HOURS PRIOR TO CHANGES. DOOR HANGERS & MAILINGS ARE REQUIRED FOR
NOTIFICATIONS. JASPER COUNTY WILL PROVIDE DETOUR ROUTE IF NEEDED.

(SQUARE YARD ITEM) INCORPORATE CEMENT INTO NATURAL SUB GRADE FOR PAVEMENT CONSTRUCTION. THE CONTRACTOR IS
RESPONSIBLE FOR DEVELOPMENT OF THE CEMENT/SUB GRADE MIXTURE DESIGN (% OF CEMENT & QUANTITY OF WATER REQUIRED PER
CF/SY/SF, ETC). THE CONTRACTOR SHALL EMPLOY AN INDEPENDENT GEOTECHNICAL LAB TO ASSIST IN DEVELOPMENT OF THE MIX DESIGN
& PERFORM ALL CONSTRUCTION (DENSITY & MOISTURE CONTENT) TESTING REQUIRED. INCORPORATE THE CEMENT UNIFORMLY DURING
SUBGRADE PREPERATION TO A DEPTH OF 127 & AT THE RATE DETERMINED BY THE INDEPENDENT GEOTECHNICAL LAB. MEASUREMENT
WILL BE IN SQUARE YARDS FOR THE QUANTITY OF TREATED SUBGRADE. PAYMENT WILL BE AT THE UNIT PRICE PER SQUARE YARD FOR
TREATED SUBGRADE. UNIT PRICE PER SQUARE YARD INCLUDES BUT NOT LIMITED TO; CONTRACTOR HIRED INDEPENDENT GEOTECHNICAL
LAB AS PREVIOUSLY DESCRIBED, ALL EQUIPMENT & LABOR NECESSARY TO PLACE & INCORPORATE THE CEMENT, INCLUDING ALL WATER
REQUIRED TO CORRECTLY MIX WITH SUBGRADE PRIOR TO OTTA SEAL PLACEMENT AS DIRECTED BY THE GEOTECHNICAL LAB. REFER TO
SPECIAL PROVISION CEMENT SUBRADE STABILIZATION.

14 (TONS ITEM) ITEM IS FOR USE IN CONSTRUCTION OF THE ROADWAY IMPROVEMENT. REFER TO C—SHEETS TYPICAL DRAWING. AGGREGATE
INTERLAYER SHALL BE 17 COMPACTED THICKNESS. WIDTH SHALL INCLUDE FULL WIDTH OF CEMENT STABILIZED SUBGRADE. MATERIAL
SHALL BE RECLAIMED MILLINGS FROM HMA PAVEMENT, FREE FROM DIRT, DEBRIS & OTHER CONTAMINANTS. MATERIALS SHALL BE 100%
PASSING 3/4” SIEVE. MATERIALS SHALL BE MOISTURE CONDITIONED & COMPACTED IN ACCORDANCE WITH IOWA DOT 2111. ITEM INCLUDES
FURNISHING, HAULING, SPREADING, GRADING & COMPACTING HMA MILLINGS IN ACCORDANCE WITH THE PLANS & CONTRACT DOCUMENTS.
METHOD OF MEASUREMENT SHALL BE IN THE WEIGHT OF TONS REQUIRED TO ACHIEVE 1”7 THICKNESS. PAYMENT WILL BE BASED ON THE
SCALE TICKETS OF THE HMA MILLINGS DELIVERED & INCORPORATED INTO THE PROJECT. REFER TO SPECIAL PROVISION CEMENT SUBGRADE
STABILIZATION.

15.  (TONS ITEM) PROVIDE PORTLAND CEMENT REQUIRED FOR CONSTRUCTION OF CEMENT—TREATED SUBGRADE. PORTLAND CEMENT SHALL BE
OF THE TYPE SPECIFIED BY THE INDEPENDENT GEOTECHNICAL LAB AS DESCRIBED IN BID ITEM #14. ASSUMED WEIGHT FOR
INCORPORATION IS 6% BY WEIGHT OF SUBGRADE (TO QUANTIFY FOR BIDDING PURPOSES) MEASUREMENT WILL BE IN TONS FOR THE
QUANTITY OF CEMENT REQUIRED TO BE INCORPORATED INTO THE SUBGRADE. PAYMENT WILL BE BASED ON THE SCALE TICKETS OF THE
CEMENT DELIVERED & INCORPORATED INTO THE PROJECT. REFER TO SPECIAL PROVISION CEMENT SUBGRADE STABILIZATION.

16=17 THE CONTRACTOR IS TO FERTILIZE, SEED AND MULCH ANY AREAS DISTURBED DURING CONSTRUCTION TO THEIR ORIGINAL
CONDITION INCLUDING BORROW SITES AND REESTABLISHED SHOULDER. THIS SHALL BE INCLUDED IN THE PRICE "SEEDING
AND FERTILIZING (RURAL).
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§ @ @ @ TYPE Il BARRICADE TABULATION —
o o 3/27/35
- @ 3 EACH SAI_:ET_Y CLOSURES
;’ ROAD ROAD ROAD @ 3 EACH Refer to Section 2528 of the Standard Specifications
S CLOSED CLOSED CLOSED Road Closure Hazard Closure
= @ — 3 EACH Station , Remarks
AHEAD 1000 FT 500 FT aty. aty.
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TABULATION OF  MAILBOX RELOCATION

STATION 911 ADDRESS QUANTITY REMARKS

15+50.67 |[HOUSE NO. 9541

1/425.05 |[HOUSE NO. 9564

17+95.54 [HOUSE NO. 9581

22+62.21 |HOUSE NO. 942/

2448217 |[HOUSE NO. 9449
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