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ENGLISHFILE NO.     A.01  IOWA ITS-080-6(552)219--25-48Olsson
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SCALES: As Noted

PARTICIPATING IN LOCATION SERVICES.
AND LOCAL GOVERNMENT AGENCIES NOT
SHALL ALSO CONTACT ANY AND ALL UTILITIES
UNDERGROUND UTILITIES.  THE CONTRACTOR
AND SCHEDULING THE LOCATION OF
CONTRACTING UTILITIES AND LOCATOR SERVICES
CONTRACTOR SHALL BE RESPONSIBLE FOR
AND MARKED  PRIOR TO CONSTRUCTION.  THE 
PROVIDED.  ALL UTILITIES SHALL BE LOCATED
OF UTILITY INFORMATION MAY NOT HAVE BEEN
APPROXIMATE ONLY.   IN ADDITION, A PORTION 
AND AERIAL UTILITIES, WHEN SHOWN, ARE
NOTE:  THE PLAN LOCATIONS OF UNDERGROUND
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ITS-080-6(552)219--25-48

W of IA 149 to E of IA 149 (EB/WB)
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o
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IOWA COUNTY

22-48-080-060

PLANS OF PROPOSED IMPROVEMENT ON THE

PRIMARY ROAD SYSTEM

Refer to the Proposal Form for list of applicable specifications.

Value Engineering Saves. Refer to Article 1105.14 of the Specifications.

TOTAL

PROJECT IDENTIFICATION NUMBER

PROJECT NUMBER

R.O.W. PROJECT NUMBER

19

IMN-080-6(535)219--0E-48
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Legend Sheet
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Traffic Control Plan and Coordinated Operations

Traffic Control Notes
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C Sheets
Estimated Project Quantities and Estimate Reference Information

Quantities and General Information

C.03 Project Description, General Notes, and Standard Plans

C.04 - C.05* Listing of Work
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Details
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W Sheets
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*Color Plan Sheets

Pages or sheets covered by this seal:

Printed or Typed Name

DateSignature

the State of Iowa.

am a duly licensed Professional Engineer under the laws of

by me or under my direct personal supervision and that I

I hereby certify that this engineering document was prepared
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Gregory T. Seib

My license renewal date is December 31, 2026

23179

A.01-A.03, C.01-C.06, J.01, N.01-N.05,

U.01, W.01-W.03

5-4-2026
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A.02IOWA ITS-080-6(552)219--25-48Olsson

LOCATION MAP SHEET
I-80 CORRIDOR

151

80
80

Milepost 218.70
EB I-80 Station 115+46.00
BEGIN CONSTRUCTION

Milepost 219.95
EB I-80 Station 181+11.00
END CONSTRUCTION

PROJECT LOCATION
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5/4/2026

ENGLISHFILE NO.     A.03  IOWA ITS-080-6(552)219--25-48Olsson

PROJECT CONTACTS

UNIQUE SYMBOLS FOR THIS PROJECT

Bored Conduit

Handhole, 36" X 24" X 36"

Handhole, 48" X 30" X 36"

Test Station

Right of Way

DESCRIPTIONSPROPOSEDEXISTING

ITS Device Cabinet, Pole Mount

Device Pole

Camera

Direct Buried Fiber

Locate PointLP

LEGEND SHEET

Conduit (By Others)

ESTIMATE OF QUANTITIES

ccalkins@tiprec.com

(641) 522-9221

Brooklyn, IA 52211

612 W Des Moines St PO Box 534

Cole Calkins

EL1D, TIP Rural Electric Cooperative - Quality D

FO1D, Cooperative Telephone Company - Quality D

Jason.Dale@iowadot.us

(515) 239-1995

Ames, IA 50010

800 Lincoln Way

Jason Dale

FO5D, Iowa Communications Network - Quality D

cooptel@netins.net

(319) 647-3131

Victor, IA 52347

704 3rd St

Scott Schabacker

TL1D, Cooperative Telephone Company - Quality D

chad@poweshiekwater.com

(641) 522-7416

Brooklyn, IA 52211

125 Industrial Drive

Chad Coburn

WL1D, Poweshiek Water Association - Quality D

No Contact given but is within project limits

GH1D, Northern Border Pipeline - Quality D

PPE, TIP Rural Electric Cooperative

UTILITY LEGEND
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ENGLISHFILE NO. ITS-080-6(552)219--25-48IOWA C.01Olsson

ESTIMATE OF QUANTITIES

9/20/22
100 01A
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ENGLISHFILE NO. IOWA ITS-080-6(552)219--25-48Olsson C.02

ESTIMATE REFERENCE INFORMATION

9/20/22
100 04A
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

5/4/2026

ENGLISHFILE NO.

PROJECT DESCRIPTION

100-01D

08-15-22

WITH FUTURE ROADWAY AND GRADING CONSTRUCTION
INFRASTRUCTURE (CONDUIT, HANDHOLES, ETC.)  TO AVOID CONFLICTS 
THIS PROJECT INVOLVES RELOCATING FIBER OPTIC CABLE AND OTHER ITS 

ITS INFRASTRUCTURE PROJECT IN IOWA COUNTY.

PROJECT SUMMARY
ITS-080-6(552)219--25-48

(NATIVE GRASS SEEDING)

      EROSION CONTROL 232-03C

09-28-22

Area to be seeded is estimated to be less than 1 acre. If the

Contractor determines the area exceeds 2 acres, notify the

Engineer. Approved quantity in excess of 2 acres will be paid

for as extra work according to Article 1109.03,B of the

Standard Specifications.

Following the completion of work in a disturbed area and

according to the seeding dates in Section 2601 of the Standard

Specifications, place seed and mulch on the disturbed area

lying 8 feet or more beyond the shoulder as follows:

Place seed and fertilize according to the requirements of 

Article 2601.03,C,3 and Section 4169 of the Standard Specifications.

Place mulch according to the requirements of Articles

2601.03,E,2,a and 4169.07,A of the Standard Specifications.

Preparing the seedbed, furnishing and applying seed, fertilizer, and 

mulch are all incidental to mobilization and will not be paid for

separately.

MEDIAN CROSSOVER
253-1

09-28-22

designated for the Contractor's use by this plan.

type median crossover on this project unless specifically 

The Contractor is prohibited from using any established or other 

SPLICING COORDINATION

ICN Contractor

completed and the fiber cable is ready for splicing. Fiber optic splicing to be completed by 

Contractor shall contact Iowa Communications Network (ICN) and the Engineer once work is 

STANDARDS

The following Standards apply to construction work on this project.

105-4

04-16-24

Number Date Title

TC-1

TC-402

10-15-19

04-18-23

Work Not Affecting Traffic (Two-Lane or Multi-Lane)

Work Within 15 ft of Traveled Way (Multi-Lane)

ITS Labeling

ITS Handholes

10-21-25

10-21-25

ITS-102

ITS-101

Parcel Number Expected Possession Date

RIGHT-OF-WAY ACQUISITION STATUS

project until the dates listed below or earlier if notified by the Engineer.  

Note:  The Contractor will not have access to all parcels that are needed for this

1

2

3

Heitshusen Limited

Calvin Uhlig, Robert Mews, Dianna Caldwell, Albert Allen Mews (Deceased)

Roger J Maxwell 7/14/2026

7/14/2026

8/13/2026

C.03ITS-080-6(552)219--25-48IOWAOlsson

PROJECT DESCRIPTION, GENERAL NOTES, AND STANDARD PLANS
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

5/4/2026

ENGLISHFILE NO. C.04ITS-080-6(552)219--25-48IOWAOlsson

LISTING OF WORK

* = EXISTING OR TO BE INSTALLED BY OTHERS



gdungan2:48:58 PM c:\pw_work\pwmain\grace.dungan\d2636693\C Sheets.dgn

DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

5/4/2026

ENGLISHFILE NO. C.05ITS-080-6(552)219--25-48IOWAOlsson

LISTING OF WORK

COORDINATE FIBER OPTIC SPLICING WITH THE IOWA DOT AND ICN

FOR INFORMATION ONLY
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5/4/2026

ENGLISHFILE NO. C.06

FIBER ARCHITECTURE

ITS-080-6(552)219--25-48IOWAOlsson

XX

XX

XX

CAB XX

SWITCH (BY OTHERS)

XX

SPLICE CLOSURE WITH NUMBER OF SPLICES (BY OTHERS)

FIBER WITH NUMBER OF FIBER STRANDS

POLE MOUNT DEVICE/DMS CABINET (EXISTING)

LEGEND

NOT TO SCALE

CAT-6 CABLE (BY OTHERS)

FIBER TERMINATION PANEL W/ NUMBER OF TERMINATIONS

I-80

1-12 (EX.)
LINK 1004C

80TV220

SHEET N.05

0

220

I-80 & IA-149
CAMERA CABINET 80TV220

RADIO (BY OTHERS)

CAMERA 80TVXX (BY OTHERS)

12

MS1004C-C
SHEET N.01

HANDHOLE 1-1

1-48
LINK 1004C 16

MS1003-A
SHEET N.05

HANDHOLE 5-1

1-16 (EX.)
LINK 1003TO LS14A TO MS1003-B

1-16 (EX.)
LINK 1003

TO LS15A
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

5/4/2026

ENGLISHFILE NO.     J.01  IOWA ITS-080-6(552)219--25-48Olsson

TRAFFIC CONTROL PLAN AND COORDINATED OPERATIONS

TRAFFIC CONTROL PLAN 08-15-22

108-23A

WORKING WITHIN THE SAME AREA.

OF THE PROJECTS LISTED.  COORDINATE OPERATIONS WITH THOSE OF OTHER CONTRACTORS 

OTHER WORK IN PROGRESS DURING THE SAME PERIOD OF TIME WILL INCLUDE THE CONSTRUCTION 

COORDINATED OPERATIONS 10-14-22

111-01

TYPE OF WORKPROJECT

PAVEMENT - GRADE AND NEWIMX-080-6(540)219--02-48

PAVEMENT EACH NIGHT.  DAYTIME DROP-OFFS SHALL NOT BE ALLOWED.

ANY DISTURBED AREAS MUST BE RESTORED AND LEVEL WITH THE SURROUNDING7.

THE WORK AREA AT ALL TIMES.

THE CONTRACTOR SHALL MAINTAIN A CLEAN PAVEMENT LEADING INTO AND OUT OF6.

CONSTRUCTION TRAFFIC WILL NOT BE ALLOWED TO USE MEDIAN CROSSOVERS.5.

DESCRIBED ON STANDARD NOTATION 111-01.

THE CONTRACTOR SHALL COORDINATE TRAFFIC CONTROL WITH OTHER PROJECTS AS4.

ROAD PLANS SHOWN IN TAB 105-4 ON PLAN SHEET C.03.

TRAFFIC CONTROL ON THIS PROJECT SHALL BE IN ACCORDANCE WITH THE STANDARD 3.

REMAIN OPEN AT ALL TIMES.NOT BE ALLOWED.  INTERCHANGE RAMPS SHALL

TRAFFIC SHALL BE MAINTAINED AT ALL TIMES.  TEMPORARY LANE CLOSURES WILL2.

HIGHWAY STANDARDS CONTAINED HEREIN AND IN THE PLANS.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND ANY SPECIFICATION AND 

IN THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, IOWA SUPPLEMENTAL

HIGHWAY AND BRIDGE CONSTRUCTION, THE APPLICABLE GUIDELINES CONTAINED

2528-TRAFFIC CONTROL OF THE IOWA DOT'S STANDARD SPECIFICATIONS FOR

ALL TRAFFIC CONTROL SHALL BE PERFORMED IN ACCORDANCE WITH SECTION1.

IMX-080-6(533)220--02-48 

IMX-080-6(542)219--02-48 

IMX-080-6(543)219--02-48

BRIDGE REPLACEMENT

TRAFFIC SIGNS

LIGHTING

ITS-080-6(553)219--25-48 ITS INFRASTRUCTURE
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

5/4/2026

ENGLISHFILE NO.     N.01IOWA ITS-080-6(552)219--25-48Olsson

CAPTURED ICN FIBER AND NEW DIRECT BURIED FIBER

STUB OUT (2) 2" CONDUITS A MINIMUM OF 3' TO INSTALL EXISTING

FUTURE FIBER OPTIC SPLICE CLOSURE (MS1004C-C) - BY OTHERS

75' COIL OF 48 SM ARMORED FIBER (LINK 1004C)

1 EA. ITS GROUND ROD

1 EA. ITS TEST STATION

1 EA. ITS HANDHOLE, 48x30x36

STA. 115+46, 96' RT. 

HANDHOLE HH 1-1 - MP 218.70

PROTECT IN PLACE

EXISTING 12F

EXISTING ICN LINK 1004C

1 - 48 SM ARMORED FIBER (LINK 1004C)

1 - DIRECT BURIED FIBER OPTIC CABLE

2,737' from HH 1-1 to BEGINNING OF BORE

(1A)

TO BE ABANDONED AFTER FIBER CUTOVER

EXISTING 12F

EXISTING ICN LINK 1004C

OO 100

FEET

I-80 CORRIDOR
ITS INFRASTRUCTURE

I-80 WB

I-80 EB

M
A

T
C

H
 L

IN
E

 S
H

E
E

T
N

.0
2

5' FROM PROPOSED ROW

TO FIBER CABLE

LOCATE FIBER AND INSTALL HANDHOLE ADJACENT 

LOCATION OF EXISTING ICN FIBER. CONTRACTOR TO 

NOTE: EXACT HH 1-1 LOCATION IS DEPENDENT ON 

OF CABLE EXPOSURE.

COORDINATE WITH ICN SPLICERS ON TIMING 

FOR SPLICING TAIL.

PRIOR TO CUTOVER TO BE USED

EXPOSE 75' OF EXISTING ICN FIBER

4' FROM FENCE

SECTION 5

T79N R10W

IOWA COUNTY
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ENGLISHFILE NO.     N.02IOWA ITS-080-6(552)219--25-48Olsson

5' FROM PROPOSED ROW

N
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T

(LINK 1004C)

DIRECT BURIED 48 SM ARMORED FIBER

SEE SHEET N. 01

(1A)

TO BE ABANDONED AFTER FIBER CUTOVER

EXISTING 12F

EXISTING ICN LINK 1004C

M
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T
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H
 L
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E

 S
H

E
E

T
N

.0
3

I-80 CORRIDOR
ITS INFRASTRUCTURE

I-80 EB

I-80 WB

OO 100

FEET

4' FROM FENCE

SECTION 4, 5

T79N R10W

IOWA COUNTY
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    N.03IOWA ITS-080-6(552)219--25-48Olsson

5' FROM PROPOSED ROW
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 L
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OO 100

FEET

I-80 CORRIDOR
ITS INFRASTRUCTURE

STA. 142+50

BEGIN BORE

TO BE ABANDONED AFTER CUTOVER

EXISTING ICN SPLICE MS1004C-A

TO BE ABANDONED AFTER FIBER CUTOVER

EXISTING 12F

EXISTING ICN LINK 1004C

1 - 48 SM ARMORED FIBER (LINK 1004C)

1 -  ITS CONDUIT, HDPE, 2" CONDUIT (BORED)

140' from BEGINNING OF BORE to END OF BORE

(3A)

I-80 EB

I-80 WB

1 - 48 SM ARMORED FIBER (LINK 1004C)

1 -  DIRECT BURIED FIBER OPTIC CABLE

1,012' from END OF BORE to BEGINNING OF BORE

(3B)

1 - 48 SM ARMORED FIBER (LINK 1004C)

1 -  ITS CONDUIT, HDPE, 2" CONDUIT (BORED)

787' from BEGINNING OF BORE to END OF BORE

(3C)

(LINK 1004C)

DIRECT BURIED 48 SM ARMORED FIBER

SEE SHEET N. 01

(1A)

BOTTOM OF DRAINAGE AREA FLOWLINE

BORE MINIMUM 5' DEPTH UNDER

STA. 143+90

END BORE
STA. 154+00

BEGIN BORE

 DRAINAGE FLOWLINE

BORE MINIMUM 5' DEPTH UNDER

SECTION 4

T79N R10W

IOWA COUNTY
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ENGLISHFILE NO.     N.04IOWA ITS-080-6(552)219--25-48Olsson
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5' FROM PROPOSED ROW

SEE PREVIOUS SHEET

48 SM ARMORED FIBER (LINK 1004C)

2" HDPE CONDUIT

(3C)

TO BE ABANDONED AFTER FIBER CUTOVER

EXISTING 12F

EXISTING ICN LINK 1004C

1 - 48 SM ARMORED FIBER (LINK 1004C)

1 - DIRECT BURIED FIBER OPTIC CABLE

1,154' from END OF BORE to HH 5-1E

(4A)

OO 100

FEET

I-80 CORRIDOR
ITS INFRASTRUCTURE

TO BE ABANDONED AFTER FIBER CUTOVER

EXISTING 12F

EXISTING ICN LINK 1004C

AFTER FIBER CUTOVER

TO BE ABANDONED 

EXISTING 12F

EXISTING ICN LINK 1004C

TO BE ABANDONED AFTER FIBER CUTOVER

EXISTING ICN SPLICE MS1004C-B

I-80 EB

I-80 WB

M
A

T
C

H
 L
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E

 S
H

E
E

T
N

.0
5

SEE SHEETS W.01 - W.03

STA. 159+00 TO 161+00

BORE MINIMUM 15' DEPTH FROM

STA. 161+75

END BORE

SECTION 4

T79N R10W

IOWA COUNTY
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Note:  All depths displayed on cross sections are minimum depths.
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