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ENGLISHFILE NO.

PLANS OF PROPOSED IMPROVEMENT ON THE

INTERSTATE ROAD SYSTEM

SCALES: As Noted

Refer to the Proposal Form for list of applicable specifications.
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Value Engineering Saves. Refer to Article 1105.14 of the Specifications.

DateSignature

Printed or Typed Name

My license renewal date is December 31, 20

Pages or sheets covered by this seal:

ROADWAY DESIGN

I hereby certify that this engineering document was prepared

by me or under my direct personal supervision and that I

the State of Iowa.

am a duly licensed Professional Engineer under the laws of
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WOODBURY COUNTY

21.3 (I-80)

6,000 (I-880)
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POTTAWATTAMIE COUNTY

Districts 3 & 4
On-Call Cable Guardrail Repair

 

 

I-29, I-80, & I-880 in Districts 3 & 4
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I-29 SEGMENT

Matchline "A"

Begin at MP 0.00
I-29 Guardrail Repair

End at MP 151.87
I-29 Guardrail Repair

Matchline "A"
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CASS COUNTY
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Begin at MP 0.00
I-880 Guardrail Repair

End at MP 16.94
I-880 Guardrail Repair

Begin at MP 0.00
I-80 Guardrail Repair

I-80 & I-880 SEGMENTS
NOT TO SCALE

End at MP 49.71
I-80 Guardrail Repair
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Item 
no. Item Code Item Unit

Quantities

Estimate Reference NotesEstimated
Roadway Items

1 2505-4008300 STEEL BEAM GUARDRAIL LF         190
In the Standard Specifications replace the description under Method of Measurement, 2505.04, A.1. Steel Beam Guardrail, with the 
following:  "Linear feet of steel beam guardrail constructed."

Item includes removal and disposal of damaged guardrail components by the contractor.

2 2505-4008410 STEEL BEAM GUARDRAIL BARRIER 
TRANSITION SECTION, BA-201

EACH           3  

3 2505-4021020 STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

EACH           3  

4 2505-4021720 STEEL BEAM GUARDRAIL TANGENT END 
TERMINAL, BA-205

EACH           3  

5 2505-4021721 STEEL BEAM GUARDRAIL FLARED END 
TERMINAL, BA-206

EACH           3  

6 2505-6001010 LINE POST, REPAIR EACH       1,100
This bid item includes is high tension cable guardrail systems.

7 2505-6001012 LINE POST, REPLACE EACH       1,125 This bid item includes high tension cable guardrail systems.

8 2505-6001014 LINE POST FOUNDATION, REPLACE EACH         125
Dependent upon the weather conditions, time of year, and condition of the existing line post foundation as determined by the 
Engineer, the contractor shall remove and replace the damaged foundation.

Refer to Developmental Specification DS-23036.

9 2505-6001020 END ANCHOR, REPAIR EACH          30  

10 2505-6001022 END ANCHOR - SPECIAL, REPAIR EACH           7  

11 2505-6001024 END ANCHOR, RESET EACH          30  

12 2505-6001030 TURNBUCKLE, REPLACE EACH          15
Refer to Developmental Specification DS-23036.

Existing Gibraltar turnbuckles and end anchor tensioning fittings are either 3/4" diameter or 1" diameter.

All replacement Gibraltar turnbuckles and end anchor tensioning fittings shall be 1" diameter.

Replacement of existing 3/4" diameter turnbuckles and end anchor tensioning fittings with 1" diameter turnbuckles and end anchor 
tensioning fittings will be paid for as "Turnbuckle Replace".

(Gibraltar lists these items as "Cable Splice Fitting & Terminal Fitting".)  Replacement of anchor cable adjusters and turnbuckles for 
Trinity type system shall also be paid for as "Turnbuckle Replace".

In the event that the cable release anchor base plate post does not accept new 1" diameter adjusters, replacement of the anchor pad 
(base plate post), concrete footing/reinforcing steel, and anchor post will be paid for as one "End Anchor Repair".

13 2505-6001040 HIGH TENSION CABLE GUARDRAIL, REPLACE LF         560  

Roadway Items : Roadway ItemsESTIMATED PROJECT QUANTITIES AND REFERENCE NOTES
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Item 
no. Item Code Item Unit

Quantities

Estimate Reference NotesEstimated
Roadway Items

14 2533-4980020 MOBILIZATION, ON-CALL Mobilization for High 
Tension

EACH          30 This bid item includes high tension cable guardrail systems.

15 2533-4980020 MOBILIZATION, ON-CALL Mobilization for Low 
Tension

EACH           7 This bid item includes low tension cable guardrail systems.

16 2599-9999005 ('EACH' ITEM) Anchor Tab Welding Repair EACH           7
This item includes all equipment, material, and labor for an Anchor Tab Welding 

17 2599-9999005 ('EACH' ITEM) LANE CLOSURE DAY OR NIGHT EACH           7
LANE CLOSURE DAY OR NIGHT

Developmental Specification Section 23036.05, J is modified by this items.  Lane closure restrictions will be in accordance with J 
Sheets.

Method of Measurement:  By count for each lane closure.

Basis of Payment:  The contractor shall be paid for each lane closure.  Payment is full compensation for furnishing all equipment and 
labor required to setup and takedown a lane closure.

 

18 2599-9999005 ('EACH' ITEM) LINE POST FOUNDATION, 
CONSTRUCT

EACH           7
LINE POST FOUNDATION, CONSTRUCT

Dependent upon the weather conditions, time of year, and condition of the existing line post foundation as determined by the 
Engineer, the contractor shall construct a new foundation.

Method of Measurement:  By count for each line post foundation constructed.

Basis of Payment:  The contractor shall be paid for each line post foundation constructed.  Payment is full compensation for 
furnishing all equipment, materials, and labor required to construct a line post foundation.

19 2599-9999005 ('EACH' ITEM) LINE POST FOUNDATION, 
REMOVE AND BACKFILL

EACH           7
LINE POST FOUNDATION, REMOVE AND BACKFILL

Dependent upon the weather conditions, time of year, and condition of the existing line post foundation as determined by the 
Engineer, the contractor shall remove the foundation and properly backfill with compacted material.

Method of Measurement:  By count for each line post foundation removed and backfilled.

Basis of Payment:  The contractor shall be paid for each line post foundation removed and properly backfilled.  Payment is full 
compensation for furnishing all equipment, materials, and labor required to remove and dispose the old foundation and backfill the 
hole.

20 2599-9999005 ('EACH' ITEM) Line Post Repair (Low Tension) EACH          30 This bid item includes low tension cable guardrail systems.

21 2599-9999005 ('EACH' ITEM) Line Post Replace (Low Tension) EACH          30
This bid item includes low tension cable guardrail systems.

22 2599-9999005 ('EACH' ITEM) Repair End Anchor (Low Tension) EACH           7

23 2599-9999005 ('EACH' ITEM) Traffic Control EACH          37
All repairs require Traffic Control. Minimum Traffic Control set up shall comply with TC-402 "Work Within 15 ft of Traveled Way".

This item to be used in conjunction with "On-Call Mobilization".

24 2599-9999009 ('LINEAR FEET' ITEM) Low Tension Cable 
Guardrail, Replace

LF          75 This bid item includes low tension cable guardrail systems.
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On-call guardrail repair of high-tension median cable guardrail at various locations on I-29, I-80, and I-880
in Districts 3 and 4.
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COUNTY PROJECT NUMBER IMN-000-T(483)0--0E-78 SHEET NUMBER C.5FILE NO. ENGLISH DESIGN TEAM MAYBERRY\MALONE\KELLY DISTRICTS 3 & 4

Pottawattamie I-880 EB Gibraltar 0.08 CRP 0.13 CRP
Pottawattamie I-880 WB Gibraltar 0.12 CRP 0.17 CRP
Pottawattamie I-880 EB Gibraltar 1.99 CRP 2.03 CRP
Pottawattamie I-880 WB Gibraltar 2.02 CRP 2.07 CRP
Pottawattamie I-880 EB Gibraltar 5.01 CRP 5.06 CRP
Pottawattamie I-880 WB Gibraltar 5.05 CRP 5.09 CRP
Pottawattamie I-880 EB Gibraltar 7.08 CRP 7.13 CRP
Pottawattamie I-880 WB Gibraltar 7.12 CRP 7.17 CRP
Pottawattamie I-880 EB Gibraltar 10.03 CRP 10.08 CRP
Pottawattamie I-880 WB Gibraltar 10.07 CRP 10.12 CRP
Pottawattamie I-880 EB Gibraltar 12.03 CRP 12.08 CRP
Pottawattamie I-880 WB Gibraltar 12.07 CRP 12.12 CRP
Pottawattamie I-880 EB Gibraltar 14.27 CRP 14.32 CRP
Pottawattamie I-880 WB Gibraltar 14.31 CRP 14.36 CRP

Pottawattamie I-80 WB Gibraltar 6.30 CRP 6.82 CRP
Pottawattamie I-80 WB Gibraltar 6.91 CRP 7.12 CRP
Pottawattamie I-80 EB Gibraltar 7.07 CRP 7.45 CRP
Pottawattamie I-80 WB Gibraltar 7.46 CRP 7.68 CRP
Pottawattamie I-80 WB Gibraltar 7.71 CRP 8.27 CRP
Pottawattamie I-80 EB Gibraltar 8.23 CRP 8.52 CRP
Pottawattamie I-80 WB Gibraltar 8.59 CRP 9.16 CRP
Pottawattamie I-80 EB Gibraltar 9.11 CRP 9.68 CRP
Pottawattamie I-80 WB Gibraltar 9.69 CRP 9.87 CRP
Pottawattamie I-80 EB Gibraltar 9.90 CRP 10.46 CRP
Pottawattamie I-80 WB Gibraltar 10.47 CRP 10.75 CRP
Pottawattamie I-80 EB Gibraltar 10.88 CRP 11.49 CRP
Pottawattamie I-80 WB Gibraltar 11.47 CRP 12.09 CRP
Pottawattamie I-80 EB Gibraltar 12.04 CRP 12.61 CRP
Pottawattamie I-80 WB Gibraltar 12.62 CRP 12.93 CRP
Pottawattamie I-80 EB Gibraltar 12.96 CRP 13.16 CRP
Pottawattamie I-80 WB Gibraltar 13.25 CRP 13.51 CRP
Pottawattamie I-80 EB Gibraltar 13.46 CRP 14.03 CRP
Pottawattamie I-80 WB Gibraltar 14.04 CRP 14.36 CRP
Pottawattamie I-80 EB Gibraltar 14.32 CRP 14.64 CRP
Pottawattamie I-80 WB Gibraltar 14.65 CRP 15.22 CRP
Pottawattamie I-80 EB Gibraltar 15.17 CRP 15.74 CRP
Pottawattamie I-80 WB Gibraltar 15.75 CRP 16.32 CRP
Pottawattamie I-80 EB Gibraltar 16.27 CRP 16.58 CRP
Pottawattamie I-80 WB Gibraltar 16.59 CRP 16.89 CRP
Pottawattamie I-80 EB Gibraltar 10.13 CRP 10.18 CRP
Pottawattamie I-80 WB Gibraltar 10.16 CRP 10.22 CRP
Pottawattamie I-80 EB Gibraltar 11.42 CRP 11.47 CRP
Pottawattamie I-80 WB Gibraltar 11.46 CRP 11.51 CRP
Pottawattamie I-80 EB Gibraltar 15.22 CRP 15.27 CRP
Pottawattamie I-80 WB Gibraltar 15.25 CRP 15.31 CRP
Pottawattamie I-80 EB Gibraltar 16.90 CRP 17.53 CRP
Pottawattamie I-80 WB Gibraltar 17.52 CRP 18.01 CRP
Pottawattamie I-80 EB Gibraltar 17.96 CRP 18.41 CRP
Pottawattamie I-80 EB Gibraltar 18.43 CRP 18.57 CRP
Pottawattamie I-80 WB Gibraltar 18.69 CRP 19.08 CRP
Pottawattamie I-80 EB Gibraltar 19.04 CRP 19.55 CRP
Pottawattamie I-80 WB Gibraltar 19.56 CRP 20.10 CRP
Pottawattamie I-80 EB Gibraltar 20.04 CRP 20.58 CRP
Pottawattamie I-80 WB Gibraltar 20.59 CRP 21.13 CRP
Pottawattamie I-80 EB Gibraltar 21.08 CRP 21.60 CRP
Pottawattamie I-80 WB Gibraltar 21.73 CRP 22.03 CRP
Pottawattamie I-80 EB Gibraltar 21.94 CRP 22.50 CRP
Pottawattamie I-80 WB Gibraltar 22.53 CRP 23.03 CRP
Pottawattamie I-80 EB Gibraltar 22.99 CRP 23.21 CRP
Pottawattamie I-80 WB Gibraltar 23.20 CRP 23.71 CRP
Pottawattamie I-80 EB Gibraltar 23.67 CRP 23.92 CRP
Pottawattamie I-80 WB Gibraltar 23.96 CRP 24.45 CRP
Pottawattamie I-80 EB Gibraltar 24.40 CRP 24.93 CRP
Pottawattamie I-80 WB Gibraltar 25.05 CRP 25.47 CRP
Pottawattamie I-80 EB Gibraltar 25.42 CRP 25.79 CRP
Pottawattamie I-80 WB Gibraltar 25.80 CRP 26.23 CRP
Pottawattamie I-80 EB Gibraltar 26.18 CRP 26.67 CRP
Pottawattamie I-80 WB Gibraltar 26.79 CRP 27.03 CRP
Pottawattamie I-80 EB Gibraltar 27.77 CRP 28.07 CRP
Pottawattamie I-80 WB Gibraltar 28.21 CRP 28.29 CRP
Pottawattamie I-80 EB Gibraltar 28.32 CRP 28.51 CRP
Pottawattamie I-80 WB Gibraltar 28.54 CRP 29.01 CRP
Pottawattamie I-80 WB Gibraltar 29.07 CRP 29.40 CRP
Pottawattamie I-80 EB Gibraltar 29.32 CRP 29.63 CRP
Pottawattamie I-80 WB Gibraltar 29.36 CRP 29.40 CRP
Pottawattamie I-80 WB Gibraltar 29.72 CRP 30.10 CRP
Pottawattamie I-80 WB Gibraltar 30.18 CRP 30.28 CRP
Pottawattamie I-80 WB Gibraltar 30.36 CRP 30.78 CRP
Pottawattamie I-80 WB Gibraltar 30.78 CRP 31.20 CRP
Pottawattamie I-80 WB Gibraltar 31.20 CRP 31.67 CRP

DISTRICTS 3 & 4 - CABLE GUARDRAIL INVENTORY

County Route Direction Type Begin MP Anchor Type End MP Anchor Type

Pottawattamie I-80 EB Gibraltar 31.78 CRP 32.35 CRP
Pottawattamie I-80 EB Gibraltar 32.35 CRP 32.92 CRP
Pottawattamie I-80 WB Gibraltar 32.83 CRP 32.87 CRP
Pottawattamie I-80 EB Gibraltar 32.92 CRP 33.48 CRP
Pottawattamie I-80 EB Gibraltar 33.48 CRP 34.04 CRP
Pottawattamie I-80 EB Gibraltar 34.10 CRP 34.57 CRP
Pottawattamie I-80 EB Gibraltar 34.57 CRP 35.03 CRP
Pottawattamie I-80 WB Gibraltar 34.32 CRP 34.37 CRP
Pottawattamie I-80 EB Gibraltar 35.24 CRP 35.73 CRP
Pottawattamie I-80 EB Gibraltar 35.73 CRP 36.23 CRP
Pottawattamie I-80 EB Gibraltar 36.23 CRP 36.72 CRP
Pottawattamie I-80 EB Gibraltar 36.72 CRP 37.21 CRP
Pottawattamie I-80 WB Gibraltar 36.83 CRP 36.87 CRP
Pottawattamie I-80 EB Gibraltar 37.21 CRP 37.70 CRP
Pottawattamie I-80 EB Gibraltar 37.70 CRP 38.20 CRP
Pottawattamie I-80 EB Gibraltar 38.20 CRP 38.69 CRP
Pottawattamie I-80 EB Gibraltar 38.69 CRP 39.12 CRP
Pottawattamie I-80 EB Gibraltar 39.27 CRP 39.48 CRP
Pottawattamie I-80 EB Gibraltar 39.61 CRP 40.08 CRP
Pottawattamie I-80 EB Gibraltar 40.08 CRP 40.56 CRP
Pottawattamie I-80 WB Gibraltar (UAC) 40.22 CRP 40.29 CRP
Pottawattamie I-80 EB Gibraltar 40.56 CRP 41.05 CRP
Pottawattamie I-80 WB Gibraltar 41.13 CRP 41.49 CRP
Pottawattamie I-80 WB Gibraltar 41.58 CRP 41.96 CRP
Pottawattamie I-80 WB Gibraltar 41.96 CRP 42.34 CRP
Pottawattamie I-80 WB Gibraltar 42.34 CRP 42.74 CRP
Pottawattamie I-80 EB Gibraltar 42.78 CRP 43.29 CRP
Pottawattamie I-80 EB Gibraltar 43.29 CRP 43.81 CRP
Pottawattamie I-80 EB Gibraltar 43.82 CRP 44.39 CRP
Pottawattamie I-80 EB Gibraltar 44.39 CRP 44.97 CRP
Pottawattamie I-80 WB Gibraltar 44.69 CRP 44.76 CRP
Pottawattamie I-80 EB Gibraltar 44.97 CRP 45.09 CRP
Pottawattamie I-80 EB Gibraltar 45.19 CRP 45.59 CRP
Pottawattamie I-80 EB Gibraltar 45.64 CRP 46.23 CRP
Pottawattamie I-80 WB Gibraltar 46.19 CRP 46.26 CRP
Pottawattamie I-80 EB Gibraltar 46.23 CRP 46.60 CRP
Pottawattamie I-80 EB Gibraltar 46.60 CRP 46.82 CRP
Pottawattamie I-80 EB Gibraltar 46.87 CRP 47.45 CRP
Pottawattamie I-80 EB Gibraltar 47.45 CRP 48.02 CRP
Pottawattamie I-80 EB Gibraltar 48.02 CRP 48.59 CRP
Pottawattamie I-80 EB Gibraltar 48.59 CRP 49.16 CRP
Pottawattamie I-80 WB Gibraltar 48.69 CRP 48.75 CRP
Pottawattamie I-80 EB Gibraltar 49.16 CRP 49.72 CRP

Fremont I-29 NB Gibraltar 1.76 CRP 1.82 CRP
Fremont I-29 SB Gibraltar 1.79 CRP 1.85 CRP
Fremont I-29 NB Gibraltar 5.88 CRP 5.94 CRP
Fremont I-29 SB Gibraltar 5.90 CRP 5.96 CRP
Fremont I-29 NB Trinity 12.96 CCT 13.01 CCT
Fremont I-29 SB Trinity 12.99 CCT 13.04 CCT
Fremont I-29 NB Trinity 15.44 CCT 15.49 CCT
Fremont I-29 SB Trinity 15.47 CCT 15.52 CCT
Fremont I-29 NB Trinity 21.60 CCT 21.66 CCT
Fremont I-29 SB Trinity 21.63 CCT 21.69 CCT
Fremont I-29 NB Trinity 24.96 CCT 25.01 CCT
Fremont I-29 SB Trinity 24.99 CCT 25.04 CCT

Mills I-29 NB Gibraltar 26.20 CRP 26.24 CRP
Mills I-29 SB Gibraltar 26.22 CRP 26.26 CRP
Mills I-29 NB Gibraltar 28.51 CRP 28.54 CRP
Mills I-29 SB Gibraltar 28.53 CRP 28.56 CRP
Mills I-29 NB Trinity 34.01 CCT 34.07 CCT
Mills I-29 SB Trinity 34.05 CCT 34.11 CCT
Mills I-29 SB Gibraltar 34.62 CRP 35.59 CRP
Mills I-29 NB Gibraltar 35.49 CRP 36.40 CRP
Mills I-29 NB Gibraltar 36.41 CRP 37.39 CRP
Mills I-29 SB Gibraltar 37.39 CRP 38.62 CRP
Mills I-29 SB Gibraltar 38.63 CRP 39.63 CRP
Mills I-29 NB Gibraltar 39.57 CRP 40.15 CRP
Mills I-29 SB Gibraltar 40.15 CRP 41.08 CRP
Mills I-29 NB Gibraltar 40.97 CRP 41.94 GT
Mills I-29 NB Gibraltar 41.98 CRP 42.16 CRP
Mills I-29 SB Gibraltar 42.17 CRP 42.90 CRP
Mills I-29 NB Gibraltar 42.80 CRP 43.75 CRP

Pottawattamie I-29 NB Gibraltar 43.76 CRP 44.68 CRP
Pottawattamie I-29 SB Gibraltar 44.68 CRP 44.88 CRP
Pottawattamie I-29 NB Trinity 44.83 CCT 45.04 GT
Pottawattamie I-29 NB Trinity 45.16 CCT 46.45 CCT
Pottawattamie I-29 NB Trinity 46.46 CCT 46.72 GT
Pottawattamie I-29 SB Trinity 45.59 CCT 45.70 CCT
Pottawattamie I-29 NB Gibraltar 47.85 CRP 47.95 CRP
Pottawattamie I-29 SB Gibraltar 47.88 CRP 47.98 CRP
Pottawattamie I-29 NB Gibraltar 54.71 CRP 54.77 CRP
Pottawattamie I-29 SB Gibraltar 54.75 CRP 54.80 CRP
Pottawattamie I-29 NB Gibraltar 56.41 CRP 56.58 CRP

DISTRICTS 3 & 4 - CABLE GUARDRAIL INVENTORY

Anchor Type End MP Anchor TypeCounty Route Direction Type Begin MP
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Pottawattamie I-29 SB Gibraltar 56.42 CRP 56.63 CRP
Pottawattamie I-29 NB Gibraltar 61.84 CRP 61.93 CRP
Pottawattamie I-29 SB Gibraltar 61.88 CRP 61.96 CRP
Pottawattamie I-29 SB Gibraltar 62.28 GT 62.71 CRP
Pottawattamie I-29 SB Gibraltar 62.72 CRP 63.95 CRP
Pottawattamie I-29 SB Gibraltar 63.97 GT 65.44 CRP
Pottawattamie I-29 SB Gibraltar 65.54 CRP 66.66 CRP
Pottawattamie I-29 NB Gibraltar 66.38 CRP 66.43 CRP
Pottawattamie I-29 SB Gibraltar 66.69 GT 67.14 CRP
Pottawattamie I-29 SB Gibraltar 67.25 CRP 68.82 CRP
Pottawattamie I-29 SB Gibraltar 68.83 CRP 70.66 CRP
Pottawattamie I-29 SB Gibraltar 70.67 CRP 70.93 CRP
Pottawattamie I-29 NB Gibraltar 71.06 CRP 71.53 CRP
Pott/Harrison I-29 NB Gibraltar 71.58 CRP 72.60 GT
Pottawattamie I-29 SB Gibraltar 71.94 CRP 71.99 CRP

Harrison I-29 SB Gibraltar 72.71 GT 73.09 CRP
Harrison I-29 SB Gibraltar 73.14 CRP 75.09 CRP
Harrison I-29 NB Gibraltar 73.92 CRP 73.97 CRP
Harrison I-29 SB Gibraltar 75.13 CRP 75.70 CRP
Harrison I-29 NB Gibraltar 76.13 CRP 76.49 CRP
Harrison I-29 SB Gibraltar 76.58 CRP 77.15 CRP
Harrison I-29 NB Gibraltar 76.71 CRP 76.77 CRP
Harrison I-29 SB Gibraltar 77.15 CRP 77.60 CRP
Harrison I-29 SB Gibraltar 77.69 GT 78.25 CRP
Harrison I-29 SB Gibraltar 78.25 CRP 78.82 CRP
Harrison I-29 SB Gibraltar 78.82 CRP 79.39 CRP
Harrison I-29 SB Gibraltar 79.39 CRP 79.95 CRP
Harrison I-29 SB Gibraltar 79.95 CRP 80.53 CRP
Harrison I-29 NB Gibraltar 80.45 CRP 80.50 CRP
Harrison I-29 SB Gibraltar 80.53 CRP 81.09 CRP
Harrison I-29 SB Gibraltar 81.09 CRP 81.58 CRP
Harrison I-29 SB Gibraltar 81.59 CRP 82.04 CRP
Harrison I-29 NB Gibraltar 82.00 CRP 82.05 CRP
Harrison I-29 SB Gibraltar 82.04 CRP 82.60 CRP
Harrison I-29 SB Gibraltar 82.60 CRP 83.03 CRP
Harrison I-29 SB Gibraltar 83.17 CRP 83.89 CRP
Harrison I-29 SB Gibraltar 84.02 GT 85.11 CRP
Harrison I-29 SB Gibraltar 85.13 CRP 85.22 CRP
Harrison I-29 SB Gibraltar 85.28 GT 86.47 CRP
Harrison I-29 NB Gibraltar 86.23 CRP 86.28 CRP
Harrison I-29 SB Gibraltar 86.54 GT 88.08 CRP
Harrison I-29 SB Gibraltar 88.14 GT 88.64 CRP
Harrison I-29 SB Gibraltar 88.66 CRP 89.75 CRP
Harrison I-29 NB Gibraltar 89.24 CRP 89.29 CRP
Harrison I-29 NB Gibraltar 93.79 CRP 93.86 CRP
Harrison I-29 SB Gibraltar 93.85 CRP 93.92 CRP
Harrison I-29 NB Gibraltar 95.64 CRP 95.69 CRP
Harrison I-29 SB Gibraltar 95.68 CRP 95.73 CRP
Harrison I-29 NB Gibraltar 100.19 CRP 100.24 CRP
Harrison I-29 SB Gibraltar 100.22 CRP 100.27 CRP

Monona I-29 NB Gibraltar 102.26 CRP 102.31 CRP
Monona I-29 SB Gibraltar 102.29 CRP 102.34 CRP
Monona I-29 NB Gibraltar 105.29 CRP 105.35 CRP
Monona I-29 SB Gibraltar 105.30 CRP 105.36 CRP
Monona I-29 NB Gibraltar 108.66 CRP 108.71 CRP
Monona I-29 SB Gibraltar 108.69 CRP 108.74 CRP
Monona I-29 NB Gibraltar 112.25 CRP 112.31 CRP
Monona I-29 SB Gibraltar 112.27 CRP 112.33 CRP
Monona I-29 NB Gibraltar 114.00 CRP 114.06 CRP
Monona I-29 SB Gibraltar 114.04 CRP 114.09 CRP
Monona I-29 NB Gibraltar 116.89 CRP 116.95 CRP
Monona I-29 SB Gibraltar 116.91 CRP 116.97 CRP
Monona I-29 NB Gibraltar 120.22 CRP 120.27 CRP
Monona I-29 SB Gibraltar 120.26 CRP 120.31 CRP
Monona I-29 NB Gibraltar 122.54 CRP 122.60 CRP
Monona I-29 SB Gibraltar 122.57 CRP 122.63 CRP
Monona I-29 NB Gibraltar 124.54 CRP 124.60 CRP
Monona I-29 SB Gibraltar 124.58 CRP 124.64 CRP

Woodbury I-29 NB Gibraltar 127.58 CRP 127.63 CRP
Woodbury I-29 SB Gibraltar 127.59 CRP 127.64 CRP
Woodbury I-29 NB Gibraltar 129.77 CRP 129.82 CRP
Woodbury I-29 SB Gibraltar 129.80 CRP 129.85 CRP
Woodbury I-29 NB Gibraltar 131.83 CRP 131.88 CRP
Woodbury I-29 SB Gibraltar 131.88 CRP 131.93 CRP
Woodbury I-29 NB Gibraltar 134.00 CRP 134.06 CRP
Woodbury I-29 SB Gibraltar 134.02 CRP 134.08 CRP
Woodbury I-29 NB Trinity 135.69 CCT 135.77 CCT
Woodbury I-29 SB Trinity 135.73 CCT 135.81 CCT
Woodbury I-29 NB Gibraltar 139.82 CRP 139.87 CRP
Woodbury I-29 SB Gibraltar 139.88 CRP 139.93 CRP
Woodbury I-29 NB Trinity 141.23 CCT 141.31 CCT
Woodbury I-29 SB Gibraltar 141.27 CRP 141.35 CRP
Woodbury I-29 SB Trinity 144.49 CCT 144.56 CCT

DISTRICTS 3 & 4 - CABLE GUARDRAIL INVENTORY

County Route Direction Type Begin MP Anchor Type End MP Anchor Type

Woodbury I-29 SB Trinity 144.69 CCT 144.77 CCT
Woodbury I-29 NB Trinity 145.27 GT 146.28 GT
Woodbury I-29 SB Trinity 145.52 GT 145.60 CCT
Woodbury I-29 NB Trinity 146.38 CRP 146.55 GT

BA = Bridge Anchor
CRP = Cable Release Post (Gibraltar)
CCT = CASS Cable Terminal (Trinity)

Gibraltar = TL-4 (3-cable)
Trinity = TL-4 (3 cable) 

CBST = Cable Barrier System Terminal
GT = Guardrail Transition (W-beam connections)

Begin MP

DISTRICTS 3 & 4 - CABLE GUARDRAIL INVENTORY

Anchor Type End MP Anchor TypeCounty Route Direction Type



1. Maintain at least one lane of traffic in each direction at all times.
2. All repairs are expected to be completed with closures per the TC series of the Standard Road Plans.
3. Traffic control for this project shall be in accordance with the TC series of the Standard Road Plans on
Tabulation 105-4. Refer to current Standard Specifications for additional information.

4. The contractor shall coordinate traffic control with other projects in the area.

I-29 Traffic control:
1. Missouri Border to Exit 42 (Bellevue):
   See Sheet J.4
2. Exit 42 (Bellevue) to Exit 47 (US-275):
   Use CBIS allowable lane closures. See Sheets J.5 through J.6
3. Exit 47 (US-275) to Exit 56 (N. 16th St.):
   Use CBIS allowable lane closures. See Sheets J.5 through J.6
4. Exit 56 (N. 16th St.) to Exit 61 (I-680):
   No lane closure restrictions
5. Exit 61 (I-680) to Exit 75 (Missouri Valley):
   No lane closures on Fridays, 2pm to 6pm, May through October
6. Exit 75 (Missouri Valley) to MP 151.87 (South Dakota border):
   See Sheets J.3 and J.4

I-80 traffic control:
   Missouri River to Cass County line:
   Nighttime closures only. See Sheet J.4 through J.6 for lane and shoulder closure times.

I-880 traffic control:
   MP 0 (Jct I-29) to MP 16.94 (Jct I-80):
   No lane closure restrictions
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IMN-029-1(148)7--0E-36 Revetment
IMN-029-1(154)10--0E-36 Landscaping
IMN-029-1(155)26--0E-65 Steel Girder Repair
IMN-029-1(156)26--0E-65 Grading
IMN-029-1(157)26--0E-65 Bridge Removal
IMN-029-4(133)66--0E-78 Bridge Replacement-PPCB
IMN-029-5(268)110--0E-67 Rest Area Building - New
IMN-029-5(286)109--0E-67 Rest Area Building - New
IMN-029-6(170)139--0E-97 PCC Pavement - Grade and New
IMN-029-6(308)120--0E-67 Bridge Deck Overlay
IMN-029-6(309)133--0E-97 PCC Pavement - Replace
IMN-029-6(311)139--0E-97 Grading
IMN-029-6(313)139--0E-97 Grading
IMN-029-6(314)139--0E-97 Bridge New-PPCB
IMN-029-6(315)139--0E-97 Traffic Signs
IMN-029-6(316)139--0E-97 Lighting
IMN-029-6(317)139--0E-97 Erosion Control
IMN-029-6(319)139--0E-97 Traffic Signals
IMN-029-6(320)139--0E-97 Bridge New-PPCB
IMN-029-6(325)133--0E-97 Weigh Scale Building - New
IMN-029-6(326)133--0E-97 Weigh Scale - Scales & Electronics
IMN-029-6(330)148--0E-97 Traffic Signals
IMN-029-8(046)152--0E-97 Deck Joint Repair
IMN-080-1(515)0--0E-78 Bridge Cleaning
IMN-080-1(529)0--0E-78 Bridge Cleaning
IMN-080-1(554)0--0E-78 Bridge Cleaning
IMN-080-1(570)43--0E-78 Bridge Repair
IMX-029-1(151)0--02-36 HMA Resurfacing
IMX-029-1(152)21--02-36 HMA Resurfacing
IMX-029-2(099)36--02-65 HMA Resurfacing with Milling
IMX-029-3(270)57--02-78 Bridge Replacement-PPCB
IMX-029-4(138)76--02-43 Recon - Bridge Deck Replacement
IMX-029-4(139)71--02-78 Recon - Bridge Deck Replacement
IMX-029-4(140)56--02-78 Pavement Planing/Grooving
IMX-029-4(148)62--02-78 Grading
IMX-029-5(266)78--02-43 Recon - Bridge Deck Replacement
IMX-029-5(274)106--02-67 Unknown Pavement - Replace
IMX-029-5(275)86--02-43 Bridge Replacement-CCS
IMX-029-5(282)109--02-67 PCC Pavement - Grade and Replace
IMX-029-5(283)109--02-67 Traffic Signs
IMX-029-5(284)109--02-67 Lighting
IMX-080-1(517)6--02-78 Pavement Planing/Grooving
IMX-080-1(523)28--02-78 Pavement Planing/Grooving
IMX-080-1(545)34--02-78 RCB Culvert Extension - Twin Box
IMX-080-1(546)48--02-78 RCB Culvert Extension - Triple Box
IMX-080-1(561)39--02-78 HMA Resurfacing
IMX-080-1(569)17--02-78 HMA Resurfacing with Milling
IMX-080-1(573)17--02-78 HMA Resurfacing with Milling
IMX-880-1(005)16--02-78 Bridge Deck Overlay
IMX-880-1(4)16--02-78 Recon - Bridge Deck Replacement

ITS-029-6(324)139--25-97 Intelligent Work Zone (IWZ)
MBIN-029-3(509)148--0M-97 Bridge Repair

MBIN-029-3(510)149--0M-97 Bridge Repair
MBIN-029-3(514)96--0M-43 Slope Protection
MBIN-029-4(511)76--0M-43 Bridge Repair
MBIN-080-4(522)19--0M-78 Slope Protection
MBIN-080-4(523)23--0M-78 Bridge Painting
MBIN-880-4(501)7--0M-78 Slope Protection
MPIN-029-3(726)125--0N-67 Fencing
MPIN-029-3(733)146--0N-97 Clearing and Grubbing
MPIN-029-3(733)72--0N-43 PCC Patching
MPIN-029-4(709)39--0N-65 HMA Paved Shoulder - Fog Seal
MPIN-029-4(715)0--0N-36 PCC Patching
MPIN-029-4(718)62--0N-78 Slurry Seal
MPIN-029-4(719)72--0N-78 Microsurfacing
MPIN-029-4(734)77--0N-43 HMA Resurfacing with Milling
MPIN-029-4(735)73--0N-43 Fencing
MPIN-080-4(732)0--0N-78 PCC Patching
MPIN-080-4(733)28--0N-78 HMA Resurfacing with Milling
MPIN-880-4(707)3--0N-78 PCC Patching
RP-029-6(329)139--16-97 PCC Pavement - Grade and New

111_01 111_01
10/14/22 10/14/22

COORDINATED OPERATIONS COORDINATED OPERATIONS
 Other work in progress during the same period of time will include the
 construction of the projects listed. Coordinate operations with those of
 other contractors working within the same area.

 Other work in progress during the same period of time will include the
 construction of the projects listed. Coordinate operations with those of
 other contractors working within the same area.

Project Type of Work Project Type of Work
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