



CONTRACTS AND SPECIFICATIONS BUREAU Proposal

Proposal ID: 79-C079-073

Letting Date: June 16, 2026

Call Order: 007

Proposal Work Type: BRIDGE REPLACEMENT - CCS

DBE Goal: 0.0%

Contracting Authority: POWESHIEK COUNTY

Proposal Guaranty: \$62,500.00

This proposal includes the following project(s):

Project Number: BROS-C079(73)--8J-79

County: POWESHIEK

Project Work Type: BRIDGE REPLACEMENT - CCS

Route: 100TH STREET

Location: On 100TH ST, Over N ENGLISH RIVER, S15 T79 R15

Road System: LOCAL SECONDARY ROAD

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Contract Time

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	05/17/2027	115 WORK DAYS	\$1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

Notes

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

Notes :

There are no notes for this proposal.

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

Note	Description
001.2023	<p>*** STANDARD SPECIFICATIONS -- SERIES 2023 ***</p> <p>The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.</p>
410.11	<p>*** STORM WATER POLLUTION PREVENTION PLAN ***</p> <p>A Storm Water Pollution Prevention Plan has been developed by the Contracting Authority for one or more projects on this contract. See the project plans (or other contract document) for specific Storm Water Pollution Prevention Plan details.</p>
500.07.2026	<p>*** WINTER WORK ***</p> <p>Winter Work will be allowed during the winter 2026/2027. No working days will be charged between November 15, 2026 and April 1, 2027.</p>
500.2027	<p>*** NO WINTER FREE TIME ***</p> <p>The free time allowed between November 15 and April 1 will not be permitted on this project during the winter of 2027-2028. The Contractor shall work during the winter on all working days as defined in article 1101.03 'working day'.</p>
FHWA-1273.09	<p>FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023</p> <p>23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain projects on roads functionally classified as a local road or a rural minor collector. This supersedes the applicability described in FHWA-1273 Section IV.</p>
GS-23006	<p>GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION</p>



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

Note	Description
IA26-28.0	<p>PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028 FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT COUNTY)</p> <p>Note: The Contractor shall review the contract documents and is responsible for identifying which zone(s), as defined in the Predetermined Wage Rate specification, apply to the work on the contract.</p> <p>*** Additional Requirement ***</p> <p>The Prime Contractor shall submit certified payrolls for itself and each approved Subcontractor weekly to the Project Engineer. The Contractor may use the Iowa D.O.T. Certified Payroll form or other approved form. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the Certified Payroll.</p>



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2101-0850001 CLEARING AND GRUBBING	0.380 ACRE				
0020	2102-2625000 EMBANKMENT-IN-PLACE	2,297.800 CY				
0030	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	3,954.600 CY				
0040	2104-2710020 EXCAVATION, CLASS 10, CHANNEL	7,874.200 CY				
0050	2105-8425015 TOPSOIL, STRIP, SALVAGE AND SPREAD	1,266.400 CY				
0060	2312-8260050 GRANULAR SURFACING ON ROAD, CLASS A CRUSHED STONE	1,056.200 CY				
0070	2315-8275025 SURFACING, DRIVEWAY, CLASS A CRUSHED STONE	90.000 TON				
0080	2401-6745625 REMOVAL OF EXISTING BRIDGE	LUMP SUM	LUMP SUM			
0090	2402-2720000 EXCAVATION, CLASS 20	137.000 CY				
0100	2403-0100010 STRUCTURAL CONCRETE (BRIDGE)	415.000 CY				
0110	2404-7775005 REINFORCING STEEL, EPOXY COATED	94,968.000 LB				
0120	2414-6424124 CONCRETE OPEN RAILING, TL-4	322.000 LF				



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	2417-0225024 APRONS, METAL, 24 IN. DIA.	4.000 EACH				
0140	2417-0225060 APRONS, METAL, 60 IN. DIA.	2.000 EACH				
0150	2417-1040024 CULVERT, CORRUGATED METAL ENTRANCE PIPE, 24 IN. DIA.	170.000 LF				
0160	2417-1040060 CULVERT, CORRUGATED METAL ENTRANCE PIPE, 60 IN. DIA.	126.000 LF				
0170	2501-0201042 PILES, STEEL, HP 10 X 42	910.000 LF				
0180	2501-0201473 PILES, STEEL, HP 14 X 73	1,520.000 LF				
0190	2501-5478073 CONCRETE ENCASMENT OF STEEL H PILES, HP 14 X 73 (P10L TYPE 3)	383.200 LF				
0200	2501-6335010 PREBORED HOLES	140.000 LF				
0210	2502-8215806 SUBDRAIN, TILE, 6 IN. DIA.	10.000 LF				
0220	2502-8215812 SUBDRAIN, TILE, 12 IN. DIA.	10.000 LF				
0230	2502-8221305 SUBDRAIN OUTLET, DR-305	2.000 EACH				
0240	2507-3250005 ENGINEERING FABRIC	1,914.800 SY				



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0250	2507-6800061 REVTMENT, CLASS E	2,068.000 TON				
0260	2519-3280000 FENCE, FIELD	24.000 LF				
0270	2519-3300400 FIELD FENCE BRACE PANELS	3.000 EACH				
0280	2519-4200110 REMOVAL OF FENCE, BARBED WIRE	24.000 LF				
0290	2524-9100030 OBJECT MARKER, TYPE 3	4.000 EACH				
0300	2526-8285010 CONSTRUCTION SURVEY, MONUMENT PRESERVATION	LUMP SUM	LUMP SUM			
0310	2526-8285020 CONSTRUCTION SURVEY, CONTROL POINT SURVEY	LUMP SUM	LUMP SUM			
0320	2526-8285030 CONSTRUCTION SURVEY, RIGHT OF WAY	LUMP SUM	LUMP SUM			
0330	2526-8285040 CONSTRUCTION SURVEY, LOCATION SURVEY	LUMP SUM	LUMP SUM			
0340	2528-2518000 SAFETY CLOSURE	4.000 EACH				
0350	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
0360	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			



5/12/2026 11:34 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 79-C079-073

Call Order: 007

Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0370	2601-2634100 MULCHING	2.590 ACRE				
0380	2601-2636043 SEEDING AND FERTILIZING (RURAL)	2.590 ACRE				
0390	2601-2642100 STABILIZING CROP - SEEDING AND FERTILIZING	2.590 ACRE				
0400	2602-0000030 SILT FENCE FOR DITCH CHECKS	480.000 LF				
0410	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	480.000 LF				
0420	2602-0010010 MOBILIZATIONS, EROSION CONTROL	2.000 EACH		600.00000		1,200.00
0430	2602-0010020 MOBILIZATIONS, EMERGENCY EROSION CONTROL	1.000 EACH		1,200.00000		1,200.00

Section: 0001

Total:

Total Bid: