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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 79-C079-073 Letting Date: June 16, 2026

Call Order: 007

Proposal Work Type: BRIDGE REPLACEMENT - CCS

DBE Goal: 0.0%

Contracting Authority: POWESHIEK COUNTY

Proposal Guaranty: $62,500.00

This proposal includes the following project(s):

Project Number: BROS-C079(73)--8J-79 County: POWESHIEK

Project Work Type: BRIDGE REPLACEMENT - CCS Route: 100TH STREET

Location: On 100TH ST, Over N ENGLISH RIVER, S15 T79 R15

Road System: LOCAL SECONDARY ROAD

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 05/17/2027 115 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.07.2026 *** WINTER WORK ***
Winter Work will be allowed during the winter 2026/2027. No working days will be
charged between November 15, 2026 and April 1, 2027.

500.2027 ***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2027-2028.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Specifications List

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

Note Description

IA26-28.0 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Schedule of Items

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-0850001 0.380

CLEARING AND GRUBBING ACRE _________._____ _________._____

0020 2102-2625000 2,297.800

EMBANKMENT-IN-PLACE CY _________._____ _________._____

0030 2102-2710070 3,954.600

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY _________._____ _________._____

0040 2104-2710020 7,874.200

EXCAVATION, CLASS 10, CHANNEL CY _________._____ _________._____

0050 2105-8425015 1,266.400

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY _________._____ _________._____

0060 2312-8260050 1,056.200

GRANULAR SURFACING ON ROAD,
CLASS A CRUSHED STONE

CY _________._____ _________._____

0070 2315-8275025 90.000

SURFACING, DRIVEWAY, CLASS A
CRUSHED STONE

TON _________._____ _________._____

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE LUMP SUM LUMP SUM _________._____

0090 2402-2720000 137.000

EXCAVATION, CLASS 20 CY _________._____ _________._____

0100 2403-0100010 415.000

STRUCTURAL CONCRETE (BRIDGE) CY _________._____ _________._____

0110 2404-7775005 94,968.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0120 2414-6424124 322.000

CONCRETE OPEN RAILING, TL-4 LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0130 2417-0225024 4.000

APRONS, METAL, 24 IN. DIA. EACH _________._____ _________._____

0140 2417-0225060 2.000

APRONS, METAL, 60 IN. DIA. EACH _________._____ _________._____

0150 2417-1040024 170.000

CULVERT, CORRUGATED METAL
ENTRANCE PIPE, 24 IN. DIA.

LF _________._____ _________._____

0160 2417-1040060 126.000

CULVERT, CORRUGATED METAL
ENTRANCE PIPE, 60 IN. DIA.

LF _________._____ _________._____

0170 2501-0201042 910.000

PILES, STEEL, HP 10 X 42 LF _________._____ _________._____

0180 2501-0201473 1,520.000

PILES, STEEL, HP 14 X 73 LF _________._____ _________._____

0190 2501-5478073 383.200

CONCRETE ENCASEMENT OF STEEL
H PILES, HP 14 X 73 (P10L TYPE 3)

LF _________._____ _________._____

0200 2501-6335010 140.000

PREBORED HOLES LF _________._____ _________._____

0210 2502-8215806 10.000

SUBDRAIN, TILE, 6 IN. DIA. LF _________._____ _________._____

0220 2502-8215812 10.000

SUBDRAIN, TILE, 12 IN. DIA. LF _________._____ _________._____

0230 2502-8221305 2.000

SUBDRAIN OUTLET, DR-305 EACH _________._____ _________._____

0240 2507-3250005 1,914.800

ENGINEERING FABRIC SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0250 2507-6800061 2,068.000

REVETMENT, CLASS E TON _________._____ _________._____

0260 2519-3280000 24.000

FENCE, FIELD LF _________._____ _________._____

0270 2519-3300400 3.000

FIELD FENCE BRACE PANELS EACH _________._____ _________._____

0280 2519-4200110 24.000

REMOVAL OF FENCE, BARBED WIRE LF _________._____ _________._____

0290 2524-9100030 4.000

OBJECT MARKER, TYPE 3 EACH _________._____ _________._____

0300 2526-8285010

CONSTRUCTION SURVEY,
MONUMENT PRESERVATION

LUMP SUM LUMP SUM _________._____

0310 2526-8285020

CONSTRUCTION SURVEY, CONTROL
POINT SURVEY

LUMP SUM LUMP SUM _________._____

0320 2526-8285030

CONSTRUCTION SURVEY, RIGHT OF
WAY

LUMP SUM LUMP SUM _________._____

0330 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

0340 2528-2518000 4.000

SAFETY CLOSURE EACH _________._____ _________._____

0350 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0360 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____
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Proposal Schedule of Items

Proposal ID: 79-C079-073 Call Order: 007 Letting Date: June 16, 2026

SECTION: 0001

Items for a 150-0' x 30-6' Pretensioned Prestressed Concrete Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0370 2601-2634100 2.590

MULCHING ACRE _________._____ _________._____

0380 2601-2636043 2.590

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

0390 2601-2642100 2.590

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0400 2602-0000030 480.000

SILT FENCE FOR DITCH CHECKS LF _________._____ _________._____

0410 2602-0000312 480.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

0420 2602-0010010 2.000

MOBILIZATIONS, EROSION CONTROL EACH 600.00000 1,200.00

0430 2602-0010020 1.000

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH 1,200.00000 1,200.00

Section: 0001 Total: _________._____

Total Bid: _________._____
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