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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 34-C034-117 Letting Date: November 17, 2026

Call Order: 016

Proposal Work Type: BRIDGE REPLACEMENT - PPCB

DBE Goal: 0.0%

Contracting Authority: FLOYD COUNTY

Proposal Guaranty: $125,000.00

This proposal includes the following project(s):

Project Number: HDP-C034(117)--6B-34 County: FLOYD

Project Work Type: BRIDGE REPLACEMENT - PPCB Route: B33

Location: On B 33, Over LITTLE CEDAR RIVER, S16 T96N R15W

Road System: FARM TO MARKET ROAD

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 04/01/2027 120 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Proposal Specifications List

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

Note Description

005.1107.02 *** Revisions to Article 1107.02 ***
Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in Iowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY
Independent Contractors $500,000 Each Occurrence
Contractual Liability,         $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations                              $250,000 Each Occurrence

                                        $250,000 Aggregate
                                                      or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*
$750,000 Each Occurrence
$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.
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Proposal Specifications List

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

Note Description
*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.07.2026 *** WINTER WORK ***
Winter Work will be allowed during the winter 2026/2027. No working days will be
charged between November 15, 2026 and April 1, 2027.

500.2027 ***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2027-2028.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

DS-23091 DEVELOPMENTAL SPECIFICATIONS FOR STRUCTURAL CONCRETE (4500 PSI
OR GREATER)

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23007 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE
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Proposal Specifications List

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

Note Description

IA26-28.4A PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.
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Proposal Schedule of Items

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

SECTION: 0001

ITEMS FOR A 299'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-0850001 0.600

CLEARING AND GRUBBING ACRE _________._____ _________._____

0020 2102-2710070 30.000

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY _________._____ _________._____

0030 2104-2710020 7,400.000

EXCAVATION, CLASS 10, CHANNEL CY _________._____ _________._____

0040 2105-8425015 1,500.000

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY _________._____ _________._____

0050 2312-8260051 180.000

GRANULAR SURFACING ON ROAD,
CLASS A CRUSHED STONE

TON _________._____ _________._____

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE LUMP SUM LUMP SUM _________._____

0070 2402-2720000 230.000

EXCAVATION, CLASS 20 CY _________._____ _________._____

0080 2402-2721000 227.000

EXCAVATION, CLASS 21 CY _________._____ _________._____

0090 2403-0100010 178.600

STRUCTURAL CONCRETE (BRIDGE) CY _________._____ _________._____

0100 2403-0100030 396.800

STRUCTURAL CONCRETE 4500 PSI
OR GREATER, AS SPECIFIED

CY _________._____ _________._____

0110 2404-7775000 29,262.000

REINFORCING STEEL LB _________._____ _________._____

0120 2404-7775005 115,223.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

SECTION: 0001

ITEMS FOR A 299'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0130 2407-0563090 8.000

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, BTC90

EACH _________._____ _________._____

0140 2407-0563115 4.000

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, BTC115

EACH _________._____ _________._____

0150 2408-7800000 3,076.000

STRUCTURAL STEEL LB _________._____ _________._____

0160 2414-6424124 652.900

CONCRETE OPEN RAILING, TL-4 LF _________._____ _________._____

0170 2501-0201057 2,030.000

PILES, STEEL, HP 10 X 57 LF _________._____ _________._____

0180 2501-6335010 140.000

PREBORED HOLES LF _________._____ _________._____

0190 2505-4008410 4.000

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

EACH _________._____ _________._____

0200 2505-4021010 4.000

STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

EACH _________._____ _________._____

0210 2505-4021710 4.000

STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, LS-625

EACH _________._____ _________._____

0220 2507-2638650 58.000

BRIDGE WING ARMORING - EROSION
STONE

SY _________._____ _________._____

0230 2507-3250005 2,500.000

ENGINEERING FABRIC SY _________._____ _________._____

0240 2507-6800061 1,400.000

REVETMENT, CLASS E TON _________._____ _________._____



Contracts and Specifications Bureau

10/14/2026 9:27 AM

Proposal Schedule of Items

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

SECTION: 0001

ITEMS FOR A 299'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0250 2507-6875002 150.000

REVETMENT, REMOVE AND REPLACE CY _________._____ _________._____

0260 2526-8285020

CONSTRUCTION SURVEY, CONTROL
POINT SURVEY

LUMP SUM LUMP SUM _________._____

0270 2526-8285030

CONSTRUCTION SURVEY, RIGHT OF
WAY

LUMP SUM LUMP SUM _________._____

0280 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

0290 2528-2518000 2.000

SAFETY CLOSURE EACH _________._____ _________._____

0300 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0310 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0320 2601-2634100 3.900

MULCHING ACRE _________._____ _________._____

0330 2601-2636043 1.800

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

0340 2601-2642100 2.100

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0350 2602-0000020 2,215.000

SILT FENCE LF _________._____ _________._____

0360 2602-0000101 2,215.000

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 34-C034-117 Call Order: 016 Letting Date: November 17, 2026

SECTION: 0001

ITEMS FOR A 299'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0370 2602-0000312 675.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

0380 2602-0010010 1.000

MOBILIZATIONS, EROSION CONTROL EACH 600.00000 600.00

0390 2602-0010020 1.000

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH 1,200.00000 1,200.00

Section: 0001 Total: _________._____

Total Bid: _________._____


	estprop016



