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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 77-C077-255 Letting Date: November 17, 2026

Call Order: 037

Proposal Work Type: BRIDGE REHABILITATION

DBE Goal: 0.0%

Contracting Authority: POLK COUNTY

Proposal Guaranty: $50,000.00

This proposal includes the following project(s):

Project Number: TAP-U-C077(255)--8I-77 County: POLK

Project Work Type: BRIDGE REHABILITATION Route: CHICHAQUA VALLEY TR

Location: Chichaqua Valley Trail - Skunk River Bridge Repair

Road System: UNDEFINED - OFF SYSTEM

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 04/05/2027 70 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Proposal Specifications List

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

Note Description

005.1107.02 *** Revisions to Article 1107.02 ***
Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in Iowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY
Independent Contractors $500,000 Each Occurrence
Contractual Liability,         $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations                              $250,000 Each Occurrence

                                        $250,000 Aggregate
                                                      or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*
$750,000 Each Occurrence
$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.
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Proposal Specifications List

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

Note Description
*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

500.07.2026 *** WINTER WORK ***
Winter Work will be allowed during the winter 2026/2027. No working days will be
charged between November 15, 2026 and April 1, 2027.

500.2027 ***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2027-2028.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23007 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE

IA26-28.4A PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.
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Proposal Specifications List

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

Note Description

NoBABA01 *** Build America, Buy America ***
Article 1107.06, B, Build America, Buy America, of the Iowa DOT Standard
Specifications does not apply to this contract.



Contracts and Specifications Bureau

10/14/2026 9:31 AM

Proposal Schedule of Items

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

SECTION: 0001

BRIDGE REHABILLTATION; REPAIRS TO CHICHAQUA VALLEY TRAIL BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-1001010

REMOVAL OF DEBRIS FROM
WATERWAY AREAS

LUMP SUM LUMP SUM _________._____

0020 2102-2713090 5.000

EXCAVATION, CLASS 13, WASTE CY _________._____ _________._____

0030 2104-2710020 614.600

EXCAVATION, CLASS 10, CHANNEL CY _________._____ _________._____

0040 2105-8425015 10.000

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY _________._____ _________._____

0050 2123-7450000 0.950

SHOULDER CONSTRUCTION, EARTH STA _________._____ _________._____

0060 2210-0475290 50.000

MACADAM STONE BASE TON _________._____ _________._____

0070 2301-0685550 44.440

BRIDGE APPROACH PAVEMENT, AS
PER PLAN

SY _________._____ _________._____

0080 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM LUMP SUM _________._____

0090 2402-2720000 53.400

EXCAVATION, CLASS 20 CY _________._____ _________._____

0100 2403-0100010 262.500

STRUCTURAL CONCRETE (BRIDGE) CY _________._____ _________._____

0110 2404-7775005 60,593.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____



Contracts and Specifications Bureau

10/14/2026 9:31 AM

Proposal Schedule of Items

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

SECTION: 0001

BRIDGE REHABILLTATION; REPAIRS TO CHICHAQUA VALLEY TRAIL BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0120 2413-1300000 78.500

PREFORMED, PRE-COMPRESSED,
SELF-EXPANDING, SEALANT SYSTEM
WITH SILICONE PRE-COATED
SURFACE

LF _________._____ _________._____

0130 2417-1060030 20.000

CULVERT, CORRUGATED METAL
ROADWAY PIPE, 30 IN. DIA.

LF _________._____ _________._____

0140 2426-6772016 180.000

CONCRETE REPAIR SF _________._____ _________._____

0150 2501-0100010 300.000

PILES, WOOD (TREATED TIMBER
FOUNDATION PILES)

LF _________._____ _________._____

0160 2501-0301014 1,080.000

PILES, STEEL PIPE, 14 IN. (P10A TYPE
1)

LF _________._____ _________._____

0170 2507-2638660 11.800

BRIDGE WING ARMORING -
MACADAM STONE

SY _________._____ _________._____

0180 2507-3250005 741.000

ENGINEERING FABRIC SY _________._____ _________._____

0190 2507-6800061 654.000

REVETMENT, CLASS E TON _________._____ _________._____

0200 2511-0300000 65.600

REMOVAL OF RECREATIONAL TRAIL SY _________._____ _________._____

0210 2511-0302600 21.100

RECREATIONAL TRAIL, PORTLAND
CEMENT CONCRETE, 6 IN.

SY _________._____ _________._____

0220 2526-8285020

CONSTRUCTION SURVEY, CONTROL
POINT SURVEY

LUMP SUM LUMP SUM _________._____
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Proposal Schedule of Items

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

SECTION: 0001

BRIDGE REHABILLTATION; REPAIRS TO CHICHAQUA VALLEY TRAIL BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0230 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

0240 2528-2518000 2.000

SAFETY CLOSURE EACH _________._____ _________._____

0250 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0260 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0270 2599-9999005 1.000

('EACH' ITEM) Remove, Salvage, and
Reinstall Flap Gate, 36

EACH _________._____ _________._____

0280 2599-9999009 969.000

('LINEAR FEET' ITEM) Side-Mounted
Fence

LF _________._____ _________._____

0290 2601-2634100 0.100

MULCHING ACRE _________._____ _________._____

0300 2601-2636015 0.100

NATIVE GRASS SEEDING ACRE _________._____ _________._____

0310 2601-2636043 0.100

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

0320 2601-2642100 0.100

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0330 2602-0000312 200.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 77-C077-255 Call Order: 037 Letting Date: November 17, 2026

SECTION: 0001

BRIDGE REHABILLTATION; REPAIRS TO CHICHAQUA VALLEY TRAIL BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0340 2602-0000351 200.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____
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