



CONTRACTS AND SPECIFICATIONS BUREAU Proposal

Proposal ID: 81-0202-156

Letting Date: November 17, 2026

Call Order: 041

Proposal Work Type: BRIDGE DECK OVERLAY

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: \$100,000.00

This proposal includes the following project(s):

Project Number: BRF-020-2(156)--38-81

County: SAC

Project Work Type: BRIDGE DECK OVERLAY

Route: U.S. 20

Location: North Raccoon River 1.0 mi W of Co Rd M54 (EB/WB)

Road System: PRIMARY ROAD (on NHS)

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Contract Time

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	06/14/2027	70 WORK DAYS	\$1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

The following sections are alternates:

0002	AA	1	DESIGN NO. 228; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.
0003	AA	2	DESIGN NO. 228; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN.
0005	BB	1	DESIGN NO. 128; ALTERNATE 'BB' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN.
0006	BB	2	DESIGN NO. 128; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN.

Notes

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

Notes :

There are no notes for this proposal.



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

Note	Description																						
005.1107.02	*** Revisions to Article 1107.02 *** Article 1107.02, Insurance, is amended by the following modifications and additions. This proposal note becomes null and void January 1, 2027. A. It shall be the Contractor's responsibility to have liability insurance covering all of the construction operations incident to contract completion and the Contractor must have on file with the Contracting Authority a current "Certificate of Insurance" prior to award of contract. The certificate shall identify the insurance company firm name and address, Contractor firm name, policy period, type of policy, limits of coverage, and scope of work covered (single contract or statewide). This requirement shall apply with equal force, whether the work is performed by persons employed directly by the Contractor including a subcontractor, persons employed by a subcontractor, or by an independent contractor. B. In addition to the above, the Contracting Authority shall be included as an insured party, or a separate owner's protective policy shall be filed showing the Contracting Authority as an insured party. C. The liability insurance shall be written by an insurance company (or companies) qualified to do business in Iowa. For independent contractors engaged solely in the transportation of materials, the minimum coverage provided by such insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such truck operators or contract carriers as defined therein. For all other contractors, subcontractors, independent contractors, and the Contracting Authority, the minimum coverage by such insurance shall be as follows: <table> <tr> <td>General Liability, Including:</td><td>BODILY INJURY</td></tr> <tr> <td>Independent Contractors</td><td>\$500,000 Each Occurrence</td></tr> <tr> <td>Contractual Liability,</td><td>\$500,000 Aggregate</td></tr> <tr> <td>Products and Completed</td><td>PROPERTY DAMAGE</td></tr> <tr> <td>Operations</td><td>\$250,000 Each Occurrence</td></tr> <tr> <td></td><td>\$250,000 Aggregate</td></tr> <tr> <td></td><td>or</td></tr> <tr> <td></td><td>BODILY INJURY AND PROPERTY DAMAGE</td></tr> <tr> <td></td><td>- COMBINED SINGLE LIMIT*</td></tr> <tr> <td></td><td>\$750,000 Each Occurrence</td></tr> <tr> <td></td><td>\$750,000 Aggregate</td></tr> </table> *A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in	General Liability, Including:	BODILY INJURY	Independent Contractors	\$500,000 Each Occurrence	Contractual Liability,	\$500,000 Aggregate	Products and Completed	PROPERTY DAMAGE	Operations	\$250,000 Each Occurrence		\$250,000 Aggregate		or		BODILY INJURY AND PROPERTY DAMAGE		- COMBINED SINGLE LIMIT*		\$750,000 Each Occurrence		\$750,000 Aggregate
General Liability, Including:	BODILY INJURY																						
Independent Contractors	\$500,000 Each Occurrence																						
Contractual Liability,	\$500,000 Aggregate																						
Products and Completed	PROPERTY DAMAGE																						
Operations	\$250,000 Each Occurrence																						
	\$250,000 Aggregate																						
	or																						
	BODILY INJURY AND PROPERTY DAMAGE																						
	- COMBINED SINGLE LIMIT*																						
	\$750,000 Each Occurrence																						
	\$750,000 Aggregate																						

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

Note	Description
	achieving the minimum required limits.
	D. Failure on the part of the Contractor to comply with the requirements of this article will be considered sufficient cause to suspend the work, withhold estimates, and to deny the Contractor from receiving further contract awards, as provided in Article 1103.01.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
DS-23032	DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING
DS-23083	DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE
FHWA-1273.09	FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023 23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain projects on roads functionally classified as a local road or a rural minor collector. This supersedes the applicability described in FHWA-1273 Section IV.
GS-23007	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, OCTOBER 20, 2026 RELEASE
IA26-28.4A	PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028 FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT COUNTY) Note: The Contractor shall review the contract documents and is responsible for identifying which zone(s), as defined in the Predetermined Wage Rate specification, apply to the work on the contract.



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0001

Design No. 228; Repairs to a Dual 729'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge (WB)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2413-0698074 DECK REPAIR, CLASS A	17.100 SY				
0020	2413-1200100 NEOPRENE GLAND INSTALLATION AND TESTING	87.000 LF				
0030	2426-6772016 CONCRETE REPAIR	2.000 SF				
0040	2507-6800061 REVETMENT, CLASS E	50.000 TON				
0050	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0001			Total:			

SECTION: 0002

DESIGN NO. 228; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0060	2413-0698066 DECK OVERLAY (CLASS O PCC)	3,255.900 SY				
Section: 0002			Total:			



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0003

DESIGN NO. 228; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN.

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0070	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM		_____.	
0080	2413-0698067 DECK OVERLAY (CLASS HPC-O PCC)	3,255.900 SY	_____.		_____.	
0090	2413-1000005 FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY	3,255.900 SY	_____.		_____.	
Section: 0003			Total:		_____.	



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0004

Design No. 128; Repairs to a Dual 729'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge (EB)

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0100	2413-0698074 DECK REPAIR, CLASS A	26.100 SY				
0110	2413-1200100 NEOPRENE GLAND INSTALLATION AND TESTING	87.000 LF				
0120	2507-3250005 ENGINEERING FABRIC	60.000 SY				
0130	2507-6799000 BANK SHAPING	LUMP SUM	LUMP SUM			
0140	2507-6800061 REVTMENT, CLASS E	77.000 TON				
0150	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
Section: 0004			Total:			

SECTION: 0005

DESIGN NO. 128; ALTERNATE 'BB' OPTION 1: CLASS O PCC. BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN.

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0160	2413-0698066 DECK OVERLAY (CLASS O PCC)	3,255.900 SY				
Section: 0005			Total:			



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0006

DESIGN NO. 128; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN.

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0170	2403-1000010 TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)	LUMP SUM	LUMP SUM		_____.	
0180	2413-0698067 DECK OVERLAY (CLASS HPC-O PCC)	3,255.900 SY	_____.		_____.	
0190	2413-1000005 FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY	3,255.900 SY	_____.		_____.	
Section: 0006			Total:		_____.	



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0007

Roadway Items

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0200	2102-0425070 SPECIAL BACKFILL	1,663.100 TON				
0210	2102-2625000 EMBANKMENT-IN-PLACE	218.400 CY				
0220	2102-2713090 EXCAVATION, CLASS 13, WASTE	1,576.700 CY				
0230	2105-8425005 TOPSOIL, FURNISH AND SPREAD	90.000 CY				
0240	2105-8425015 TOPSOIL, STRIP, SALVAGE AND SPREAD	47.700 CY				
0250	2122-5190008 PAVED SHOULDER, P.C. CONCRETE, 8 IN.	3,033.800 SY				
0260	2123-7450000 SHOULDER CONSTRUCTION, EARTH	36.450 STA				
0270	2412-0000100 LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK AND/OR APPROACHES	6,015.200 SY				
0280	2505-4008120 REMOVAL OF STEEL BEAM GUARDRAIL	800.000 LF				
0290	2505-4008300 STEEL BEAM GUARDRAIL	462.500 LF				
0300	2505-4008410 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201	4.000 EACH				



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0007

Roadway Items

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0310	2505-4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	4.000 EACH				
0320	2505-4021720 STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205	4.000 EACH				
0330	2510-6745850 REMOVAL OF PAVEMENT	2,318.700 SY				
0340	2512-1750006 CURB AND GUTTER, P.C. CONCRETE, AS PER PLAN	50.000 LF				
0350	2526-8285040 CONSTRUCTION SURVEY, LOCATION SURVEY	LUMP SUM	LUMP SUM			
0360	2527-9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	16.000 EACH				
0370	2527-9263181 PAVEMENT MARKINGS REMOVED	70.720 STA				
0380	2527-9263190 SYMBOLS AND LEGENDS REMOVED	16.000 EACH				
0390	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	102.960 STA				
0400	2527-9263231 REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE	166.330 STA				
0410	2527-9270112 GROOVES CUT FOR PAVEMENT MARKINGS	102.960 STA				



10/14/2026 9:31 AM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 81-0202-156

Call Order: 041

Letting Date: November 17, 2026

SECTION: 0007

Roadway Items

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0420	2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE	3,350.000 LF	_____	_____	_____	_____
0430	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM		_____	_____
0440	2528-9290050 PORTABLE DYNAMIC MESSAGE SIGN (PDMS)	28.000 CDAY	_____	_____	_____	_____
0450	2548-0000200 MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE	16.640 STA	_____	_____	_____	_____
0460	2551-0000110 TEMP CRASH CUSHION	4.000 EACH	_____	_____	_____	_____
0470	2602-0000320 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.	5,260.000 LF	_____	_____	_____	_____
0480	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	5,260.000 LF	_____	_____	_____	_____
Section: 0007			Total:		_____	
			Total Bid:		_____	