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HMA JOINT & CRACK SEALING

MPIN-080-6(715)277-0N-16

CEDARISCOTT CO

CEDARCO
"MUSCATINE CO

Project Location

Ramps to Co Rd Y26

|OWA |IDOT

PLANS OF PROPOSED IMPROVEMENT ON THE

REVISIONS

TOTAL

8

PROJECT IDENTIFICATION NUMBER

27-16-080-020

PROJECT NUMBER

MPIN-080-6(715)277-0N-16

R.0.W. PROJECT NUMBER

PRIMARY ROAD SYSTEM

CEDAR/SCOTT CO

HMA JOINT & CRACK SEALING

County Road Y26 and County Road Y30 Interchage Ramps
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DESIGN DATA RURAL

DESIGN DATA RURAL

2024  AADT
20 - AADT
20 - DHV
TRUCKS

Total

Design ESALs

660 V.P.D.

- V.P.D.
= V.PH.
10 %

2024  AADT 420 V.P.D.
20 - AADT - V.P.D.
20 - DHV - V.P.H.
TRUCKS 18 %
Total

Design ESALs
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| hereby certify that this engineering document was prepared
by me or under my direct personal supervision and that |
am a duly licensed Professional Engineer under the laws of

the State of lowa. M\AL

8-27-2026

Signature

Date

Russell A. Weber

Printed or Typed Name

Pages or sheets covered by this seal:

My license renewal date is December 31, 2026
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ltem

no. ltem Code

1 2528-8445110

2 2528-8445113

3 2533-4980005

4 2541-1004011

5 2541-1005001

ESTIMATED PROJECT QUANTITIES AND REFERENCE NOTES

Iltem

TRAFFIC CONTROL

FLAGGERS

MOBILIZATION

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

SEALER MATERIAL (HMA SURFACES)

Unit

LS

EACH

LS

MILE

LB

Quantities
Estimated

Roadway Items
1

1.6

1,920

Estimate Reference Notes

Refer to Tab. 108-23A.

See Proposal.

Refer to the location map on sheet A.1 for project limits. Refer to the U sheet for typical cross sections.

Roadway ltems : MPIN-080-6(715)277--ON-16

Quantity includes 1.6 miles (0.8 mile per interchange) of ramp pavement. Paved shoulders shall be included, but the

length of paved shoulder, regardless of width, will not be measured separately.

Design Team :Russell Weber County Name :Cedar Project Number:MPIN-080-6(715)277--0N-16 08/10/2026 12:53 PM
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105_04
10/20/26
STANDARDS
The following Standards apply to construction work on this project.

Number Date Title

SI-881 10-20-26 Special Signs for Workzones

TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)

TC-202 04-18-23 Work Within 15 ft of Traveled Way

TC-213 04-18-23 Lane Closure with Flaggers

TC-416 10-15-19 Partial Lane Closure on Ramps
FILE NO. ENGLISH| DESIGN TEAM webe[‘/Holub CEDAR COUNTY | PROJECT NUMBER MPIN-986-6(715)277- -GN-16 |SHEET NUMBER C o 2 |
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UTILITIES (NOT A POINT 25 PROJECT)

26200
9/28/22)

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.
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108_23A
8/15/22

TRAFFIC CONTROL PLAN

1. Through traffic will be maintained on the project at all times.

2. Ramps should utilize TC-416. Partial ramp closures will be permitted from 9:00 a.m. to 3:00 p.m. and
from 7:00 p.m. to 6:00 a.m. Not more than one ramp may be closed at any one time and traffic should
not back up on adjacent roads. The contractor shall notify the engineer at least 72 hours in advance
of each anticipated ramp closure.
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111_01
10/14/22

COORDINATED OPERATIONS

Other work in progress during the same period of time will include the
construction of the projects listed. Coordinate operations with those of
other contractors working within the same area.

Project

Type of Work

NHSN-000-T(482) --2R-00

Pavement Markings

ITS-080-7(189)255--25-16

ITS Infrastructure

I-80 in Cedar & Scott Counties Annual PCC Patching
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108_25

3/28/24
Route Direction County Location Description Feature Crossed Object Type Maint. Bridge No. Type of Existing Construction Construction Projected As Remarks
or Structure ID Restriction Measurement Measurement |Measurement as Built
or FHWA No. Signed Measurement
County Road Y26 Both Cedar At the junction with I-80 Over I-80 Traffic Control Device 1677.10080 Horizontal 30" 13" N/A FHWA #18730
County Road Y30 Both Scott At the junction with I-80 Over I-80 Traffic Control Device 8280.10080 Horizontal 24' 13’ N/A FHWA #47420
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