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|OWA | DOT

CONTRACTS AND SPECIFICATIONS BUREAU
Proposal

Proposal ID: 20-0351-198 Letting Date: October 20, 2026

Call Order: 005
Proposal Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

DBE Goal: 0.0%
Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $125,000.00

This proposal includes the following project(s):

Project Number: IMX-035-1(198)32--02-20 County: CLARKE
Project Work Type: RECONSTRUCTION - BRIDGE DECK Route: 1-35
REPLACEMENT

Location: White Breast Creek 1.3 mi S of US 34 (NB/SB)
Road System: INTERSTATE ROAD
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contracts and Specifications Bureau

Contract Time

Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026
Site ID Site Details Liquidated
Damages
00 Late Start Date 05/03/2027 115 WORK DAYS $1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Notes

9/8/2026 12:55 PM

Proposal ID: 20-0351-198 Call Order: 005

Letting Date: October 20, 2026

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026
Note Description
001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026
Note Description
005.1107.02 *** Revisions to Article 1107.02 ***

Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in lowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of lowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY

Independent Contractors $500,000 Each Occurrence
Contractual Liability, $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations $250,000 Each Occurrence
$250,000 Aggregate
or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*

$750,000 Each Occurrence

$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
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Proposal Specifications List

Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026

Note

500.01

DS-23004

DS-23032

DS-23083

FHWA-1273.09

GS-23007

Description

achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

*** WINTER WORK' ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day".

DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION PROGRESS
SCHEDULE

DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING

DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023

23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector. This
supersedes the applicability described in FHWA-1273 Section IV.

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE
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Proposal Specifications List

Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026
Note Description
IA26-28.4A PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER 1A20260028

FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
Note: The Contractor shall review the contract documents and
is responsible for identifying which zone(s), as defined
in the Predetermined Wage Rate specification, apply to
the work on the contract.

*** Additional Requirement ***

Contracts where the Department is the Contracting Authority:

The Prime Contractor and each approved Subcontractor shall submit certified payrolls
weekly to the Project Engineer. Each Contractor shall use the AASHTOWare Project
Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll
Reports. The Contractor shall list the craft for each employee covered by the
Predetermined Wage Rates. The Prime Contractor shall review and approve each
Subcontractor’s payroll within AWP CRL.

Contracts where the Department is not the Contracting Authority:

The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer. The Contractor may use the lowa D.O.T.
Certified Payroll form or other approved form. The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates. The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Schedule of Items

Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026

SECTION: 0001
DESIGN NO. 0127; A 143'-0 x 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (NB)

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number Fe T e Ren e s Dollars Cents Dollars Cents
0010 2401-6750001
REMOVALS, AS PER PLAN LUMP SUM LUMP SUM
0020 2403-0100010 181.300
STRUCTURAL CONCRETE (BRIDGE) CY
0030 2403-1000005 170.300
FIBER REINFORCEMENT FOR CY
STRUCTURAL CONCRETE
0040 2403-1000010
TRIAL BATCH AND TEST PLACEMENT LUMP SUM LUMP SUM
(FIBER REINFORCED CONCRETE)
0050 2404-7775005 60,411.000
REINFORCING STEEL, EPOXY LB
COATED
0060 2404-7775009 3,804.000
REINFORCING STEEL, STAINLESS LB
STEEL
0070 2414-6424038 320.600
CONCRETE BARRIER RAIL, 3'-8" LF
0080 2499-2300001
DECK DRAINS LUMP SUM LUMP SUM
0090 2526-8285040
CONSTRUCTION SURVEY, LOCATION LUMP SUM LUMP SUM
SURVEY
0100 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM

Section: 0001 Total:
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Proposal ID: 20-0351-198 Call Order: 005 Letting Date: October 20, 2026

SECTION: 0002
DESIGN NO. 0227; A 138'-10 X 55'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (SB)

Proposal Unit Price Bid Amount
Line Item Number Item Quantity
Number Fe T e Ren e s Dollars Cents Dollars Cents
0110 2401-6750001
REMOVALS, AS PER PLAN LUMP SUM LUMP SUM
0120 2403-0100010 235.400
STRUCTURAL CONCRETE (BRIDGE) CY
0130 2403-1000005 224.400
FIBER REINFORCEMENT FOR CY
STRUCTURAL CONCRETE
0140 2403-1000010
TRIAL BATCH AND TEST PLACEMENT LUMP SUM LUMP SUM
(FIBER REINFORCED CONCRETE)
0150 2404-7775005 70,071.000
REINFORCING STEEL, EPOXY LB
COATED
0160 2404-7775009 3,771.000
REINFORCING STEEL, STAINLESS LB
STEEL
0170 2414-6424038 320.600
CONCRETE BARRIER RAIL, 3'-8" LF
0180 2499-2300001
DECK DRAINS LUMP SUM LUMP SUM
0190 2526-8285040
CONSTRUCTION SURVEY, LOCATION LUMP SUM LUMP SUM
SURVEY
0200 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM

Section: 0002 Total:




|O®WA | DOT

Contracts and Specifications Bureau

Proposal Schedule of Items

9/8/2026 12:55 PM

Proposal ID: 20-0351-198

Call Order: 005

Letting Date: October 20, 2026

SECTION: 0003
ROADWAY ITEMS

Proposal
Line Item Number
Number Item Description
0210 2102-0425070
SPECIAL BACKFILL
0220 2122-5190008
PAVED SHOULDER, P.C. CONCRETE,
8 IN.
0230 2213-2713300
EXCAVATION, CLASS 13, FOR
WIDENING
0240 2301-0690203
BRIDGE APPROACH, BR-203
0250 2412-0000100
LONGITUDINAL GROOVING IN
CONCRETE, BRIDGE DECK AND/OR
APPROACHES
0260 2505-4008120
REMOVAL OF STEEL BEAM
GUARDRAIL
0270 2505-4008300
STEEL BEAM GUARDRAIL
0280 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

0290 2505-4021010
STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

0300 2505-4021720
STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, BA-205

0310 2505-6765006

REMOVE AND REINSTALL FORMED
STEEL BEAM GUARDRAIL

Item Quantity
and Units

91.140
TON

280.500
SY

112.600
cYy

1,275.600
SY

1,548.100
SY

465.800
LF

400.000
LF

2.000
EACH

2.000
EACH

2.000
EACH

50.000
LF

Unit Price

Bid Amount

Dollars

Cents

Dollars

Cents
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Proposal ID: 20-0351-198 Call Order: 005

Letting Date: October 20, 2026

SECTION: 0003
ROADWAY ITEMS

Proposal
Line Item Number Item Quantity
Number Item Description and Units

0320 2510-6745850 1,721.100
REMOVAL OF PAVEMENT SY

0330 2527-9263152 16.000
PRE-CUT SYMBOLS AND LEGENDS, EACH
REGULAR MARKING TAPE

0340 2527-9263181 137.900
PAVEMENT MARKINGS REMOVED STA

0350 2527-9263190 16.000
SYMBOLS AND LEGENDS REMOVED EACH

0360 2527-9263209 50.720
PAINTED PAVEMENT MARKINGS, STA
WATERBORNE OR SOLVENT-BASED

0370 2527-9263231 102.600
REMOVABLE TAPE MARKINGS, WET STA
RETROREFLECTIVE

0380 2528-2518000 2.000
SAFETY CLOSURE EACH

0390 2528-8400048 1,562.500
TEMPORARY BARRIER RAIL, LF
CONCRETE

0400 2528-8445110
TRAFFIC CONTROL LUMP SUM

0410 2551-0000110 4.000
TEMP CRASH CUSHION EACH

0420 2557-0000100 1,721.500
LONGITUDINAL GROOVING IN SY

CONCRETE, PAVEMENT
Section: 0003

Unit Price

Bid Amount

Dollars Cents

Dollars

Cents

LUMP SUM

Total:




Total Bid:
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