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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 61-0924-030 Letting Date: October 20, 2026

Call Order: 011

Proposal Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $62,500.00

This proposal includes the following project(s):

Project Number: BRF-092-4(030)--38-61 County: MADISON

Project Work Type: RECONSTRUCTION - BRIDGE DECK
REPLACEMENT

Route: IOWA 92

Location: Middle River 2.0 mi W of Co Rd P53

Road System: PRIMARY ROAD (non-NHS)

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 05/17/2027 105 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Proposal Specifications List

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

Note Description

005.1107.02 *** Revisions to Article 1107.02 ***
Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in Iowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY
Independent Contractors $500,000 Each Occurrence
Contractual Liability,         $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations                              $250,000 Each Occurrence

                                        $250,000 Aggregate
                                                      or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*
$750,000 Each Occurrence
$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.
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Proposal Specifications List

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

Note Description
*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

DS-23032 DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING

DS-23083 DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23007 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE
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Proposal Specifications List

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

Note Description

IA26-28.4A PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
Contracts where the Department is the Contracting Authority:
The Prime Contractor and each approved Subcontractor shall submit certified payrolls
weekly to the Project Engineer.  Each Contractor shall use the AASHTOWare Project
Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll
Reports.  The Contractor shall list the craft for each employee covered by the
Predetermined Wage Rates.  The Prime Contractor shall review and approve each
Subcontractor’s payroll within AWP CRL.

Contracts where the Department is not the Contracting Authority:
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Schedule of Items

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

SECTION: 0001

Design No. 127; Repairs to a 210'-0 x 32'-0 Continuous I-Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM LUMP SUM _________._____

0020 2402-2720000 28.200

EXCAVATION, CLASS 20 CY _________._____ _________._____

0030 2403-0100010 237.100

STRUCTURAL CONCRETE (BRIDGE) CY _________._____ _________._____

0040 2403-1000005 233.700

FIBER REINFORCEMENT FOR
STRUCTURAL CONCRETE

CY _________._____ _________._____

0050 2403-1000010

TRIAL BATCH AND TEST PLACEMENT
(FIBER REINFORCED CONCRETE)

LUMP SUM LUMP SUM _________._____

0060 2404-7775005 88,068.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0070 2404-7775009 4,175.000

REINFORCING STEEL, STAINLESS
STEEL

LB _________._____ _________._____

0080 2408-7800000 611.000

STRUCTURAL STEEL LB _________._____ _________._____

0090 2414-6424110 433.000

CONCRETE BARRIER RAILING LF _________._____ _________._____

0100 2499-2300001

DECK DRAINS LUMP SUM LUMP SUM _________._____

0110 2502-8212304 69.500

SUBDRAIN, STANDARD,
PERFORATED, 4 IN., AS PER PLAN

LF _________._____ _________._____

0120 2507-6799000

BANK SHAPING LUMP SUM LUMP SUM _________._____
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Proposal Schedule of Items

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

SECTION: 0001

Design No. 127; Repairs to a 210'-0 x 32'-0 Continuous I-Beam Bridge

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0130 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

0140 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____
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Proposal Schedule of Items

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

SECTION: 0002

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0150 2102-0425070 75.180

SPECIAL BACKFILL TON _________._____ _________._____

0160 2102-2625000 51.100

EMBANKMENT-IN-PLACE CY _________._____ _________._____

0170 2102-2710070 176.900

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY _________._____ _________._____

0180 2102-2713090 23.600

EXCAVATION, CLASS 13, WASTE CY _________._____ _________._____

0190 2121-7425020 1.960

GRANULAR SHOULDERS, TYPE B TON _________._____ _________._____

0200 2122-5500090 192.300

PAVED SHOULDER, HOT MIX
ASPHALT MIXTURE, 9 IN.

SY _________._____ _________._____

0210 2123-7450000 5.910

SHOULDER CONSTRUCTION, EARTH STA _________._____ _________._____

0220 2301-0690203 548.200

BRIDGE APPROACH, BR-203 SY _________._____ _________._____

0230 2412-0000100 686.300

LONGITUDINAL GROOVING IN
CONCRETE, BRIDGE DECK AND/OR
APPROACHES

SY _________._____ _________._____

0240 2503-0500402 4.000

BRIDGE END DRAIN, DR-402 EACH _________._____ _________._____

0250 2505-4008120 454.400

REMOVAL OF STEEL BEAM
GUARDRAIL

LF _________._____ _________._____

0260 2505-4008300 150.000

STEEL BEAM GUARDRAIL LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

SECTION: 0002

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0270 2505-4008410 4.000

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

EACH _________._____ _________._____

0280 2505-4021010 4.000

STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

EACH _________._____ _________._____

0290 2505-4021720 4.000

STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, BA-205

EACH _________._____ _________._____

0300 2510-6745850 615.500

REMOVAL OF PAVEMENT SY _________._____ _________._____

0310 2524-6765010 2.000

REMOVE AND REINSTALL SIGN AS
PER PLAN

EACH _________._____ _________._____

0320 2524-9276010 26.000

PERFORATED SQUARE STEEL TUBE
POSTS

LF _________._____ _________._____

0330 2524-9276021 2.000

PERFORATED SQUARE STEEL TUBE
POST ANCHOR, BREAK-AWAY SOIL
INSTALLATION

EACH _________._____ _________._____

0340 2527-9263209 11.510

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

STA _________._____ _________._____

0350 2528-2518000 2.000

SAFETY CLOSURE EACH _________._____ _________._____

0360 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0370 2557-0000100 497.400

LONGITUDINAL GROOVING IN
CONCRETE, PAVEMENT

SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 61-0924-030 Call Order: 011 Letting Date: October 20, 2026

SECTION: 0002

Roadway Items

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0380 2602-0000312 790.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

0390 2602-0000351 790.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

Section: 0002 Total: _________._____

Total Bid: _________._____
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