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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 82-1827-698 Letting Date: October 20, 2026

Call Order: 013

Proposal Work Type: BRIDGE REPLACEMENT - CCS

DBE Goal: 0.0%

Contracting Authority: CITY OF DAVENPORT

Proposal Guaranty: $125,000.00

This proposal includes the following project(s):

Project Number: BRM-1827(698)--8N-82 County: SCOTT

Project Work Type: BRIDGE REPLACEMENT - CCS Route: EASTERN AVE.

Location: In the city of Davenport, On EASTERN AVE, Over GOOSE CREEK, S18 T78 R04E

Road System: URBAN

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 04/05/2027 105 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

Notes

Notes :

*** WINTER WORK ***
The free time allowed between November 15, 2026 and February 14, 2027 will not be permitted on this
project during this time.  The Contractor shall work during this time on all working days as defined in
Article 1101.03 'Working Day'.

Winter Work will be allowed during the winter from February 15, 2027 and April 1, 2027. No working days
will be charged between February 15, 2027 and April 1, 2027.
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Proposal Specifications List

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.
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Proposal Specifications List

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

Note Description

005.1107.02 *** Revisions to Article 1107.02 ***
Article 1107.02, Insurance, is amended by the following modifications and additions.
This proposal note becomes null and void January 1, 2027.

A. It shall be the Contractor's responsibility to have liability insurance covering all
of the construction operations incident to contract completion and the Contractor must
have on file with the Contracting Authority a current "Certificate of Insurance" prior to
award of contract. The certificate shall identify the insurance company firm name and
address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (single contract or statewide). This requirement shall apply with
equal force, whether the work is performed by persons employed directly by the
Contractor including a subcontractor, persons employed by a subcontractor, or by an
independent contractor.

B. In addition to the above, the Contracting Authority shall be included as an
insured party, or a separate owner's protective policy shall be filed showing the
Contracting Authority as an insured party.

C. The liability insurance shall be written by an insurance company (or
companies) qualified to do business in Iowa. For independent contractors engaged
solely in the transportation of materials, the minimum coverage provided by such
insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such
truck operators or contract carriers as defined therein. For all other contractors,
subcontractors, independent contractors, and the Contracting Authority, the minimum
coverage by such insurance shall be as follows:

General Liability, Including: BODILY INJURY
Independent Contractors $500,000 Each Occurrence
Contractual Liability,         $500,000 Aggregate
Products and Completed PROPERTY DAMAGE
Operations                              $250,000 Each Occurrence

                                        $250,000 Aggregate
                                                      or

BODILY INJURY AND PROPERTY DAMAGE
- COMBINED SINGLE LIMIT*
$750,000 Each Occurrence
$750,000 Aggregate

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.
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Proposal Specifications List

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

Note Description
*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in
achieving the minimum required limits.

D. Failure on the part of the Contractor to comply with the requirements of this
article will be considered sufficient cause to suspend the work, withhold estimates, and
to deny the Contractor from receiving further contract awards, as provided in Article
1103.01.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.2027 ***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2027-2028.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

DS-23006 DEVELOPMENTAL SPECIFICATIONS FOR FABRIC FORMED CONCRETE
STRUCTURE REVETMENT

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23007 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION, OCTOBER 20, 2026 RELEASE
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Proposal Specifications List

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

Note Description

IA26-1.2A PREDETERMINED WAGE RATES - GENERAL DECISION NUMBER IA20260001
FOR HEAVY AND HIGHWAY CONSTRUCTION -- SCOTT COUNTY IN IOWA

*** Additional Requirement ***
Contracts where the Department is the Contracting Authority:
The Prime Contractor and each approved Subcontractor shall submit certified payrolls
weekly to the Project Engineer.  Each Contractor shall use the AASHTOWare Project
Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll
Reports.  The Contractor shall list the craft for each employee covered by the
Predetermined Wage Rates.  The Prime Contractor shall review and approve each
Subcontractor’s payroll within AWP CRL.

Contracts where the Department is not the Contracting Authority:
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.

SP-236073 SPECIAL PROVISIONS FOR STAINLESS STEEL GATES FOR SANITARY SEWER
MANHOLES

Scott County BRM-1827(689)--8N-82

SP-236074 SPECIAL PROVISIONS FOR SANITARY SEWER MANHOLE LINER

Scott County BRM-1827(689)--8N-82
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-0850001 0.100

CLEARING AND GRUBBING ACRE _________._____ _________._____

0020 2104-2710020 781.400

EXCAVATION, CLASS 10, CHANNEL CY _________._____ _________._____

0030 2105-8425005 124.000

TOPSOIL, FURNISH AND SPREAD CY _________._____ _________._____

0040 2125-2225050 1.100

RESHAPING DITCHES STA _________._____ _________._____

0050 2301-0690205 779.700

BRIDGE APPROACH, BR-205 SY _________._____ _________._____

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE LUMP SUM LUMP SUM _________._____

0070 2401-6745650

REMOVAL OF EXISTING
STRUCTURES

LUMP SUM LUMP SUM _________._____

0080 2402-2720000 175.000

EXCAVATION, CLASS 20 CY _________._____ _________._____

0090 2403-0100010 351.500

STRUCTURAL CONCRETE (BRIDGE) CY _________._____ _________._____

0100 2404-7775005 83,415.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0110 2404-7775009 310.000

REINFORCING STEEL, STAINLESS
STEEL

LB _________._____ _________._____

0120 2412-0000100 1,232.900

LONGITUDINAL GROOVING IN
CONCRETE, BRIDGE DECK AND/OR
APPROACHES

SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0130 2414-6425410 198.000

CONCRETE BARRIER, REINFORCED,
SEPARATION

LF _________._____ _________._____

0140 2414-6444100 97.000

STEEL PIPE PEDESTRIAN HAND
RAILING

LF _________._____ _________._____

0150 2416-0100018 1.000

APRONS, CONCRETE, 18 IN. DIA. EACH _________._____ _________._____

0160 2416-0100024 1.000

APRONS, CONCRETE, 24 IN. DIA. EACH _________._____ _________._____

0170 2435-0130172 2.000

MANHOLE, SANITARY SEWER, SW-
301, 72 IN.

EACH _________._____ _________._____

0180 2435-0130410 2.000

MANHOLE, SANITARY SEWER, SW-
304 MODIFIED

EACH _________._____ _________._____

0190 2435-0140160 2.000

MANHOLE, STORM SEWER, SW-401,
60 IN.

EACH _________._____ _________._____

0200 2435-0251218 1.000

INTAKE, SW-512, 18 IN. EACH _________._____ _________._____

0210 2435-0251224 1.000

INTAKE, SW-512, 24 IN. EACH _________._____ _________._____

0220 2435-0700020 1.000

CONNECTION TO EXISTING INTAKE EACH _________._____ _________._____

0230 2501-0201042 720.000

PILES, STEEL, HP 10 X 42 LF _________._____ _________._____

0240 2501-0201253 880.000

PILES, STEEL, HP 12 X 53 LF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0250 2501-5478053 264.000

CONCRETE ENCASEMENT OF STEEL
H PILES, HP 12 X 53 (P10L TYPE 3)

LF _________._____ _________._____

0260 2503-0110018 142.000

STORM SEWER GRAVITY MAIN,
TRENCHED, 18 IN.

LF _________._____ _________._____

0270 2503-0110024 172.000

STORM SEWER GRAVITY MAIN,
TRENCHED, 24 IN.

LF _________._____ _________._____

0280 2503-0200036 76.000

REMOVE STORM SEWER PIPE LESS
THAN OR EQUAL TO 36 IN.

LF _________._____ _________._____

0290 2503-0200341 239.000

STORM SEWER ABANDONMENT, FILL
AND PLUG, LESS THAN OR EQUAL TO
36 IN. DIA.

LF _________._____ _________._____

0300 2504-0110042 22.000

SANITARY SEWER GRAVITY MAIN,
TRENCHED, 42 IN.

LF _________._____ _________._____

0310 2504-0114024 243.000

SANITARY SEWER GRAVITY MAIN,
TRENCHED, POLYVINYL CHLORIDE
PIPE (PVC), 24 IN.

LF _________._____ _________._____

0320 2504-0240237 47.000

SANITARY SEWER ABANDONMENT,
FILL AND PLUG, GREATER THAN 36
IN. DIA.

LF _________._____ _________._____

0330 2507-2638660 10.100

BRIDGE WING ARMORING -
MACADAM STONE

SY _________._____ _________._____

0340 2507-3250005 616.500

ENGINEERING FABRIC SY _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0350 2507-6800061 509.100

REVETMENT, CLASS E TON _________._____ _________._____

0360 2507-8029000 11.500

EROSION STONE TON _________._____ _________._____

0370 2507-8500080 104.900

FABRIC FORMED CONCRETE
REVETMENT, ARTICULATING BLOCK
MAT, 8 INCH

SY _________._____ _________._____

0380 2510-6745850 794.100

REMOVAL OF PAVEMENT SY _________._____ _________._____

0390 2511-6745900 94.100

REMOVAL OF SIDEWALK SY _________._____ _________._____

0400 2511-7526004 106.400

SIDEWALK, P.C. CONCRETE, 4 IN. SY _________._____ _________._____

0410 2515-2475007 289.600

DRIVEWAY, P.C. CONCRETE, 7 IN. SY _________._____ _________._____

0420 2515-6745600 326.700

REMOVAL OF PAVED DRIVEWAY SY _________._____ _________._____

0430 2516-8625000 63.400

COMBINED CONCRETE SIDEWALK
AND RETAINING WALL

CY _________._____ _________._____

0440 2519-1002042 100.000

FENCE, CHAIN LINK, 42 IN. HEIGHT LF _________._____ _________._____

0450 2519-1002048 99.000

FENCE, CHAIN LINK, 48 IN. HEIGHT LF _________._____ _________._____

0460 2524-9100030 2.000

OBJECT MARKER, TYPE 3 EACH _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0470 2524-9276010 14.000

PERFORATED SQUARE STEEL TUBE
POSTS

LF _________._____ _________._____

0480 2524-9276021 2.000

PERFORATED SQUARE STEEL TUBE
POST ANCHOR, BREAK-AWAY SOIL
INSTALLATION

EACH _________._____ _________._____

0490 2524-9325001 13.000

TYPE A SIGNS, SHEET ALUMINUM SF _________._____ _________._____

0500 2524-9325150 4.000

INSTALL TYPE A SIGN EACH _________._____ _________._____

0510 2526-8285010

CONSTRUCTION SURVEY,
MONUMENT PRESERVATION

LUMP SUM LUMP SUM _________._____

0520 2526-8285020

CONSTRUCTION SURVEY, CONTROL
POINT SURVEY

LUMP SUM LUMP SUM _________._____

0530 2526-8285030

CONSTRUCTION SURVEY, RIGHT OF
WAY

LUMP SUM LUMP SUM _________._____

0540 2526-8285040

CONSTRUCTION SURVEY, LOCATION
SURVEY

LUMP SUM LUMP SUM _________._____

0550 2527-9263209 3.960

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

STA _________._____ _________._____

0560 2528-2518000 3.000

SAFETY CLOSURE EACH _________._____ _________._____

0570 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0580 2528-9290050 14.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

0590 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0600 2549-0041060

BYPASS PUMPING Bypass Pumping LUMP SUM LUMP SUM _________._____

0610 2551-0000210 2.000

PERMANENT CRASH CUSHION EACH _________._____ _________._____

0620 2552-0000230 77.000

SPECIAL PIPE EMBEDMENT OR
ENCASEMENT

LF _________._____ _________._____

0630 2599-9999005 3.000

('EACH' ITEM) STAINLESS STEEL
FLAP GATE

EACH _________._____ _________._____

0640 2599-9999005 3.000

('EACH' ITEM) STAINLESS STEEL
SLUICE GATE

EACH _________._____ _________._____

0650 2601-2634100 0.300

MULCHING ACRE _________._____ _________._____

0660 2601-2639010 110.000

SODDING SQ _________._____ _________._____

0670 2601-2642100 0.300

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0680 2601-2643110 0.100

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

MGAL 75.00000 7.50
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Proposal Schedule of Items

Proposal ID: 82-1827-698 Call Order: 013 Letting Date: October 20, 2026

SECTION: 0001

ITEMS FOR A 90'-0 X 50'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/5'-4 SIDEWALK

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0690 2602-0000312 900.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF _________._____ _________._____

0700 2602-0000351 900.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

0710 2602-0000530 2.000

GRATE INTAKE SEDIMENT FILTER
BAG, EC-604

EACH _________._____ _________._____

0720 2602-0000540 2.000

MAINTENANCE OF GRATE INTAKE
SEDIMENT FILTER BAG

EACH _________._____ _________._____

0730 2602-0000550 2.000

REMOVAL OF GRATE INTAKE
SEDIMENT FILTER BAG

EACH _________._____ _________._____

0740 2602-0010010 1.000

MOBILIZATIONS, EROSION CONTROL EACH 600.00000 600.00

0750 2602-0010020 1.000

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH 1,200.00000 1,200.00

Section: 0001 Total: _________._____

Total Bid: _________._____
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