



CONTRACTS AND SPECIFICATIONS BUREAU Proposal

Proposal ID: 82-1827-705

Letting Date: October 20, 2026

Call Order: 107

Proposal Work Type: PCC PAVEMENT - GRADE & REPLACE

DBE Goal: 0.0%

Contracting Authority: CITY OF DAVENPORT

Proposal Guaranty: \$375,000.00

This proposal includes the following project(s):

Project Number: HDP-1827(705)--71-82

County: SCOTT

Project Work Type: PCC PAVEMENT - GRADE &
REPLACE

Route: ROCKINGHAM RD

Location: In the city of Davenport, reconstruct Rockingham Road / 2nd Street and Marquette Street

Road System: URBAN

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect

Contract Time

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

Site ID	Site Details			Liquidated Damages
00	Late Start Date	04/05/2027	140 WORK DAYS	\$2,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

Notes

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

Notes :

There are no notes for this proposal.



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

Note	Description																						
005.1107.02	*** Revisions to Article 1107.02 *** Article 1107.02, Insurance, is amended by the following modifications and additions. This proposal note becomes null and void January 1, 2027. A. It shall be the Contractor's responsibility to have liability insurance covering all of the construction operations incident to contract completion and the Contractor must have on file with the Contracting Authority a current "Certificate of Insurance" prior to award of contract. The certificate shall identify the insurance company firm name and address, Contractor firm name, policy period, type of policy, limits of coverage, and scope of work covered (single contract or statewide). This requirement shall apply with equal force, whether the work is performed by persons employed directly by the Contractor including a subcontractor, persons employed by a subcontractor, or by an independent contractor. B. In addition to the above, the Contracting Authority shall be included as an insured party, or a separate owner's protective policy shall be filed showing the Contracting Authority as an insured party. C. The liability insurance shall be written by an insurance company (or companies) qualified to do business in Iowa. For independent contractors engaged solely in the transportation of materials, the minimum coverage provided by such insurance shall be not less than that required by Chapter 325A, Code of Iowa, for such truck operators or contract carriers as defined therein. For all other contractors, subcontractors, independent contractors, and the Contracting Authority, the minimum coverage by such insurance shall be as follows: <table> <tr> <td>General Liability, Including:</td><td>BODILY INJURY</td></tr> <tr> <td>Independent Contractors</td><td>\$500,000 Each Occurrence</td></tr> <tr> <td>Contractual Liability,</td><td>\$500,000 Aggregate</td></tr> <tr> <td>Products and Completed</td><td>PROPERTY DAMAGE</td></tr> <tr> <td>Operations</td><td>\$250,000 Each Occurrence</td></tr> <tr> <td></td><td>\$250,000 Aggregate</td></tr> <tr> <td></td><td>or</td></tr> <tr> <td></td><td>BODILY INJURY AND PROPERTY DAMAGE</td></tr> <tr> <td></td><td>- COMBINED SINGLE LIMIT*</td></tr> <tr> <td></td><td>\$750,000 Each Occurrence</td></tr> <tr> <td></td><td>\$750,000 Aggregate</td></tr> </table>	General Liability, Including:	BODILY INJURY	Independent Contractors	\$500,000 Each Occurrence	Contractual Liability,	\$500,000 Aggregate	Products and Completed	PROPERTY DAMAGE	Operations	\$250,000 Each Occurrence		\$250,000 Aggregate		or		BODILY INJURY AND PROPERTY DAMAGE		- COMBINED SINGLE LIMIT*		\$750,000 Each Occurrence		\$750,000 Aggregate
General Liability, Including:	BODILY INJURY																						
Independent Contractors	\$500,000 Each Occurrence																						
Contractual Liability,	\$500,000 Aggregate																						
Products and Completed	PROPERTY DAMAGE																						
Operations	\$250,000 Each Occurrence																						
	\$250,000 Aggregate																						
	or																						
	BODILY INJURY AND PROPERTY DAMAGE																						
	- COMBINED SINGLE LIMIT*																						
	\$750,000 Each Occurrence																						
	\$750,000 Aggregate																						

*A comprehensive Catastrophe Liability Policy (Umbrella) can be used to aid in

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

Note	Description
	achieving the minimum required limits.
	D. Failure on the part of the Contractor to comply with the requirements of this article will be considered sufficient cause to suspend the work, withhold estimates, and to deny the Contractor from receiving further contract awards, as provided in Article 1103.01.
410.11	*** STORM WATER POLLUTION PREVENTION PLAN *** A Storm Water Pollution Prevention Plan has been developed by the Contracting Authority for one or more projects on this contract. See the project plans (or other contract document) for specific Storm Water Pollution Prevention Plan details.
500.01	*** WINTER WORK *** The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.
660.26	*** SPECIALTY ITEM *** The item 'TRAFFIC SIGNALIZATION' and/or 'TRAFFIC SIGNAL INSTALLATION' is considered a specialty item for this project. When performed by subcontract, the cost of the specialty item/s so performed by subcontract may be deducted from the total cost before computing the amount of work required to be performed by the Prime Contractor with his/her own organization. Refer to Article 1108.01 of the Standard Specifications.
FHWA-1273.09	FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023 23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain projects on roads functionally classified as a local road or a rural minor collector. This supersedes the applicability described in FHWA-1273 Section IV.
GS-23007	GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, OCTOBER 20, 2026 RELEASE



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

Note	Description
IA26-1.2A	PREDETERMINED WAGE RATES - GENERAL DECISION NUMBER IA20260001 FOR HEAVY AND HIGHWAY CONSTRUCTION -- SCOTT COUNTY IN IOWA *** Additional Requirement *** Contracts where the Department is the Contracting Authority: The Prime Contractor and each approved Subcontractor shall submit certified payrolls weekly to the Project Engineer. Each Contractor shall use the AASHTOWare Project Civil Rights and Labor (AWP CRL) software to electronically submit Certified Payroll Reports. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall review and approve each Subcontractor's payroll within AWP CRL. Contracts where the Department is not the Contracting Authority: The Prime Contractor shall submit certified payrolls for itself and each approved Subcontractor weekly to the Project Engineer. The Contractor may use the Iowa D.O.T. Certified Payroll form or other approved form. The Contractor shall list the craft for each employee covered by the Predetermined Wage Rates. The Prime Contractor shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the Certified Payroll.
SP-236089	SPECIAL PROVISIONS FOR FABRICATED METAL SLIDE GATES Scott County HDP-1827(704)--71-82, HDP-1827(705)--71-82, HDP-1827(706)--71-82
SP-236094	SPECIAL PROVISIONS FOR VIBRATION MONITORING TO PROTECT HISTORIC STRUCTURES Scott County HDP-1827(705)--71-82
SP-236095	SPECIAL PROVISIONS FOR VIBRATION MONITORING Scott County HDP-1827(705)--71-82



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2101-0850002 CLEARING AND GRUBBING	31.000 UNIT				
0020	2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED	14,666.000 CY				
0030	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	1,817.000 CY				
0040	2105-8425005 TOPSOIL, FURNISH AND SPREAD 4	459.000 CY				
0050	2105-8425005 TOPSOIL, FURNISH AND SPREAD 8	1,157.000 CY				
0060	2109-8225100 SPECIAL COMPACTION OF SUBGRADE	40.000 STA				
0070	2115-0100000 MODIFIED SUBBASE 6	2,877.000 CY				
0080	2301-1033100 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 10 IN.	15,764.000 SY				
0090	2301-6911722 PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES	LUMP SUM	LUMP SUM			
0100	2312-8260050 GRANULAR SURFACING ON ROAD, CLASS A CRUSHED STONE	51.000 CY				
0110	2401-6750001 REMOVALS, AS PER PLAN	LUMP SUM	LUMP SUM			



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001

ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0120	2402-2725005 FOUNDATION TREATMENT MATERIAL	128.000 TON				
0130	2405-2705000 EXCAVATE AND DEWATER	LUMP SUM	LUMP SUM			
0140	2414-6444100 STEEL PIPE PEDESTRIAN HAND RAILING	347.000 LF				
0150	2414-6445100 STRUCTURAL STEEL PEDESTRIAN HAND RAILING SAFETY RAIL	457.000 LF				
0160	2416-0100012 APRONS, CONCRETE, 12 IN. DIA.	3.000 EACH				
0170	2416-0100015 APRONS, CONCRETE, 15 IN. DIA.	1.000 EACH				
0180	2416-0100018 APRONS, CONCRETE, 18 IN. DIA.	3.000 EACH				
0190	2431-0000100 SEGMENTAL BLOCK RETAINING WALL	1,943.000 SF				
0200	2435-0140160 MANHOLE, STORM SEWER, SW-401, 60 IN.	15.000 EACH				
0210	2435-0140172 MANHOLE, STORM SEWER, SW-401, 72 IN.	1.000 EACH				
0220	2435-0140184 MANHOLE, STORM SEWER, SW-401, 84 IN.	4.000 EACH				



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0230	2435-0140196 MANHOLE, STORM SEWER, SW-401, 96 IN.	2.000 EACH	_____	_____	_____	_____
0240	2435-0140196 MANHOLE, STORM SEWER, SW-401, 96 IN. MODIFIED TWO-CHAMBER GATEWELL	1.000 EACH	_____	_____	_____	_____
0250	2435-0140300 MANHOLE, STORM SEWER, SW-403 (8' X 5')	3.000 EACH	_____	_____	_____	_____
0260	2435-0140400 MANHOLE, STORM SEWER, SW-404 (9'X5')	1.000 EACH	_____	_____	_____	_____
0270	2435-0250100 INTAKE, SW-501	5.000 EACH	_____	_____	_____	_____
0280	2435-0250248 INTAKE, SW-502, 48 IN.	1.000 EACH	_____	_____	_____	_____
0290	2435-0250500 INTAKE, SW-505	6.000 EACH	_____	_____	_____	_____
0300	2435-0250600 INTAKE, SW-506	1.000 EACH	_____	_____	_____	_____
0310	2435-0250610 INTAKE, SW-506 MODIFIED	1.000 EACH	_____	_____	_____	_____
0320	2435-0250700 INTAKE, SW-507	16.000 EACH	_____	_____	_____	_____
0330	2435-0250900 INTAKE, SW-509	4.000 EACH	_____	_____	_____	_____
0340	2435-0251100 INTAKE, SW-511	3.000 EACH	_____	_____	_____	_____



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0350	2435-0251224 INTAKE, SW-512, 24 IN.	5.000 EACH				
0360	2435-0251236 INTAKE, SW-512, 36 IN.	6.000 EACH				
0370	2435-0252100 LINEAR TRENCH DRAIN, SW-521	424.000 LF				
0380	2435-0254100 INTAKE, SW-541	2.000 EACH				
0390	2435-0600010 MANHOLE ADJUSTMENT, MINOR	9.000 EACH				
0400	2435-0600020 MANHOLE ADJUSTMENT, MAJOR	17.000 EACH				
0410	2435-0600110 INTAKE ADJUSTMENT, MINOR	2.000 EACH				
0420	2435-0600120 INTAKE ADJUSTMENT, MAJOR	4.000 EACH				
0430	2502-8212206 SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN. DIA.	6,955.000 LF				
0440	2502-8221006 SUBDRAIN RISER, 6 IN., AS PER PLAN	21.000 EACH				
0450	2502-8221303 SUBDRAIN OUTLET, DR-303	87.000 EACH				
0460	2503-0110008 STORM SEWER GRAVITY MAIN, TRENCHED, 8 IN. DIP	86.000 LF				



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0470	2503-0114212 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 12 IN.	87.000 LF				
0480	2503-0114215 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 15 IN.	2,008.000 LF				
0490	2503-0114218 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 18 IN.	264.000 LF				
0500	2503-0114221 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 21 IN.	471.000 LF				
0510	2503-0114224 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 24 IN.	324.000 LF				
0520	2503-0114230 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 30 IN.	19.000 LF				
0530	2503-0114248 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 48 IN.	370.000 LF				



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0540	2503-0200036 REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.	1,097.000 LF				
0550	2510-6745850 REMOVAL OF PAVEMENT	16,887.000 SY				
0560	2510-6750600 REMOVAL OF INTAKES AND UTILITY ACCESSES	39.000 EACH				
0570	2511-6745900 REMOVAL OF SIDEWALK	4,184.000 SY				
0580	2511-7526004 SIDEWALK, P.C. CONCRETE, 4 IN.	2,454.000 SY				
0590	2511-7526006 SIDEWALK, P.C. CONCRETE, 6 IN.	545.000 SY				
0600	2511-7526008 SIDEWALK, P.C. CONCRETE, 8 IN.	170.000 SY				
0610	2511-7528101 DETECTABLE WARNINGS	240.000 SF				
0620	2512-1725256 CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.	861.000 LF				
0630	2515-2475007 DRIVEWAY, P.C. CONCRETE, 7 IN.	3,699.000 SY				
0640	2515-6745600 REMOVAL OF PAVED DRIVEWAY	7,364.000 SY				
0650	2516-8625000 COMBINED CONCRETE SIDEWALK AND RETAINING WALL	60.000 CY				



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0660	2519-3760000 ENTRANCE BOLLARD	6.000 EACH				
0670	2519-4200020 REMOVAL AND REINSTALLATION OF FENCE, CHAIN LINK	1,064.000 LF				
0680	2519-4200090 REMOVAL AND REINSTALLATION OF FENCE, PVC DECORATIVE	510.000 LF				
0690	2519-4200090 REMOVAL AND REINSTALLATION OF FENCE, WOOD PRIVACY	26.000 LF				
0700	2523-0000200 ELECTRICAL CIRCUITS	303.000 LF				
0710	2523-0000310 HANDHOLES AND JUNCTION BOXES	8.000 EACH				
0720	2524-6765010 REMOVE AND REINSTALL SIGN AS PER PLAN	7.000 EACH				
0730	2524-6765110 REMOVAL OF TYPE A SIGN	2.000 EACH				
0740	2525-0000100 TRAFFIC SIGNALIZATION	LUMP SUM	LUMP SUM			
0750	2526-8285010 CONSTRUCTION SURVEY, MONUMENT PRESERVATION	LUMP SUM	LUMP SUM			
0760	2526-8285020 CONSTRUCTION SURVEY, CONTROL POINT SURVEY	LUMP SUM	LUMP SUM			



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0770	2526-8285030 CONSTRUCTION SURVEY, RIGHT OF WAY	LUMP SUM	LUMP SUM			
0780	2526-8285040 CONSTRUCTION SURVEY, LOCATION SURVEY	LUMP SUM	LUMP SUM			
0790	2527-9263143 PAINTED SYMBOLS AND LEGENDS, DURABLE	28.000 EACH				
0800	2527-9263181 PAVEMENT MARKINGS REMOVED	2.200 STA				
0810	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	59.000 STA				
0820	2527-9263217 PAINTED PAVEMENT MARKINGS, DURABLE	29.000 STA				
0830	2528-2518000 SAFETY CLOSURE	11.000 EACH				
0840	2528-8445110 TRAFFIC CONTROL	LUMP SUM	LUMP SUM			
0850	2528-9290050 PORTABLE DYNAMIC MESSAGE SIGN (PDMS)	100.000 CDAY				
0860	2533-4980005 MOBILIZATION	LUMP SUM	LUMP SUM			
0870	2549-0006210 SPOT REPAIR BY PIPE REPLACEMENT, BY COUNT	13.000 EACH				



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0880	2552-0000220 REMOVAL, DISPOSAL, AND REPLACEMENT OF UNSUITABLE BACKFILL MATERIAL	150.000 CY				
0890	2552-0000300 TRENCH COMPACTION TESTING	LUMP SUM	LUMP SUM			
0900	2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS	LUMP SUM	LUMP SUM			
0910	2599-9999005 (‘EACH’ ITEM) ONE-CHAMBER GATEWELL (13’ X 5’)	1.000 EACH				
0920	2599-9999005 (‘EACH’ ITEM) ONE-CHAMBER GATEWELL (5’ X 5’)	2.000 EACH				
0930	2599-9999010 (‘LUMP SUM’ ITEM) ANALYTICAL LABORATORY SERVICES	LUMP SUM	LUMP SUM			
0940	2599-9999010 (‘LUMP SUM’ ITEM) FOUNDATION TESTING FOR RETAINING WALLS	LUMP SUM	LUMP SUM			
0950	2599-9999010 (‘LUMP SUM’ ITEM) SAMPLING AND ADMINISTRATIVE SERVICES FOR SPECIAL WASTE	LUMP SUM	LUMP SUM			
0960	2599-9999010 (‘LUMP SUM’ ITEM) VIBRATION MONITORING	LUMP SUM	LUMP SUM			
0970	2599-9999010 (‘LUMP SUM’ ITEM) VIBRATION MONITORING FOR HISTORIC STRUCTURES	LUMP SUM	LUMP SUM			



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0980	2599-9999012 (‘THOUSANDS OF GALLONS’ ITEM) STORAGE AND DISPOSAL OF OILY WATER BY 3RD PARTY	10.000 MGAL	_____	_____	_____	_____
0990	2599-9999014 (‘SQUARE FEET’ ITEM) CONCRETE MASONRY UNIT WALL	643.000 SF	_____	_____	_____	_____
1000	2599-9999014 (‘SQUARE FEET’ ITEM) PCC STEPS	115.000 SF	_____	_____	_____	_____
1010	2601-2636044 SEEDING AND FERTILIZING (URBAN)	2.000 ACRE	_____	_____	_____	_____
1020	2601-2642120 STABILIZING CROP - SEEDING AND FERTILIZING (URBAN)	2.000 ACRE	_____	_____	_____	_____
1030	2602-0000309 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 9 IN. DIA.	2,472.000 LF	_____	_____	_____	_____
1040	2602-0000312 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.	660.000 LF	_____	_____	_____	_____
1050	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	3,132.000 LF	_____	_____	_____	_____
1060	2602-0000500 OPEN-THROAT CURB INTAKE SEDIMENT FILTER, EC-602	346.000 LF	_____	_____	_____	_____
1070	2602-0000510 MAINTENANCE OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER	22.000 EACH	_____	_____	_____	_____



9/8/2026 1:05 PM

Contracts and Specifications Bureau

Proposal Schedule of Items

Proposal ID: 82-1827-705

Call Order: 107

Letting Date: October 20, 2026

SECTION: 0001
ROADWAY ITEMS

Proposal Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1080	2602-0000520 REMOVAL OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER	22.000 EACH	_____	_____	_____	_____
1090	2602-0000530 GRATE INTAKE SEDIMENT FILTER BAG, EC-604	20.000 EACH	_____	_____	_____	_____
1100	2602-0000540 MAINTENANCE OF GRATE INTAKE SEDIMENT FILTER BAG	20.000 EACH	_____	_____	_____	_____
1110	2602-0000550 REMOVAL OF GRATE INTAKE SEDIMENT FILTER BAG	20.000 EACH	_____	_____	_____	_____
1120	2602-0010010 MOBILIZATIONS, EROSION CONTROL	5.000 EACH		600.00000		3,000.00
Section: 0001			Total:		_____	
			Total Bid:		_____	