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END CONSTRUCTION
End PCC Patching

MP 42.7

STA 1294+80

EQUATION
Sta 1080+08.8 BK
= Sta 907+23.0 AH

BEGIN CONSTRUCTION
Begin PCC Patching

MP 19.4

STA 75+45
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ltem

no. Iltem Code

1 2528-8445110

2 2528-8445113

3 2528-8445115

4 2529-2242304
2529-5070110

6 2529-5070120
2533-4980005

ESTIMATED PROJECT QUANTITIES AND REFERENCE NOTES

Iltem

TRAFFIC CONTROL

FLAGGERS

PILOT CARS

CD JOINT ASSEMBLY
PATCHES, FULL-DEPTH FINISH, BY AREA

PATCHES, FULL-DEPTH FINISH, BY COUNT
MOBILIZATION

Unit

LS

EACH

EACH

EACH
SY

EACH
LS

Quantities
Estimated

Roadway Items
1

0

6
1,337.28

111

Roadway ltems : Roadway ltems

Estimate Reference Notes

As per current Standard Specifications and Road Standards.

See Tab 108-23A for additional information.

See Proposal.

Refer to Tab. 102-6C for locations and details
Refer to Tab. 102-6C for locations and details.
Quantity increased by 5% for irregularities.

Refer to Tab. 102-6C for locations and details.

As per current Standard Specifications.

Design Team :Steven McElmeel County Name :Lucas Project Number:MP-014-5(705)19--76-59

07/21/2026 9:59 AM

SHEET C.1




PROJECT DESCRIPTION

100_01D)|
8/15/22)

This project is for PCC full-depth finish patching on IA 14 from Chariton to Knoxville, in Lucas and Marion Counties.
This project begins north of Chariton (MP 19.4) and ends south of Knoxville (MP 42.7).
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102_05

9/29/23
EXISTING PAVEMENT
: Course
. Direction Begin Bef. End R?f' . Surface surface Base Subbase Subbase Removal Removal Coarse Aggregate | Reinforcement
Line No.| County Route of Travel Loc;?tlon Loc;?tlon Year Type Project Number Type Depth |Base Type| Depth Type Depth Type Depth Coarse Aggregate Source Aggregate Durability Type Remarks
Sign Sign (IN) (IN) (IN) (IN) Type Class
1.0 IA-14 Both 19.4 23.9 2024 S MP-014-5(704)19--76-59 SS
2.0 IA-14 Both 19.4 23.9 2012 STP-014-2(33)--2C-59 HMA 2.0 SCR 1.0
3.0 IA-14 Both 19.4 23.9 2012 W STP-014-2(33)--2C-59 HMA 2.0 HMA 8.0
4.0 IA-14 Both 19.4 23.9 1985 FR-14-2(15)--2G-59 BAC 1.5 TBB 1. LEMLEY C.LST.
5.0 IA-14 Both 19.4 23.9 1940 FA-63E(3) pPC8 8.0 EDDYVILLE GRAVEL 2
6.0
7.0 IA-14 Both 23.9 31.16 2024 S MP-014-5(704)19--76-59 SS
8.0 IA-14 Both 23.9 31.16 2006 STPN-14-2(29)--23-59 HMA 2. HMA 2.5 DURHAM MINE C.LST.
9.0 IA-14 Both 23.9 31.16 2006 W STPN-14-2(29)--23-59 HMA 2. HMA 2.5 HMA 10.0
10.0 IA-14 Both 23.9 31.16 1955 F-63(11) pPCC 8. DES MOINES GRAVEL 2
11.0
12.0 IA-14 Both 31.16 35.06 2024 S MP-014-5(704)19--76-59 SS
13.0 IA-14 Both 31.16 35.06 2006 STPN-14-2(29)--23-59 HMA 2. HMA 2.5 HMA 10.0 DURHAM MINE C.LST.
14.0 IA-14 Both 31.16 35.06 2006 STPN-14-2(29)--23-59 HMA 2. HMA 2.5 DURHAM MINE C.LST.
15.0 IA-14 Both 31.16 35.06 1955 F-75(5) pPCC 8. WEST DES MOINES GRAVEL 2
16.0
17.0 IA-14 Both 35.06 42.7 2024 S MP-014-5(704)19--76-59 SS
18.0 IA-14 Both 35.06 42.7 2012 STP-014-3(41)--2C-63 HMA 2.0 SCR 1.0
19.0 IA-14 Both 35.06 42.7 2012 W STP-014-3(41)--2C-63 HMA 2.0 HMA 4.0
20.0 IA-14 Both 35.06 42.7 1985 FR-14-3(23)--2G-63 BAC 1.5 TBB DURHAM C.LST.
21.0 IA-14 Both 35.06 42.7 1947 F-75(4) & FA-7(3) PC8 8.0 WEST DES MOINES GRAVEL 2
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102_06C

4/21/26
FULL-DEPTH PATCHES
Line . . Length | wWidth Patch Patch PCC Patch | "CD o
No Count Station Side (FT) (FT) Thickness Rega{r or PCC Patch Type Quantity Joints Joints Remarks
(IN) Finish (SY) (No.) (No.)
1.0 2 75+45.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
2.0 1 76+25.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
3.0 1 98+50.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
4.0 1 133+10.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
5.0 1 139+50.00 Right 26.0 12.0 12.5 Finish PCC With Dowels (PR-103) 34.7 1
6.0 1 149+70.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
7.0 1 160+75.00 Right 15.0 12.0 12.5 Finish PCC With Dowels (PR-103) 20.0
8.0 1 181+50.00 Right 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
9.0 1 182+10.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
10.0 2 191+60.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
11.0 2 199+00.00 Both 15.0 12.0 12.5 Finish PCC With Dowels (PR-103) 40.0
12.0 2 200+40.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
13.0 2 206+50.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
14.0 2 213+30.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
15.0 1 218+40.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
16.0 1 223+50.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
17.0 2 229+20.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
18.0 1 261+60.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
19.0 2 278+00.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
20.0 2 293+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
21.0 1 300+00.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
22.0 2 308+00.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0
23.0 1 310+00.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
24.0 1 326+25.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
25.0 1 349+00.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
26.0 1 350+00.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
27.0 1 354+80.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
28.0 1 356+40.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
29.0 1 381+60.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
30.0 1 385+00.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
31.0 1 389+20.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
32.0 1 407+10.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
33.0 2 428+25.00 Both 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 53.3 2
34.0 1 455+10.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
35.0 1 459+00.00 Right .0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
36.0 1 465+20.00 Right .0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
37.0 1 522+10.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
38.0 1 534+20.00 Right .0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
39.0 1 607+60.00 Left .0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
40.0 1 703+25.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
41.0 1 719+80.00 Left 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7 1
42.0 1 720+00.00 Right 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7 1
43.0 1 760+60.00 Right 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7 1
44.0 2 769+45.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0
45.0 1 783+25.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
46.0 1 789+40.00 Right 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
47.0 1 797+00.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
48.0 1 827+10.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
49.0 1 893+40.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
50.0 1 918+30.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
51.0 2 922+75.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
52.0 2 932+75.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
53.0 1 935+50.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
54.0 2 955+10.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
55.0 2 960+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
56.0 2 972+90.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
57.0 2 980+30.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
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102_06C

4/21/26
FULL-DEPTH PATCHES
Line . . Length | wWidth Patch Patch PCC Patch | "CD o
No. Count Station Side (FT) (FT) Thickness Rega{r or PCC Patch Type Quantity Joints Joints Remarks
(IN) Finish (SY) (No.) (No.)
58.0 2 998+75.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
59.0 2 1005+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
60.0 2 1011+20.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0
61.0 1 1043+40.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
62.0 2 1051+80.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
63.0 2 1087+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
64.0 2 1094+10.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
65.0 2 1094+50.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
66.0 2 1107+60.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0 EQUATION WITHIN THESE 3 PATCHES
67.0 1 1110+60.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0 EQUATION WITHIN THESE 3 PATCHES
68.0 2 1111+00.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0 EQUATION WITHIN THESE 3 PATCHES
69.0 2 950+10.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
70.0 1 974+10.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
71.0 2 978+65.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
72.0 1 1001+60.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
73.0 1 1026+10.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
74.0 1 1027+35.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
75.0 1 1039+20.00 Right 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
76.0 1 1040+20.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
77.0 2 1069+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
78.0 1 1090+50.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
79.0 1 1091+65.00 Left 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
80.0 2 1104+40.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
Total: 111 1273.6 6
2529-5070110 PATCHES 1273.6 S.Y. W/ 5% IRREGULARITIES = 1337.28 S.Y.

1. A STATION EQUATION OCCURS AT THE FOLLOWING STATION: STA 1080+08.8 BK = STA 907+23.0 AH. STATION

EQUATION DISCREPANCIES TO BE RESOLVED IN THE FIELD.

FILE NO.

| ENGLISH | DESIGN TEAM  McElmeel/Klein/Roberts

LUCAS COuNTY [ PROJECT NuMBER MP-@14-5(705)19--76-59

|SHEET NUMBER (C .5

8/3/2026 11:36:55 AM

jared.roberts@iowadot.us




105_04
10/20/26
The following Standards apply to construction work on this project.
Number Date Title
PR-103 10-21-25 Full Depth PCC Patch with Dowels
PV-101 10-20-26 Joints
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-202 04-18-23 Work Within 15 ft of Traveled Way
TC-212 04-18-23 Spot Location Lane Closure with Flaggers
TC-213 04-18-23 Lane Closure with Flaggers
TC-214 04-18-23 Lane Closure with Flaggers for use with Pilot Car
TC-231 04-18-23 Slow Moving Vehicle Operating in the Traffic Lane
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26200
9/28/22)

UTILITIES (NOT A POINT 25 PROJECT)

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.
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TRAFFIC CONTROL PLAN

108_23A
8/15/22)

1. Through traffic will be maintained on the project at all times.
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511 TRAVEL RESTRICTIONS

108_25
3/28724)

Line No.

Route

Direction

County

Location Description

Feature Crossed

Object Type

Maint. Bridge No.
or Structure ID
or FHWA No.

Type of
Restriction

Existing
Measurement

Construction
Measurement

Construction
Measurement as
Signed

Projected As
Built
Measurement

Remarks

None Provided.
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111_01
10/14722)

COORDINATED OPERATIONS

Other work in progress during the same period of time will include the
construction of the projects listed. Coordinate operations with those of
other contractors working within the same area.

Project Type of Work
MP-014-5(706)19--76-59 Longitudinal Joint Repair
FILE NO. |EMLBH|MSMNTMM McElmeel/Klein/Robepts LUCAS GMMV'PMHKTNWBH MP_614_5(765)19__76_59 F%ETMMER 3.3

8/3/2026 11:47:51 AM jared.roberts@iowadot.us



	Road
	A Sheets
	A.1
	A.2



