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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

8/3/2026

ENGLISHFILE NO.

STA 75+45
MP 19.4
Begin PCC Patching
BEGIN CONSTRUCTION

STA 1294+80
MP 42.7
End PCC Patching
END CONSTRUCTION

467TH ST
467TH ST

465TH ST

1
0

0
T

H
 A

V
E

1
1

0
T

H
 A

V
E

477TH ST

470TH ST

1
4

5
T

H
 A

V
E

467TH ST

480TH ST

1
2

0
T

H
 A

V
E

1
2

7
T

H
 A

V
E

480TH LN

1
4
8
T
H
 T

R
L

1
5
2
N

D
 T

R
L

1
6

0
T

H
 A

V
E

1
7

0
T

H
 A

V
E

1
6
7
T

H
 A

V
E

4
7
5
T
H
 L

N

480TH LN

467TH ST

2
2

0
T

H
 A

V
E

2
6
0
T

H
 A

V
E

2
6
5
TH
 TR

L

49
2ND 

LN

1
7

0
T

H
 A

V
E

1
8
5
T
H
 T

R
L

1
9

0
T

H
 A

V
E

495TH
 LN

490TH ST

495TH ST

490TH ST

497TH ST

475TH ST

2
1

0
T

H
 A

V
E

2
0

0
T

H
 A

V
E

482ND ST

2
6

5
T

H
 A

V
E

2
8

5
T

H
 A

V
E

2
8

0
T

H
 A

V
E

2
7
7
T

H
 T

R
L

482ND ST

476TH ST

3
0

0
T

H
 A

V
E

2
8

0
T

H
 A

V
E

2
9

0
T

H
 A

V
E

3
0

5
T

H
 A

V
E

3
1

0
T

H
 A

V
E

3
2

5
T

H
 A

V
E

3
3

0
T

H
 A

V
E

3
3

7
T

H
 A

V
E

480TH ST

3
3

2
N

D
 A

V
E

3
4
0
T

H
 A

V
E

3
4
0
T

H
 A

V
E

3
4

0
T

H
 A

V
E

3
4
0
T

H
 A

V
E

490TH ST

495TH ST

3
1

0
T

H
 A

V
E

3
1

5
T

H
 A

V
E

3
2
0
T

H
 A

V
E

2
7

0
T

H
 A

V
E

497TH ST 500TH ST

500TH ST3
0
0
T

H
 T

R
L

510TH ST

510TH ST

520TH ST

525TH ST

3
0
2
N

D
 A

V
E

3
0

2
N

D
 A

V
E

3
0
9
T

H
 A

V
E

3
4
0
T

H
 A

V
E

525TH ST

530TH ST

530TH ST3
0
3
R

D
 T

R
L

3
1

0
T

H
 A

V
E

3
2

0
T

H
 A

V
E

530TH LN

537TH ST

2
9
0
T
H
 A

V
E

2
9
0
T
H
 A

V
E

2
9
7
T

H
 T

R
L

3
1

0
T

H
 A

V
E

547TH ST 3
2

5
T

H
 A

V
E 555TH ST

560TH ST

3
3
0
T

H
 T

R
L

3
3

0
T

H
 A

V
E

3
2

2
N

D
 A

V
E

3
1
7
T
H
 T

R
L

2
9

5
T

H
 A

V
E

2
8

0
T

H
 A

V
E

550TH ST

535TH ST

2
6

5
T

H
 A

V
E

530TH ST

2
6
2
N

D
 A

V
E

2
7

0
T

H
 A

V
E

2
8

0
T

H
 A

V
E

2
8

7
T

H
 A

V
E

560TH ST 560TH ST

2
7

0
T

H
 A

V
E

2
6

7
T

H
 A

V
E

570TH ST
570TH ST

580TH ST

570TH ST

560TH ST

2
6

0
T

H
 A

V
E

2
6
0
T

H
 A

V
E

2
6

0
T

H
 A

V
E

510TH LN

2
5
2
N

D
 T

R
L 510TH ST

2
5

0
T

H
 A

V
E

2
4
4
T
H
 T

R
L

2
4

0
T

H
 A

V
E

2
5

0
T

H
 A

V
E

2
3
0
T
H
 T

R
L

2
3
5
T
H
 T

R
L

56
2ND 

LN

2
3
5
T
H
 T

R
L

2
3
5
T

H
 T

R
L

515TH LN

2
2

0
T

H
 A

V
E

2
2

0
T

H
 A

V
E

2
1

5
T

H
 A

V
E

580TH ST

570TH ST

564TH LN

560TH ST

553RD ST

542ND ST

2
0
5
T
H
 T

R
L

2
0

0
T

H
 A

V
E

555TH ST

1
8

0
T

H
 A

V
E

1
7

0
T

H
 A

V
E

1
7

5
T

H
 A

V
E

545TH ST

1
9

0
T

H
 A

V
E

540TH LN

2
0

5
T

H
 A

V
E

2
1

2
T

H
 A

V
E

2
1
5
T

H
 A

V
E

2
2

5
T

H
 A

V
E

540TH ST

2
5

0
T

H
 A

V
E

1
8
5
T
H
 T

R
L

527TH ST

530TH ST

1
7

7
T

H
 A

V
E

1
8

7
T

H
 A

V
E

1
7

0
T

H
 A

V
E

517TH ST

2
1

0
T

H
 A

V
E

2
0
5
T

H
 A

V
E

1
9
2

N
D
 T

R
L

1
8
5
T
H
 T

R
L

1
9
0
T

H
 A

V
E

502ND LN

500TH ST

510TH ST

2
1

5
T

H
 A

V
E

2
1

5
T

H
 A

V
E

510TH ST

505TH LN

505TH LN

570TH ST

1
6

7
T

H
 A

V
E

1
5

7
T

H
 A

V
E

1
6

0
T

H
 A

V
E

570TH ST

570TH ST

1
5

0
T

H
 A

V
E

560TH ST

555TH ST

555TH ST

1
5

0
T

H
 A

V
E

550TH ST

575TH ST

566TH ST

1
3

5
T

H
 A

V
E

1
2

0
T

H
 A

V
E

1
3
0
T
H
 T

R
L

1
0

0
T

H
 A

V
E

1
0

0
T

H
 A

V
E

1
1
0
T

H
 T

R
L

570TH ST

1
1
0
T

H
 T

R
L

550TH ST

560TH ST

542ND ST

1
3
0
T

H
 T

R
L

530TH ST527TH ST

520TH ST

517TH ST

1
1

0
T

H
 A

V
E

522ND ST

518TH LN

1
7
2
N

D
 T

R
L

510TH ST

1
6

0
T

H
 A

V
E

530TH ST

1
4
0
T
H
 A

V
E

1
2

0
T

H
 A

V
E

1
2
2
N

D
 T

R
L

1
0

7
T

H
 A

V
E

507TH LN

507TH LN

500TH ST

1
3
5
T
H
 T

R
L

3
4

0
T

H
 A

V
E

2
9

0
T

H
 A

V
E

 T
R
L

24
5T

H

 A
V

E
1
3
0
T

H
 

 LN
530TH

 T
R
L

2
3
4
TH

 LN
510TH

 A
V

E
1
8
7
T

H
ST

470TH

560TH ST

537TH ST

2
8
5
T
H
 A

V
E

ST

2
4

5
T

H

T
R

L

487
TH 

LN

2
3
5
TH
 A

V
E

1
3
7
T
H
 T

R
L

 
545TH

1
1
5
T

H
 T

R
L 1
3

0
T

H
 A

V
E

472ND ST

1
8

0
T

H
 A

V
E

1
9

5
T

H
 A

V
E

2
2
0
TH
 A

V
E

1
5

6
T

H
 A

V
E

17
9T

H 
AVE

475TH LN

2
7

7
T

H
 A

V
E

505TH ST

3
1
7

T
H
 T

R
L 507TH ST

535TH ST

557TH ST

2
5

7
T

H
 A

V
E

560TH ST

545TH ST

2
5

5
T

H
 A

V
E

2
5

5
T

H
 A

V
E

5
3
7

T
H
 L

N

515TH LN

577TH ST

552ND ST

539TH ST

5
3
5
T
H
 L

N

540TH ST

530TH ST

520TH ST

1
4

0
T

H
 A

V
E

1
3
2
N

D
 A

V
E

1
7
7
TH
 TR

L

538TH ST

200TH TRL

 LN
49

3R
D

MARION CO.

C
L
A

R
K

E
 C

O
.

WARREN CO. WARREN CO. MARION CO.

M
O

N
R

O
E
 C

O
.

LUCAS

RUSSELL

CHARITON

WILLIAMSON

R-20W

T
-7

2
N

T
-7

3
N

R-23W R-22W R-21W

T
-7

2
N

T
-
7
3

N

NEWBERN

NORWOOD

OAKLEY

POND AREA

WILLAMSON

STATE FOREST

STEPHENS

PARK

STATE

HAW

RED

LIBERTY

ENGLISH P L E A S A N T

CEDAR

LINCOLN

WHITEBREAST

JACKSON

12
34

56

7 8
9 10 11 12

13
141516

1718

19

20 21 22 23
24

25
26

27282930

31 32
33 34 35 36

123456

7 8 9
10 11 12

1314
1516

17
18

19 21 22 23 24

25
26

27
282930

31

32
33 34

35
36

123
4

5

6

7 8 9 10 11 12

13
14

15

161718

19 20 21 22 23 24

252627282930

31 32 33 34 35 36

123456

7 8
9 10 11

12

13

14
15161718

19 20 21
22

23 24

25

26
27

282930

31 32 33
34

35

36

123456

7 8 9
10

11 12

13141516
1718

19 20
21

22
23 24

252627
28

2930

31
32

33

34
35 36

123456

7 8 9 10 11
12

13
14

15161718

19 20 21

22

23
24

2526

27

28
2930

31 32

1
2

3
4

5
6

7

8

9 10 11 12

13
14

15
16

17

18

21
22 23

24

2526
27

29

31
32

33
34

35
36

123456

7
8

9 10 11 12

1314
15

16
17

18

19 20
21

22
23

24

2526
27282930

31 32
33

34
35

36
34

35 36

20

30

28

AIRPORT

MUNICIPAL

CHARITON

120

POP.

172

POP.

4193

POP.

C R E E K

OTTER

T
R

L
1
3
7
T

H

A
V

E
2
2
7
T
H

14

14

WYOMING ST WYOMING ST WYOMING ST WYOMING ST WYOMING ST WYOMING ST WYOMING ST

5
0
0
T
H
 A

V
E

5
0
0
T
H
 A

V
E

5
0
0
T
H
 A

V
E

5
0
0
T
H
 A

V
E

W
hi
te

B
re

a
st

C
re

e
k

C
re

e
k

Br
ea
st

W
h
it
e

C
ed
a
r

Cr
ee

k

ELLIS

LAKE
MORRIS

LAKE

14

R73

H20

R73

H16

H16

H20

H32

H20

S33

H20

S50

S23
H40

S23

H20

S23

H32

H30

H32

H32

S45

S56

H20

RAILROAD

UNION PACIFIC

(A
M

T
R

A
K

)

R
A

IL
W

A
Y

B
N

S
F

AIRPORT

MUNICIPAL

KNOXVILLE

STORY ST

1
5
5
T
H
 P

L

H
W

Y
 G

7
6

4
2

N
D

 P
L

VIRGINIA ST

1
8
6
T
H
 P

L

PIERCE DR

1
1

0
T

H
 A

V
E

1
3
0
T

H
 P

L

NIMRICK ST

HWY T15 HWY G46
82ND AVE

1
9

8
T

H
 P

L

SARATOGA DR

UTAH ST

W
IL
S
O

N
 D

R

RIT
TER
 ST

SHAW DR STORY DR

1
7
0
T

H
 P

L

1
6
8
T
H
 P

L

VERMONT DR

1
6

0
T

H
 A

V
E

1
0
3
R

D
 A

V
E

UNDERWOOD DR

9
0
T

H
 A

V
E

1
2

0
T

H
 A

V
E

7
8
T

H
 A

V
E

103RD AVE

WEBSTER ST

TYLER ST

V
IR

G
IN
IA
 S
T

1
9
5
T
H
 P

L

LUCAS DR

LIS
BO

N 
DR

MCKIMBER DR

1
6

5
T

H
 A

V
E

1
7
6
T

H
 P

L

9
4

T
H

 P
L

NIXON ST

PIERCE ST

PERRY ST

8
0
T
H
 A

V
E

1
0

8
T

H
 A

V
E

2
2
8
TH
 A

V
E

REAGAN ST

HW
Y T

17

WILSON DR

QUEBEC ST

1
3
0
T
H
 P

L

1
5
0
T
H
 P

L

H
W

Y
 G

7
6

1
3

2
N

D
 P

L

HWY G76

HWY G76

1
3

0
T

H
 A

V
E

1
5

5
T

H
 P

L

QUEBEC ST

QUEBEC ST

RUTLEDGE ST

HWY G76

HWY G76

1
0
3
R

D
 A

V
E

VIRGINIA ST

QUEBEC DR

RUTLEDGE ST

3
0
T
H
 A

V
E

RUTLEDGE ST

HWY G76

HWY G76

5
0

T
H

 P
L

VERMONT DR

3
0
TH
 P

L

1
0
T

H
 A

V
E

2
1
6
T
H
 P

L1
9
5
T
H
 P

L

H
W

Y
 T
1
7

H
W

Y
 T

2
5

HW
Y 

T1
7

PIERCE DRH
W

Y
 T
1
7

PIERCE DR

2
2

0
T

H
 A

V
E

OLD 
HWY 9

2

OLD HW
Y 92

1
5
0
T
H
 P

L

1
8

0
T

H
 A

V
E

1
5
0
T

H
 P

L

HWY G62

8
0
T

H
 A

V
E

PERRY ST

80TH AVE

POLK ST

LISBON ST

LISBON ST

MCKIMBER ST

6
0
T

H
 A

V
E

PERRY DR

2
0
T

H
 P

L

QUAKER DR

HWY G46

H
W

Y
  
T
1
5

2
5

T
H

 P
L

2
2
0
T
H
 A

V
E

QUEBEC ST

1
9

5
T

H
 A

V
E

SHAW ST

2
1

8
T

H
 P

L

2
3
2

N
D
 A

V
E

2
0
2
N

D
 P

L

UTAH DR

VERMONT ST

1
9
2

N
D
 P

L

2
1
2
T
H
 P

L

1
7
6
T
H
 P

L

RUTLEDGE ST

1
8

0
T

H
 A

V
E

1
8

5
T

H
 P

L

1
8

8
T

H
 A

V
E

1
6
0
T
H
 A

V
E

STORY DR

UPTON ST

1
8
6
TH
 P

L

VERMONT DR

1
4

0
T

H
 A

V
E

1
7

0
T

H
 P

L

1
8
6
T

H
 P

L

SHAW ST

RUTLEDGE ST

8
0
T

H
 A

V
E

9
4
T
H
 P

L

1
2
0
T
H
 A

V
E

STORY DRSTORY DR

UPTON ST

UTAH ST

VIRGINIA ST

8
6

T
H

 P
L 1

1
8

T
H

 A
V

E

1
0
T

H
 A

V
E

2
0

T
H

 P
L

6
0
T

H
 A

V
E

5
0
T

H
 P

LSTORY ST

1
0
T

H
 A

V
E

2
0
TH
 P

L

TYLER ST

3
0
T

H
 A

V
E

4
0
T
H
 P

L

UPTON ST

6
0
T
H
 A

V
E

VERMONT ST

VERMONT DR

1
3

T
H

 P
L

2
0
T

H
 P

L

WEBSTER DR

3
0

T
H

 P
L WEBSTER ST

LOWE DR

1
9
5
T
H
 P

L

2
2
8
TH
 P

L

2
3
5
T
H
 A

V
E

OLD HWY 92

2
1
6
T
H
 P

L

OLD HWY 92

OKLAHOMA DR

2
2
4
T

H
 P

L

1
9

2
N

D
 P

L

QUAKER DR

2
3

0
T

H
 A

V
E

2
4

0
T

H
 A

V
E

LUCAS DR

1
6

0
T

H
 A

V
E

LISBON DR

1
3
8
T
H
 P

L

NEWBOLD DR

NEWBOLD DR

NEVIN DR1
3
0
T

H
 P

L

1
3

5
T

H
 P

L

1
3
0
T
H
 P

L

OREGON ST

OREGON DR

1
7
0
T
H
 A

V
E

1
3
5
T
H
 P

L

PRATT DR

PRATT D
R

1
6

5
T

H
 A

V
E

1
8
5
TH
 P

L

LISBON DR

LUCUS ST

MCKIMBER ST

9
2

N
D

 A
V

E

NEVADA ST

9
2
N

D
 A

V
E

1
0
8
TH
 P

L

NIXON ST

1
1
5
T

H
 P

L

MCKIMBER ST

20
T

H
 P

L

2
8
T

H
 A

V
E

NEVADA ST

NEVADA ST

NEWBOLD ST

3
0
T
H
 A

V
E

NEVADA ST

NIXON ST

2
0

T
H

 P
L

3
5
T

H
 A

V
E 6

0
T

H
 A

V
E

3
0

T
H

 A
V

E

PIONEER ST

1
2
T
H
 A

V
E

4
0

T
H

 P
L

5
0

T
H

 P
L

LU
C

A
S D

R

2
4
5
T
H
 P

L

1
3
2
N

D
 P

L

9
2

N
D

 A
V

E

1
5

T
H

 A
V

E

2
1
5
T
H
 A

V
E

1
1
2
T
H
 P

L

LISBON ST

HWY G76

2
5

0
T

H
 A

V
E

WYOMING STWYOMING STWYOMING STWYOMING ST

2
5
0
T
H
 A

V
E

HWY G44

H
W

Y
 G

4
4

HWY G71HWY G71

H
W

Y
 S

4
5

H
W

Y
 S

4
5

H
W

Y
 S
4
5

H
W

Y
 S

4
5

H
W

Y
 G

7
1

2
3
5
T
H
 A

V
E

61
S

T
 P

L

1
0
0
T

H
 A

V
E

7
0
T

H
 A

V
E

H
W

Y
 T
1
7

A
V

E

1
1
8
T

H

118TH
 P

L

1
1
0
TH
 P

L

H
W

Y
 S
7
1

MCKIMBER ST

NEWBOLD STNEWBOLD ST

PERRY ST

1
9
5
T
H
 A

V
E

PIE
RCE D

R

QUEBE
C D

R

S
A

R
A

T
O

G
A

 D
R

2
4
2
N

D
 A

V
E

V
E
R

M
O

N
T
 S

T

REAGAN DR

2
4
5
T
H
 P

L

1
7

5
T

H
 P

L

MCGREGOR DR

N
IX

O
N

 S
T

QUAKER DR

PRATT DR

1
1
2
T
H
 P

L

H
W

Y
 T
2
3

VERMONT DR

HW
Y T25

1
0

8
T

H
 P

L

QUEBEC ST

STORY DR

1
2

0
T

H
 A

V
E

QUEBEC ST

1
6

0
T

H
 A

V
E

PRATT DR

1
8

5
T

H
 P

L

5
0
T
H
 P

L
5
0
T

H
 P

L

PRATT ST

1
0
T

H
 A

V
E

2
8
T

H
 A

V
E

1
6
7
TH
 A

V
E

1
9

7
T

H
 P

L

2
2

0
T

H
 A

V
E

232ND PL

REAGAN DR

SHAW ST

UTAH ST

8
5
T

H
 A

V
E

1
0
5
T
H
 A

V
E

9
0
T

H
 A

V
E

MCKIMBER DR

NEBRASKA DR

H
W

Y

T
2
5

R
E
A

G
A

N
 S

T

R
E

A
G

A
N

 S
T

HWYG71

2
3

8
T

H
 P

L

UPTON ST

2
2
8
TH
 P

L

1
6
9
T
H
 A

V
E

KIRKWOOD ST

ST

OSCEOLA

D
R

P
IC

A
R

D

ST

VIRGINIA

A
V

E

2
2

3
R

D

DR

VERM
ONT

ST

SCHOOL

W
A

R
R

E
N

 C
O

.

LUCAS CO. LUCAS CO. MONROE CO.

M
A

H
A

S
K

A
 C

O
.

MONROE CO.

HARVEY

BUSSEY

HAMILTON

KNOXVILLE

MARYSVILLE

DALLAS
MELCHER-

T
-7

5
N

T
-7

5
N

T
-7

4
N

R-21W R-20W R-19W R-18W

T
-
7
4

N

FLAGLER

COLUMBIA

NEWBERN

ATTICA

PERSHING

TRACY

ESTATES

KNOXVILLE

L I B E R T Y

INDIANA

W A S H I N G T O N

F R A N K L I N

KNOXVILLE

C L A Y

D A L L A S

31

32 33 34 35

36

31

32 33
34

36
31

32
33

34

35

36
31 32 33 34

35 36

1
23456

7 8
9

10 11
12

13

141516
1718

19 20 21

22
23

24

2526272829
30

31 32 33 34 35

36

2

345

6

7 8
9

10
11

13

14

151617
18

19 20 21
22

23 24

2526

27
282930

31 32
33

34 35
36

1

23

4
56

8
9 10

11
12

1314

15

16

17
18

19 20

21
22 23 24

25

2627
282930

31 32 33 34 35 36

1
2

3
4

5
6

7 8

9

10 11 12

13141516

1718

19
20

21
22 23 24

25

262728
2930

31 32
33 34 35 36

123

4

5

6

7

8

9
10 11 12

1314
151617

18

19 20 21 22 23
24

25

26

27
28

30

31 32 33
34 36

12
34

5

6

7
8 9

10

11

12

131415161718

19
20 21

22
23

24

252627
2829

30

31 32 33 34 35 36

1
23

4
56

7

8 9 10 11 12

1314

15

161718

19
20 21

22

23 24

2526
272829

30

31 32 33

34

35
36

123
45

6

7 8
9 10

12

1314

15

16
1718

19
20

21 22 23
24

25
2627

28
29

30

31
32 33

34 35
36

7595

POP.

236

POP.

1195

POP.

387

POP.

44

POP.

119

POP.

NEVADA ST

7
0
T
H
 P

L

2
4
5
T
H
 P

L

H
W

Y
 S

4
5

WEILER DR

VICTORY LN

243RD PL

V
A

N
 B

U
RE

N
 D

R

VAN BUREN DR

VAN BUREN DR

5

5

5

5

92

14

14

92

A
D

A
M

S
 A

V
E

2
5

0
T

H
 A

V
E

2
5

0
T

H
 A

V
E

A
D

A
M

S
 A

V
E

C
om

pe
tin

e

Hawk

R
un

Creek

Creek

Lo
n
g

Branch

Trac
y

C
re

e
k

E
n
g
li
sh

C
re

e
k

B
r
e
a
s
t

White

H
ick

o
ry

C
re
e
k

Nor
th

E
n
g
li
sh

Waln
ut

Cr
ee

k

Creek

Ho
ne

y

Cr
ee

k

Cedar

R
IV

E
R

D
E

S
 M

O
IN

E
S

C
re
ek

RAILROAD

UNION PACIFIC

14

92

G62

S65

G62

S65

G62

T23

S65

S37

G58

G62

S33

G48

G48

S45

T15

G76

G76

T17

T25

T25

G71

T23

G76

S45

G71

G71

2
5
0
T

H
  
  
A

V
E

BNSF

N
S

RAILWAY CO

SOUTHERN

NORFOLK

NEVADA ST

NEV
ILL

E

LN

MARION COUNTY

LUCAS COUNTY

- MCELMEEL/ROBERTS LUCAS MP-014-5(705)19--76-59 A.2

= Sta 907+23.0 AH
Sta 1080+08.8 BK
EQUATION

65

65

34

34 34

34

65

65

34



Item 
no. Item Code Item Unit

Quantities

Estimate Reference NotesEstimated
Roadway Items

1 2528-8445110 TRAFFIC CONTROL LS           1
As per current Standard Specifications and Road Standards.

See Tab 108-23A for additional information.

2 2528-8445113 FLAGGERS EACH           0
See Proposal.

3 2528-8445115 PILOT CARS EACH           0

4 2529-2242304 CD JOINT ASSEMBLY EACH           6 Refer to Tab. 102-6C for locations and details

5 2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA SY       1,337.28
Refer to Tab. 102-6C for locations and details.

Quantity increased by 5% for irregularities.

6 2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT EACH         111 Refer to Tab. 102-6C for locations and details.

7 2533-4980005 MOBILIZATION LS           1 As per current Standard Specifications.

 

Roadway Items : Roadway ItemsESTIMATED PROJECT QUANTITIES AND REFERENCE NOTES

Design Team :Steven McElmeel    County Name :Lucas    Project Number:MP-014-5(705)19--76-59    07/21/2026 9:59 AM SHEET C.1



This project is for PCC full-depth finish patching on IA 14 from Chariton to Knoxville, in Lucas and Marion Counties.
This project begins north of Chariton (MP 19.4) and ends south of Knoxville (MP 42.7).

MP-014-5(705)19--76-59FILE NO. ENGLISH DESIGN TEAM McElmeel/Klein/Roberts LUCAS PROJECT NUMBER SHEET NUMBER C.
8/3/2026 11:36:53 AM jared.roberts@iowadot.us

COUNTY
User name

100_01D
8/15/22

PROJECT DESCRIPTION

2



1.0 IA-14 Both 19.4 23.9 2024 S MP-014-5(704)19--76-59 SS
2.0 IA-14 Both 19.4 23.9 2012 STP-014-2(33)--2C-59 HMA 2.0 SCR 1.0
3.0 IA-14 Both 19.4 23.9 2012 W STP-014-2(33)--2C-59 HMA 2.0 HMA 8.0
4.0 IA-14 Both 19.4 23.9 1985 FR-14-2(15)--2G-59 BAC 1.5 TBB 1.5 LEMLEY C.LST.
5.0 IA-14 Both 19.4 23.9 1940 FA-63E(3) PC8 8.0 EDDYVILLE GRAVEL 2
6.0
7.0 IA-14 Both 23.9 31.16 2024 S MP-014-5(704)19--76-59 SS
8.0 IA-14 Both 23.9 31.16 2006 STPN-14-2(29)--2J-59 HMA 2.0 HMA 2.5 DURHAM MINE C.LST.
9.0 IA-14 Both 23.9 31.16 2006 W STPN-14-2(29)--2J-59 HMA 2.0 HMA 2.5 HMA 10.0
10.0 IA-14 Both 23.9 31.16 1955 F-63(11) PCC 8.0 DES MOINES GRAVEL 2
11.0
12.0 IA-14 Both 31.16 35.06 2024 S MP-014-5(704)19--76-59 SS
13.0 IA-14 Both 31.16 35.06 2006 W STPN-14-2(29)--2J-59 HMA 2.0 HMA 2.5 HMA 10.0 DURHAM MINE C.LST.
14.0 IA-14 Both 31.16 35.06 2006 STPN-14-2(29)--2J-59 HMA 2.0 HMA 2.5 DURHAM MINE C.LST.
15.0 IA-14 Both 31.16 35.06 1955 F-75(5) PCC 8.0 WEST DES MOINES GRAVEL 2
16.0
17.0 IA-14 Both 35.06 42.7 2024 S MP-014-5(704)19--76-59 SS
18.0 IA-14 Both 35.06 42.7 2012 STP-014-3(41)--2C-63 HMA 2.0 SCR 1.0
19.0 IA-14 Both 35.06 42.7 2012 W STP-014-3(41)--2C-63 HMA 2.0 HMA 4.0
20.0 IA-14 Both 35.06 42.7 1985 FR-14-3(23)--2G-63 BAC 1.5 TBB 1.5 DURHAM C.LST.
21.0 IA-14 Both 35.06 42.7 1947 F-75(4) & FA-7(3) PC8 8.0 WEST DES MOINES GRAVEL 2

102_05
9/29/23

EXISTING PAVEMENT

Line No. County Route Direction
of Travel

Begin Ref.
Location
Sign

End Ref.
Location
Sign

Year Type Project Number Surface
Type

Surface
Depth
(IN)

Base Type
Base
Depth
(IN)

Subbase
Type

Subbase
Depth
(IN)

Removal
Type

Removal
Depth
(IN)

Coarse Aggregate Source
Coarse

Aggregate
Type

Course
Aggregate
Durability

Class

Reinforcement
Type Remarks
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8/3/2026 11:36:53 AM jared.roberts@iowadot.us

COUNTY 3



1.0 2 75+45.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
2.0 1 76+25.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
3.0 1 98+50.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
4.0 1 133+10.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
5.0 1 139+50.00 Right 26.0 12.0 12.5 Finish PCC With Dowels (PR-103) 34.7 1
6.0 1 149+70.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
7.0 1 160+75.00 Right 15.0 12.0 12.5 Finish PCC With Dowels (PR-103) 20.0
8.0 1 181+50.00 Right 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
9.0 1 182+10.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
10.0 2 191+60.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
11.0 2 199+00.00 Both 15.0 12.0 12.5 Finish PCC With Dowels (PR-103) 40.0
12.0 2 200+40.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
13.0 2 206+50.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
14.0 2 213+30.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
15.0 1 218+40.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
16.0 1 223+50.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
17.0 2 229+20.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
18.0 1 261+60.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
19.0 2 278+00.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
20.0 2 293+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
21.0 1 300+00.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
22.0 2 308+00.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0
23.0 1 310+00.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
24.0 1 326+25.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
25.0 1 349+00.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
26.0 1 350+00.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
27.0 1 354+80.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
28.0 1 356+40.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
29.0 1 381+60.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
30.0 1 385+00.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
31.0 1 389+20.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
32.0 1 407+10.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
33.0 2 428+25.00 Both 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 53.3 2
34.0 1 455+10.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
35.0 1 459+00.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
36.0 1 465+20.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
37.0 1 522+10.00 Left 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
38.0 1 534+20.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
39.0 1 607+60.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
40.0 1 703+25.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
41.0 1 719+80.00 Left 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7 1
42.0 1 720+00.00 Right 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7 1
43.0 1 760+60.00 Right 20.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7 1
44.0 2 769+45.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0
45.0 1 783+25.00 Left 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
46.0 1 789+40.00 Right 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
47.0 1 797+00.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
48.0 1 827+10.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
49.0 1 893+40.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
50.0 1 918+30.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
51.0 2 922+75.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
52.0 2 932+75.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
53.0 1 935+50.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
54.0 2 955+10.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
55.0 2 960+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
56.0 2 972+90.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
57.0 2 980+30.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0

102_06C
4/21/26

FULL-DEPTH PATCHES
Line
No. Count Station Side Length

(FT)
Width
(FT)

Patch
Thickness

(IN)

Patch
Repair or
Finish

PCC Patch Type
PCC Patch
Quantity
(SY)

'CD'
Joints
(No.)

'CT'
Joints
(No.)

Remarks
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58.0 2 998+75.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
59.0 2 1005+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
60.0 2 1011+20.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0
61.0 1 1043+40.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
62.0 2 1051+80.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7
63.0 2 1087+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
64.0 2 1094+10.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
65.0 2 1094+50.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
66.0 2 1107+60.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0 EQUATION WITHIN THESE 3 PATCHES
67.0 1 1110+60.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0 EQUATION WITHIN THESE 3 PATCHES
68.0 2 1111+00.00 Both 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 32.0 EQUATION WITHIN THESE 3 PATCHES
69.0 2 950+10.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
70.0 1 974+10.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
71.0 2 978+65.00 Both 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 21.3
72.0 1 1001+60.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
73.0 1 1026+10.00 Right 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
74.0 1 1027+35.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
75.0 1 1039+20.00 Right 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 13.3
76.0 1 1040+20.00 Left 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 8.0
77.0 2 1069+00.00 Both 6.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
78.0 1 1090+50.00 Right 8.0 12.0 12.5 Finish PCC With Dowels (PR-103) 10.7
79.0 1 1091+65.00 Left 12.0 12.0 12.5 Finish PCC With Dowels (PR-103) 16.0
80.0 2 1104+40.00 Both 10.0 12.0 12.5 Finish PCC With Dowels (PR-103) 26.7

Total: 111 1273.6 6

2529-5070110          PATCHES          1273.6 S.Y. W/ 5% IRREGULARITIES = 1337.28 S.Y.
1. A STATION EQUATION OCCURS AT THE FOLLOWING STATION: STA 1080+08.8 BK = STA 907+23.0 AH. STATION EQUATION DISCREPANCIES TO BE RESOLVED IN THE FIELD.
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Patch
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Patch
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PCC Patch Type
PCC Patch
Quantity
(SY)

'CD'
Joints
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'CT'
Joints
(No.)

Remarks
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PR-103 10-21-25 Full Depth PCC Patch with Dowels
PV-101 10-20-26 Joints
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-202 04-18-23 Work Within 15 ft of Traveled Way
TC-212 04-18-23 Spot Location Lane Closure with Flaggers
TC-213 04-18-23 Lane Closure with Flaggers
TC-214 04-18-23 Lane Closure with Flaggers for use with Pilot Car
TC-231 04-18-23 Slow Moving Vehicle Operating in the Traffic Lane

105_04
10/20/26

STANDARDS
The following Standards apply to construction work on this project.

Number Date Title
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262_06
9/28/22

UTILITIES (NOT A POINT 25 PROJECT)

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.

FILE NO. ENGLISH DESIGN TEAM McElmeel/Klein/Roberts LUCAS COUNTY PROJECT NUMBER MP-014-5(705)19--76-59 SHEET NUMBER C.7
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1. Through traffic will be maintained on the project at all times.
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COUNTY
User name

108_23A
8/15/22

TRAFFIC CONTROL PLAN

1



None Provided.

108_25
3/28/24

511 TRAVEL RESTRICTIONS

Line No. Route Direction County Location Description Feature Crossed Object Type
Maint. Bridge No.
or Structure ID
or FHWA No.

Type of
Restriction

Existing
Measurement

Construction
Measurement

Construction
Measurement as

Signed

Projected As
Built

Measurement
Remarks
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MP-014-5(706)19--76-59 Longitudinal Joint Repair

111_01
10/14/22

COORDINATED OPERATIONS
 Other work in progress during the same period of time will include the
 construction of the projects listed. Coordinate operations with those of
 other contractors working within the same area.

Project Type of Work
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