REVISIONS TOTAL
E © PROJECT IDENTIFICATION NUMBER
<] NN 12-00-000-010
o) K=
) (] PROJECT NUMBER
1
Z g IMN-000-T(233)0--0E-00
': o' R.O.W. PROJECT NUMBER
] = INDEX OF SHEETS
-
No. DESCRIPTION
° - PLANS OF PROPOSED IMPROVEMENT ON THE
. A Sheets Title Sheets
S o A1 Title Sheet
o o A2 Location Map Sheet
D LI'J C Sheets Quantities and General Information
m 1 -2 Estimated Project Quantities
e o c.3 Project Description
S : c.3 Standard Road Plans
'E o c3 -5 Tabulations
o J Sheets Traffic Control and Staging Sheets I I
> C‘O 7.1 Traffic Control Plan & Staging Notes i Guard rall Repalr
O m 7.2 Allowable Interstate Closure Map Various Locations in District 1 (On-Call)
N
N
I_| SCALES: As Noted
o
O ‘ Refer to the Proposal Form for list of applicable specifications. ‘ IOWA
1
Z ‘Value Engineering Saves. Refer to Article 1105.14 of the Specifications. ‘ @I:N:I IE @A&&
— 1-800-292-8989 ‘ 811\
ROADWAY DESIGN
I hereby certify that this engineering document was prepared
— INDEX OF SEALS e by me or under my direct personal supervision and that I
SHEET NO. NAME TYPE BID QUANTITY SHEETS qu“'..-.?,"vfl( a;n asdu\y licensed Professional Engineer under the laws of
S "‘1&» the State of lowa.
A Benjamin Adey Primary Signature Block CA £H Benjamin 32 Y Ol
I I I Si  Adey im e s aa’ f 07/22/2026
)\‘ 26457 ..' Stgnature Date
I {;’..._““"‘4 Benjamin Adey
TOWA Printed or Typed Name
< My license renewal date is December 31, 2026
I_ Pages or sheets covered by this seal: A1-2, C.1-5, J.1
FILE NO. ENGLISH pesieN TEAM Vortherms/Adey STATEWIDE county proJecT NUMBER [MN-000-T(233)0--0E-00 SHEET NUMBER A\, 1 |
10:55:27 AM 7/22/2026 badey pw:\\NTPwintl.dot.int.lan:PWMain\Documents\Projects\0000001012\DistrictDesign\(233) - FY 27\A01_00000233.dgn




1-235
BEGIN AT MP 0.0

WRIGHT
7777777777 |
\
|
|_
N
|
\
|
HAMILTON @ |
\
|
\
|
\
|
e |
STORY

FRANKLIN

[-35 LOCATION

LOCATION MAP SCALE
0 4 8 12
e ™™™

Miles

END AT MP 159.93

1-235

I-80

END AT MP 14.50 END AT MP 205.3
T | e A N Y A -

I
| | | |

I [
| 1 ’ ’
: » | :
1-80 DALLAS ' Q0] ‘ — ;
BEGIN AT MP 99.16 | /_/_J_/\ — 80, | :
\ \ l
_J JASPER ‘L POWESHIEK L IOWA L‘

I I
: | |

[
S ]

- I-35 LOCATION
R Y BEGIN AT MP 67.9
FILE NO. | ENGLISH | pesieN TEAM Vortherms/Adey STATEWIDE county proJecT NUMBER [MN-000-T(233)0--0E-00 SHEET NUMBER A .2 |

10:55:28 AM 7/22/2026 badey pw:\\NTPwintl.dot.int.lan:PWMain\Documents\Projects\0000001012\DistrictDesign\(233) - FY 27\A01_00000233.dgn




Item
no.

10
11
12
13
14

15

16

17

18
19

20

21

Iltem Code

2505-4008120
2505-4008300

2505-4008410
2505-4021020
2505-4021720
2505-4021721

2505-6001010
2505-6001012
2505-6001014
2505-6001020
2505-6001022
2505-6001024
2505-6001030
2505-6001040

2533-4980020

2533-4980020

2599-9999005

2599-9999005
2599-9999005

2599-9999005

2599-9999005

ESTIMATED PROJECT QUANTITIES AND REFERENCE NOTES

Quantities
Estimated

Iltem

REMOVAL OF STEEL BEAM GUARDRAIL
STEEL BEAM GUARDRAIL

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

LINE POST, REPAIR

LINE POST, REPLACE

LINE POST FOUNDATION, REPLACE
END ANCHOR, REPAIR

END ANCHOR - SPECIAL, REPAIR
END ANCHOR, RESET

TURNBUCKLE, REPLACE

HIGH TENSION CABLE GUARDRAIL, REPLACE

MOBILIZATION, ON-CALL CABLE GUARDRAIL
REPAIR

MOBILIZATION, ON-CALL STEEL BEAM REPAIR

(‘'EACH' ITEM) BOLTED END ANCHOR

('EACH' ITEM) GUARDRAIL POST, STEEL

(‘'EACH' ITEM) GUARDRAIL POST, WOOD

Unit
LF

LF

EACH
EACH
EACH
EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
LF

EACH

EACH

EACH

EACH

EACH

('EACH' ITEM) REMOVE DAMAGED GUARDRAIL EACH

POST
(‘'EACH' ITEM) RUSTED/STUCK LINE POST

EACH

Roadway Items

1,500
600

5

10
10
1,750
2,000
40

40

30
20
1,000

25

15

50

100

20

Roadway ltems : Roadway ltems

Estimate Reference Notes

Refer to "Special Provisions for On-Call Contracting for Steel Beam Guardrail Repair" for additional information.

Refer to Developmental Specification DS-15058 "Development Specification for On-Call Contracting for High Tension Cable
Guardrail Repair” for additional information.

Refer to "Special Provisions for On-Call Contracting for Steel Beam Guardrail Repair" for additional information.

Refer to "Special Provisions for On-Call Contracting for Steel Beam Guardrail Repair" for additional information.

Refer to "Special Provisions for On-Call Contracting for Steel Beam Guardrail Repair" for additional information.

Design Team :Jeremey Vortherms

County Name :Statewide
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Quantities
Iltem

no Item Code Item Unit Estimated Estimate Reference Notes
Roadway Iltems
22 2599-9999005 ('EACH'ITEM) STEEL BEAM END ANCHOR EACH 5
REPAIR, MISC. Refer to "Special Provisions for On-Call Contracting for Steel Beam Guardrail Repair” for additional information.
23 2599-9999005 ('EACH'ITEM) TRAFFIC CONTROL EACH 40
This item is for traffic control required for repairs.
Refer to J Sheets for traffic control information. All traffic control shall comply with Standard Specification 2528 and applicable TC
Standard Road Plans.
Method of Measurement: This item shall be for each work zone setup required for repairs.
Basis of Payment: This item includes all the work necessary to set up, maintain, and take down traffic control for a work zone setup.
24 2599-9999009 ('LINEAR FEET' ITEM) THRIE-BEAM LF 50 Refer to "Special Provisions for On-Call Contracting for Steel Beam Guardrail Repair" for additional information.

GUARDRAIL
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100-1D NR
10-18-05 SPECIAL
PROJECT DESCRIPTION
This project includes the on-call repair for guardrail in District 1. The intent of this project is to make minor and major repairs to NOTIFICATION REQUIREMENTS
cable and steel beam installations throughout the District as damage due to incidents occurs.
Repair Request Notification
Guardrail locations are included for I-35, I-80, and I-235. Repair Requests will be made per the Developmental Specifications.
The Engineer will e-mail a Request for Repair summarizing all the
repair locations to the Contractor.
163§§%11 Repair Completion Notification
The Contractor is required to complete all repairs on a Request
STANDARD ROAD PLANS for Repair and then notify the Engineer by e-mail that the work
The following Standard Road Plans apply to construction work on this project. order is c9mpleFe. Furnish Pepélp log§ §nd gther suPportlng .
Number ] Date I Title documentatlgn with thg complgt}on potlflcatlon_e-mallt Upon rgcelpt
BA-200 10-20-26 |Steel Beam Guardrall Components of the repair completion potlleatlon, Fhe Engineer will confirm
BA-201 10-18-22 Steel Beam Guardrail Barrier Transition Section (MASH TL-3) repairs have been accomplished in a satisfactory manner. The
BA-202 10-20-26 Steel Beam Guardrail Bolted End Anchor Contractor shall use an excel spreadsheet provided by the Engineer
BA-203 10-15-19 Steel Beam Guardrail W-Beam End Anchor as the official log which will be submitted by the Contractor to
BA-204 10-18-22 Steel Beam Guardrail Thrie-Beam End Anchor the Engineer for payment.
BA-205 10-17-23 Steel Beam Guardrail Tangent End Terminal (MASH TL-3) L. X . X
BA-206 10-19-21 Steel Beam Guardrail Flared End Terminal For Cable Connection Insufficient Repair Notification
BA-210 10-19-21 Guardrail Post Adaptor Unit The Engineer will notify the Contractor by e-mail of insufficient
BA-250 10-20-26 |Steel Beam Guardrail Installation at Concrete Barrier or Bridge End Post (MASH TL-3) repairs on a Request for Repair including the locations and type of
BA-251 10-21-25 |Steel Beam Guardrail Installation at Side Object (Two-Way Protection) deficiency. Once the Contractor corrects the insufficient repairs,
BA-252 10-21-25 |Steel Beam Guardrail Installation at Side Object (One-Way Protection) a second notification is required to be sent to the Engineer.
BA-351 10-19-21 High Tension Cable Guardrail
SI-881 10-20-26 Special Signs for Workzones
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-402 04-18-23 Work Within 15 ft of Traveled Way
TC-417 04-21-20 Ramp Closure
TC-418 04-18-23 |Lane Closure on Divided Highway
TC-420 10-16-18 Lane Closure at Ramps
262-6
10-18-05
UTILITIES
(NOT A POINT 25 PROJECT)
This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.
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DISTRICT 1 - CABLE GUARDRAIL INVENTORY DISTRICT 1 - CABLE GUARDRAIL INVENTORY
County Route Direction Type Begin MP | Anchor Type End MP Anchor Type County Route Direction Type Begin MP | Anchor Type End MP Anchor Type
Jasper I-80 EB Gibraltar 161.00 CBST 161.05 CBST

Dallas I-80 WB Gibralter 99.16 CRP 99.43 CRP Jasper I-80 EB Gibraltar 161.83 CBST 163.13 GT
Dallas I-80 WB Gibralter 99.44 CRP 100.88 CRP Jasper I-80 WB Gibraltar 162.28 CBST 162.35 CBST
Dallas I-80 EB Gibralter 99.52 CRP 99.63 CRP Jasper I-80 EB Gibraltar 163.15 CBST 163.58 CBST
Dallas I-80 EB Gibralter 100.11 CRP 100.17 CRP Jasper I-80 WB Gibraltar 163.60 CBST 163.88 CBST
Dallas I-80 EB Gibralter 100.82 CRP 101.09 CRP Jasper I-80 WB Gibraltar 163.90 GT 165.11 CBST
Dallas I-80 WB Gibralter 101.10 CRP 101.90 CRP Jasper I-80 EB Gibraltar 164.30 CBST 164.38 CBST
Dallas I-80 EB Gibralter 101.82 CRP 102.19 CRP Jasper I-80 WB Gibraltar 165.13 CBST 166.38 CBST
Dallas I-80 WB Gibralter 102.18 CRP 102.70 CRP Jasper I-80 EB Gibraltar 165.28 CBST 165.33 CBST
Dallas I-80 WB Gibralter 102.71 CRP 103.03 CRP Jasper I-80 EB Gibraltar 165.78 CBST 165.83 CBST
Dallas I-80 EB Gibralter 102.98 CRP 103.45 CRP Jasper I-80 EB Gibraltar 166.25 CBST 167.35 CBST
Dallas I-80 WB Gibralter 103.45 CRP 104.03 CRP Jasper I-80 WB Gibraltar 167.36 CBST 168.33 CBST
Dallas I-80 WB Gibralter 104.05 GT 105.02 CRP Jasper I-80 WB Gibraltar 168.35 GT 169.55 CBST
Dallas I-80 WB Gibralter 105.03 CRP 105.50 CRP Jasper I-80 WB Gibraltar 169.58 CBST 171.10 CBST
Dallas I-80 EB Gibralter 105.45 CRP 105.86 CRP Jasper I-80 EB Gibraltar 171.03 CBST 172.55 CBST
Dallas I-80 WB Gibralter 105.86 CRP 106.81 CRP Jasper I-80 WB Gibraltar 171.35 CBST 171.40 CBST
Dallas I-80 EB Gibralter 106.39 CRP 106.45 CRP Jasper I-80 WB Gibraltar 172.57 CBST 173.35 CBST
Dallas I-80 EB Gibralter 106.76 CRP 107.10 CRP Jasper I-80 EB Gibraltar 173.40 CBST 174.22 CBST
Dallas I-80 WB Gibralter 107.11 CRP 107.82 CRP Jasper I-80 WB Gibraltar 174.23 CBST 175.48 CBST
Dallas I-80 WB Gibralter 107.82 CRP 108.94 CRP Jasper I-80 EB Gibraltar 174.48 CBST 174.53 CBST
Dallas I-80 EB Gibralter 108.85 CRP 109.44 CRP Jasper I-80 EB Gibraltar 174.78 CBST 174.83 CBST
Dallas I-80 WB Gibralter 109.45 CRP 110.10 CRP Jasper I-80 WB Gibraltar 174.83 CBST 174.88 CBST
Dallas I-80 WB Gibralter 110.16 GT 110.74 CRP Jasper I-80 WB Gibraltar 175.53 GT 176.58 CBST
Dallas I-80 WB Gibralter 110.75 CRP 111.57 CRP Jasper I-80 WB Gibraltar 176.60 GT 178.28 CBST
Dallas I-80 WB Gibralter 111.66 GT 112.32 CRP Jasper I-80 EB Gibraltar 177.28 177.39
Dallas I-80 EB Gibralter 112.13 CRP 112.18 CRP Jasper I-80 EB Gibraltar 177.60 177.73
Dallas I-80 WB Gibralter 112.33 CRP 112.47 CRP Jasper I-80 WB Gibraltar 178.30 CBST 179.70 CBST
Dallas I-80 EB Gibralter 112.58 CRP 113.25 CRP Jasper I-80 EB Gibraltar 179.05 CBST 179.13 CBST
Dallas I-80 WB Gibralter 113.24 CRP 113.85 CRP sper/Poweshi I-80 WB Gibraltar 179.72 GT 181.15 CBST
Dallas I-80 WB Gibralter 113.86 CRP 115.23 CRP Poweshiek I-80 WB Trinity 180.85 CcCT 181.01 CcCT
Dallas I-80 EB Gibralter 114.46 CRP 114.50 CRP Poweshiek I-80 EB Gibraltar 181.18 CBST 182.18 CBST
Dallas I-80 WB Gibralter 115.24 CRP 116.67 CRP Poweshiek I-80 WB Gibraltar 182.18 CBST 182.63 CBST
Dallas I-80 WB Gibralter 116.68 CRP 117.80 CRP Poweshiek I-80 WB Gibraltar 182.65 GT 182.90 CBST
Dallas I-80 EB Gibralter 117.09 CRP 117.18 CRP Poweshiek I-80 EB Gibraltar 183.00 CBST 183.65 CBST
Dallas I-80 WB Gibralter 117.81 CRP 118.03 CRP Poweshiek I-80 WB Gibraltar 183.66 CBST 184.68 CBST
Dallas I-80 EB Gibralter 118.05 CRP 118.49 CRP Poweshiek I-80 WB Gibraltar 184.65 GT 186.08 CBST
Dallas I-80 WB Gibralter 118.50 CRP 119.46 CRP Poweshiek I-80 WB Gibraltar 186.09 CBST 187.01 CBST
Dallas I-80 EB Gibralter 118.60 CRP 118.68 CRP Poweshiek I-80 WB Gibraltar 186.99 CBST 188.22 CBST
Dallas I-80 WB Gibralter 119.47 CRP 120.64 CRP Poweshiek I-80 EB Gibraltar 187.66 CBST 187.71 CBST
Dallas I-80 EB Gibralter 119.93 CRP 119.99 CRP Poweshiek I-80 WB Gibraltar 188.23 CBST 189.75 CBST
Dallas I-80 WB Gibralter 120.65 CRP 120.83 CRP Poweshiek I-80 EB Gibraltar 189.65 CBST 190.97 CBST
Dallas I-80 WB Gibralter 120.87 GT 121.74 CRP Poweshiek I-80 WB Gibraltar 190.98 CBST 191.73 CBST
Dallas I-80 EB Gibralter 121.41 CRP 121.48 CRP Poweshiek I-80 WB Gibraltar 191.77 CBST 192.27 CBST
Dallas I-80 EB Gibralter 121.64 CRP 122.02 GT Poweshiek I-80 WB Gibraltar 192.28 CBST 193.87 CBST
Dallas I-80 WB Gibralter 122.02 CRP 122.41 Poweshiek I-80 EB Gibraltar 193.82 CBST 194.25 CBST
Dallas I-80 WB Gibraltar 120.65 CBST 120.85 CBST Poweshiek I-80 WB Gibraltar 194.24 CBST 195.00 CBST
Dallas I-80 WB Gibraltar 120.90 GT 121.70 CBST Poweshiek I-80 WB Gibraltar 195.02 CBST 196.28 CBST
Dallas I-80 EB Gibraltar 121.40 CBST 121.46 CBST Poweshiek I-80 WB Gibraltar 196.29 CBST 196.66 CBST
Dallas I-80 EB Gibraltar 121.62 CBST 122.05 GT Poweshiek I-80 EB Gibraltar 196.59 CBST 197.20 GT

Dallas/Polk I-80 WB Gibraltar 122.08 CBST 123.05 CBST Poweshiek I-80 WB Gibraltar 197.22 GT 197.94 CBST
Polk I-80 EB Gibraltar 122.45 CBST 122.55 CBST Poweshiek I-80 WB Gibraltar 197.95 CBST 199.48 CBST
Polk I-80 EB Gibraltar 125.50 CBST 125.55 CBST Poweshiek I-80 WB Gibraltar 199.49 CBST 200.42 CBST
Polk I-80 WB Gibraltar 125.52 CBST 125.57 CBST Poweshiek I-80 EB Gibraltar 199.72 CBST 199.78 CBST
Polk I-80 WB Gibraltar 135.65 CBST 135.70 CBST Poweshiek I-80 WB Gibraltar 200.40 CBST 201.55 CBST
Polk I-80 EB Gibraltar 137.38 CBST 137.43 CBST Poweshiek I-80 WB Gibraltar 201.56 CBST 201.75 CBST
Polk I-80 WB Gibraltar 137.80 CBST 137.88 CBST Poweshiek I-80 WB Gibraltar 201.78 GT 202.42 CBST
Polk I-80 EB Gibraltar 142.90 CBST 142.95 CBST Poweshiek I-80 WB Gibraltar 202.43 CBST 203.32 CBST
Polk I-80 WB Gibraltar 142.95 CBST 143.00 CBST Poweshiek I-80 WB Gibraltar 203.32 CBST 204.48 CBST
Polk I-80 EB Gibraltar 143.65 CBST 143.75 CBST Poweshiek I-80 EB Gibraltar 203.72 CBST 203.78 CBST
Polk I-80 WB Gibraltar 143.70 CBST 144.59 CBST oweshiek/Iowi I-80 WB Gibraltar 204.49 CBST 205.80 CBST
Polk I-80 WB Gibraltar 144.60 CBST 145.08 CBST
Polk I-80 EB Gibraltar 144.80 CBST 144.85 CBST Polk I-35 SB Brifen 89.13 WRGT 92.65 WRGT
Polk I-80 WB Gibraltar 145.09 CBST 146.63 CBST Polk I-35 NB Gibraltar 91.25 CBST 91.29 CBST
Polk I-80 WB Gibraltar 146.64 CBST 148.18 CBST Polk I-35 NB Gibraltar 91.25 CBST 91.29 CBST
Polk I-80 EB Gibraltar 146.83 CBST 146.88 CBST Polk I-35 SB Trinity 92.70 GT 93.70 BA
Polk I-80 WB Gibraltar 148.18 CBST 149.62 CBST Polk I-35 SB Trinity 92.70 GT 93.70 BA
Polk I-80 EB Gibraltar 148.83 CBST 148.88 CBST Polk I-35 SB Gibraltar 94.29 94.35
Polk I-80 WB Gibraltar 149.63 CBST 149.88 CBST Polk I-35 SB Gibraltar 94.78 96.63
Jasper I-80 WB Gibraltar 149.90 GT 151.45 CBST Polk I-35 NB Gibraltar 93.73 CBST 94.71 GT
Jasper I-80 WB Gibraltar 151.46 CBST 152.72 CBST Polk I-35 NB Gibraltar 94.80 CBST 95.29 CBST
Jasper I-80 EB Gibraltar 152.35 CBST 152.43 CBST Polk I-35 SB Gibraltar 95.29 CBST 97.37 CBST
Jasper I-80 WB Gibraltar 152.80 GT 154.23 CBST Polk I-35 SB Gibraltar 95.90 CBST 95.96 CBST
Jasper I-80 WB Gibraltar 154.25 GT 154.70 CBST Polk I-35 NB Gibraltar 96.79 CBST 96.83 CBST
Jasper I-80 WB Gibraltar 154.75 CBST 156.24 CBST Polk I-35 SB Gibraltar 97.38 CBST 98.70 CBST
Jasper I-80 EB Gibraltar 155.18 CBST 155.25 CBST Polk I-35 SB Gibraltar 98.71 CBST 100.36 CBST
Jasper I-80 WB Gibraltar 156.25 CBST 156.85 CBST Polk I-35 NB Gibraltar 98.80 CBST 98.84 CBST
Jasper I-80 WB Gibraltar 156.88 GT 157.83 CBST Polk/Story I-35 SB Gibraltar 100.37 CBST 102.24 CBST
Jasper I-80 WB Gibraltar 157.90 GT 158.45 CBST Polk I-35 NB Gibraltar 100.81 CBST 100.85 CBST
Jasper I-80 WB Gibraltar 158.47 CBST 159.50 CBST Story I-35 SB Gibraltar 102.25 CBST 103.31 CBST
Jasper I-80 EB Gibraltar 158.85 CBST 158.90 CBST Story I-35 NB Gibraltar 102.74 CBST 102.78 CBST
Jasper I-80 EB Gibraltar 159.55 CBST 160.35 CBST Story I-35 SB Gibraltar 103.32 CBST 103.86 CBST
Jasper I-80 WB Gibraltar 160.36 CBST 161.88 CBST Story I-35 SB Trinity 103.90 GT 104.78 CCT
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DISTRICT 1 - CABLE GUARDRAIL INVENTORY DISTRICT 1 - CABLE GUARDRAIL INVENTORY
County Route Direction Type Begin MP | Anchor Type End MP Anchor Type County Route Direction Type Begin MP | Anchor Type End MP Anchor Type
Story I-35 NB Trinity 104.25 CCT 104.30 CCT
Story I-35 SB Trinity 104.76 CCT 106.48 CCT Gibraltar = TL-4 (3-cable) with socketed post foundations
Story I-35 SB Trinity 106.49 CCT 108.70 CCT Brifen = TL-3 WRSF (4-rope) with socketed post foundations
Story I-35 NB Trinity 106.75 CCT 106.81 CCT Trinity = TL-4 (3 cable) with socketed post foundations
Story I-35 NB Gibraltar 107.70 CBST 107.76 CBST
Story I-35 SB Trinity 108.71 CCT 109.18 BA CBST = Cable Barrier System Terminal
Story I-35 SB Trinity 109.28 CCT 111.11 CCT WRGT = Wire Rope Gating Terminal
Story I-35 NB Trinity 109.76 CCT 109.83 CCT GT = Guardrail Transition (W-beam connections)
Story I-35 NB Gibraltar 110.97 111.13 BA = Bridge Anchor
Story I-35 SB Trinity 111.12 CCT 111.73 CCT CRP = Cable Release Post
Story I-35 NB Gibraltar 111.20 CBST 111.25 CBST CCT = CASS Cable Terminal
Story I-35 NB Gibraltar 111.19 CBST 111.25 CBST CTW = CASS Transition to W-Beam
Story I-35 SB Trinity 111.82 GT 112.08 CCT CB = CASS Bracket
Story I-35 SB Gibraltar 112.10 GT 113.20 CBST
Story I-35 SB Gibraltar 113.30 GT 113.60 CBST
Story I-35 SB Gibraltar 113.70 GT 115.20 CBST
Story I-35 SB Gibraltar 115.20 CBST 116.80 CBST
Story I-35 SB Gibraltar 116.80 CBST 117.50 CBST
Story I-35 SB Gibraltar 117.50 CBST 118.30 CBST
Story I-35 NB Gibraltar 116.50 CBST 116.60 CBST
Story I-35 SB Gibraltar 118.30 CBST 119.20 CBST
Story I-35 NB Gibraltar 118.70 CBST 118.70 CBST
Story I-35 NB Gibraltar 119.10 CBST 119.70 CBST
Story I-35 NB Gibraltar 119.80 CBST 120.30 CBST
Story I-35 SB Gibraltar 120.30 CBST 121.50 CBST
Story I-35 NB Gibraltar 120.90 CBST 120.90 CBST
Story I-35 SB Gibraltar 121.50 CBST 122.70 CBST
Story I-35 SB Gibraltar 122.70 CBST 123.70 CBST
Story I-35 SB Gibraltar 123.60 GT 124.60 CBST
Story I-35 SB Gibraltar 124.00 CBST 125.10 CBST
Hamilton I-35 SB Gibraltar 125.10 CBST 125.70 CBST
Hamilton I-35 SB Gibraltar 125.70 CBST 126.80 CBST
Hamilton I-35 SB Gibraltar 126.80 CBST 127.90 CBST
Hamilton I-35 SB Gibraltar 127.90 CBST 129.00 CBST
Hamilton I-35 SB Gibraltar 129.00 CBST 130.10 CBST
Hamilton I-35 SB Gibraltar 130.10 CBST 131.20 CBST
Hamilton I-35 SB Gibraltar 131.20 CBST 131.50 CBST
Hamilton I-35 SB Gibraltar 131.60 CBST 133.30 CBST
Hamilton I-35 SB Gibraltar 139.80 CBST 140.10 CBST
Hamilton I-35 SB Gibraltar 140.10 CBST 140.50 CBST
Hamilton I-35 SB Gibraltar 140.10 CBST 140.90 CBST
Hamilton I-35 SB Gibraltar 140.90 CBST 141.70 CBST
Hamilton I-35 SB Gibraltar 141.30 CBST 141.70 CBST
Hamilton I-35 SB Gibraltar 141.70 CBST 142.20 CBST
Hamilton I-35 SB Gibraltar 142.20 CBST 142.70 CBST
Hamilton I-35 NB Gibraltar 141.01 141.04
Hamilton I-35 NB Gibraltar 140.80 CBST 140.80 CBST
Hamilton I-35 NB Gibraltar 142.30 CBST 142.40 CBST
Hamilton I-35 NB Gibraltar 147 .05 CBST 147.12 CBST
Hamilton I-35 NB Gibraltar 147.05 CBST 147.12 CBST
Hamilton I-35 SB Gibraltar 147.10 CBST 147.18 CBST
Hamilton I-35 SB Gibraltar 147.10 CBST 147.18 CBST
Wright I-35 NB Gibraltar 151.37 CBST 151.44 CBST
Wright I-35 NB Gibraltar 151.39 CBST 151.47 CBST
Wright I-35 SB Gibraltar 151.44 CBST 151.52 CBST
Wright I-35 SB Gibraltar 151.47 CBST 151.53 CBST
Wright I-35 NB Gibraltar 154.67 CBST 154.75 CBST
Wright I-35 NB Gibraltar 154.69 CBST 154.77 CBST
Wright I-35 SB Gibraltar 154.72 CBST 154.78 CBST
Wright I-35 SB Gibraltar 154.73 CBST 154.80 CBST
Wright I-35 NB Gibraltar 156.60 CBST 156.67 CBST
Wright I-35 NB Gibraltar 156.60 CBST 156.67 CBST
Wright I-35 SB Gibraltar 156.64 CBST 156.70 CBST
Wright I-35 SB Gibraltar 156.65 CBST 156.70 CBST
Franklin I-35 NB Gibraltar 158.22 CBST 158.29 CBST
Franklin I-35 NB Gibraltar 158.23 CBST 158.30 CBST
Franklin I-35 SB Gibraltar 158.26 CBST 158.32 CBST
Franklin I-35 SB Gibraltar 158.26 CBST 158.33 CBST
Polk I-235 WB Gibraltar 0.65 CBST 0.70 CBST
Polk I-235 WB Brifen 4.60 WRGT 4.90 WRGT
Polk I-235 EB Gibraltar 13.35 CBST 13.49 GT
Polk I-235 WB Gibraltar 13.35 CBST 13.53 CBST
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DISTRICT 1

- STEEL BEAM GUARDRAIL INVENTORY

R?ute ?nd MP Steel Beam Type Post Approach Terminal Trailing Terminal Transition

Direction Type Type
I 235 E 9.91 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel |Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level asymmetrical
I35N 72.93 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-33a, W-beam anchor /wcable 27"
I3S 71.27 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel |SKT_NoStrut - square impact head, slots in rail asymmetrical
I35S 71.76 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel SKT_NoStrut - square impact head, slots in rail RE-33a, W-beam anchor /wcable 27"
I35N 72.93 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-33a, W-beam anchor /wcable 27"
I35S 88.93 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35N 89.08 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I3S 90.94
I 35N 91.1
I3Ss 92.05
I35N 92.65 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I35Ss 93
I35S 93.36 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I3S 103.63
I3S 108.71 w-beam, RE, BA - 27 or 31 inch height Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level| asymmetrical
I35N 109.75 w-beam, RE-12 - depth of blockout 8 inch spliced at post Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level RE-33a, W-beam anchor /wcable 27" none
I35N 111.32 w-beam, RE-12 - depth of blockout 8 inch spliced at post Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level RE-33a, W-beam anchor /wcable 27"
I35N 111.32 w-beam, RE-12 - depth of blockout 8 inch spliced at post Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level RE-33a, W-beam anchor /wcable 27"
I35N 111.88 ET-Plus - open tall rectangular head, steel posts, no slots in rail Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level
I3 S 112.26 w-beam, RE, BA - 27 or 31 inch height Wood CAT - wood posts, long slots in rails, median, uncommon asymmetrical
I35N 112.79 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35N 112.8 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I3S 113.21 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35S 113.21 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35N 113.61 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut
I35S 114.38 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut
I35S 120.2 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level asymmetrical
I35S 120.2 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel FLEAT - rectangular head /w rim, slots in rail, cable asymmetrical
I35N 132.95 Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level symmetrical
I35S 138.92 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I35S 138.92 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I 35N 139.07 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I35N 139.08 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I3S 143.9 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut
I3N 144.09 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut
I3S 146.89 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel ET-Plus - open tall rectangular head, steel posts, no slots in rail asymmetrical
I3S 146.9 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel ET-Plus - open tall rectangular head, steel posts, no slots in rail asymmetrical
I35N 147.11 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel ET-Plus - open tall rectangular head, steel posts, no slots in rail asymmetrical
I35N 147.11 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel ET-Plus - open tall rectangular head, steel posts, no slots in rail asymmetrical
I35S 150.52 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35N 151.41 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35N 151.42 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35S 152.5 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I 35N 156.64 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I35N 156.65 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I3S 157.38 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I3S 157.39 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I80E 128.11 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both
I80W 127.88 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both
I80E 128.76 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both
I80W 129.21 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both
I80W 130.31 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both
I80W 133.2 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel |Bullnose RE-53 - connects bridge pairs or connect to self
I80E 141.72 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel SKT_NoStrut - square impact head, slots in rail RE-33a, W-beam anchor /wcable 27"
I80E 144.86 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level| asymmetrical
I80E 144.87 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel |Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level asymmetrical
I80W 145.16 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel |Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level asymmetrical
I80W 145.16 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level| asymmetrical
I80E 146.86 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level| asymmetrical
I 80 E 146.86 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level asymmetrical
I80W 147.11 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level| asymmetrical
I80W 147.12 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Steel |Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level asymmetrical
I80W 160.95 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I80W 160.96 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I80E 161.05 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I80 E 161.05 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut symmetrical
I80E 175.44 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level
I80E 176.54 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level
I80W 177.35 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level
I80W 178.88 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I80W 178.88 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I80 E 179.08 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Both Soft Stop - Narrow, rectangular head. Rail through chute and attached at ground level
I80E 179.12 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I80E 179.12 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I80E 187.71 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Wood SKT_Strut - square impact head, slots in rail asymmetrical
I80E 187.71 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Wood SKT_Strut - square impact head, slots in rail asymmetrical
I80W 188.29 w-beam, BA-200 - depth of blockout 12 inch spliced between posts Wood SKT_Strut - square impact head, slots in rail asymmetrical
I80W 188.29 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood FLEAT - rectangular head /w rim, slots in rail, cable symmetrical
I8 W 196.74 w-beam, RE-12 - depth of blockout 8 inch spliced at post Wood RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut RE-52, BCT - curved flare, no blockouts last 2 posts, no ground strut
I 80 E 197.25 w—bea_m, RE-12 - deJ)th of blockout 8 inch spliced at post Wood RE-52, BCT - curved Fla_r‘e, no blockouts last 2 posts, no ground strut RE-52, BCT - curved 'Fla_r‘e, no blockouts last 2 posts, no ground strut
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108-25

TABULATION OF SPECIAL EVENTS

Event ‘

Location

‘ Date

Norman E. Borlaug International Symposium
IMT Des Moines Marathon
USA Wrestling Preseason Nationals
Living History Farms Off Road Race
Des Moines Turkey Trot
Disney on Ice
Festival of Trees & Lights
Holiday Promenade East Village
Iowa Dance & Drill Team Association State Team Competition
Christkindlmarket Des Moines
The Salt Company Conference
Iowa Pork Congress
Iowa Ag Expo
Netlynx Sports President's Day Challenge
Boys State Wrestling Tournament
Des Moines Home + Garden Show
Iowa AAU Kids State Folkstyle Wrestling Championships
Girls State Basketball Tournament
Prince Hall Grand Lodge Grand Mastes & Masons
USA Wrestling Folkstyle Nationals
American Society of Animal Science Midwest Meeting
Iowa State 8 & 9 Ball Championships
Amateur Athletic Twin Rivers Nationals Girls Wrestling
AAU Middle School Wrestling Duals
American Public Works Assn North American Snow Conference
Drake Relays America's Athletic Classic
Midwest JVA Challenge
Iowa High School Co-Ed State Track Meet
CelebrASIAN
Principal Charity Classic
Downtown Farmers' Market
Valley Junction Farmers Market
EMC DAM to DSM
Greek Food Fair
Iowa High School Boys State Soccer
USA Gymnastics Championship
Towa Craft Brew Festival
World Pork Expo
Capital City Pride Fest
Iowa Juneteenth Observance
Des Moines Arts Festival
Yankee Doodle Pops
GoodGuys Heartland Nationals
All Iowa Attack Center Stage
NTT INDYCAR Series
National Balloon Classic
Hinterland Music Festival
BA Triathlon Sprint, Olympic-Distance National Championship
American Bankers Assn Agricultural Bankers Conference
Towa State Fair
World Food & Music Festival
GalaxyCon
NRECA Region 5 & 6 Meeting
Des Moines Streetstyle Open

The World Food Prize
Downtown Des Moines
Iowa Events Center
Living History Farms
Downtown Des Moines
Wells Fargo Arena
Iowa Events Center

Historic East Village
Iowa Events Center

Principal Park
Iowa Events Center
Iowa Events Center
TIowa Events Center
MidAmerican Energy RecPlex
Casey's Center
Iowa Events Center
Iowa Events Center
Casey's Center
Des Moines Marriott Downtown
MidAmerican Energy RecPlex
Iowa Events Center
Hy-Vee Hall
MidAmerican Energy RecPlex
MidAmerican Energy RecPlex
Iowa Events Center
Drake Stadium
Hy-Vee Hall/MidAm Energy RecPlex
Drake Stadium

Western Gateway Park

Wakonda Golf Course
Historic Court District
Historic Valley Junction

Saylorville Dam & Cowles Commons

Greek Orthodox Church of St. George
James Cownie Soccer Park/Mediacom Stadium

Iowa Events Center
Water Works Park
Iowa State Fairgrounds
Historic East Village
Greater Des Moines
Western Gateway Park
Iowa State Capitol
Iowa State Fairgrounds

Iowa Events Center/MidAm Energy RecPlex

Iowa Speedway
Indianola Memorial Balloon Field
St. Charles, IA

Iowa Events Center
Iowa State Fairgrounds
Western Gateway Park
TIowa Events Center
Iowa Events Center
Lauridsen Skatepark

October 19 - 23, 2026
October 18, 2026
October 22 -25, 2026

November 26, 2026
November 26 - 29, 2026
November 26 -29, 2026

November - December
December 1 - 4, 2026
acember 3-6 & 10-13, 202

January 1-3, 2027

January 20-21, 2027
inuary 29-February 4, 20.
February 13-15, 2027
February 17-20, 2027
February 25-28, 2027
February 26-28, 2027
March 1-6, 2027

March 11-14, 2027

March 12-14, 2027

March 14-17, 2027

April 7-11, 2027

April 9-11, 2027

March 1-3, 2027
April 18-21, 2027
April 21-24, 2027

May 1-2, 2027
May 20-22, 2027

urdays, May - October, 2
sdays, May - September,

June 1 - 5, 2027
June 19-27, 2027

June 9-10, 2027

July 9-12, 2027

August 5-8, 2027
August 14-18, 2027
August 12-22, 2027

September 9-12, 2027
September 13-16, 2027

COORDINATED OPERATIONS

Other work in progress during the same period of time will
include the construction of the projects listed. Coordinate
operations with those of other contractors working within the
same area.

111-01
04-17-12

COORDINATED OPERATIONS

Other work in progress during the same period of time will
include the construction of the projects listed. Coordinate
operations with those of other contractors working within the

same area.

111-01
04-17-12

Project

Type of Work

Project

Type of Work

MBIN-035-1(507)68--0M-77
IM-035-4(308)97--13-77
IM-035-4(251)95--13-77

IM-NHS-035-4(250)95--03-77

MBIN-235-1(520)0--0M-77
IMN-080-6(567)201--0E-79
NHSN-000-T(424) - -2R-00
MBIN-080-1(512)162--0M-50
MBIN-080-1(513)158--0M-50
MPIN-035-1(717)112--0ON-85
MPIN-035-1(721)68--0N-77
MPIN-0806-1(723)121--6N-25
MPIN-235-1(712)0--0N-77
MPIN-080-1(714)150--0N-50
MPIN-080-1(724)141--0N-77
IMN-235-2(663)0--0E-77
MPIN-035-1(716)103--0N-85
MPIN-235-1(714)9--0N-77
MPIN-235-1(713)8--0N-77
IMN-080-5(420)164--0E-50
IMN-080-5(421)160--0E-50
NHSN-000-T(426) - -2R-00
NHSN-000-T(439) - -2R-00
MBIN-235-1(521)13--0M-77
IMN-235-2(700)1--0E-77

IM-NHS-035-4(270)105--03-85

MBIN-080-1(515)123--0M-77
IMX-035-5(139)134--02-40
IMX-080-5(385)185--02-79

IM-NHS-035-4(267)104--03-85

ITS-035-4(302)104--25-85

IM-NHS-035-4(272)107--03-85

IM-035-4(275)104--13-85
NHS-035-2(490)72--11-77
NHS-035-2(494)72--11-77
NHS-035-2(514)73--11-77
NHS-035-2(491)73--11-77
NHS-035-2(515)73--11-77
ITS-035-2(504)73--25-77
NHS-035-2(517)73--11-77
NHS-035-2(516)73--11-77
HSIPX-000-T(454)--3L-00
NHSN-000-T(492)--2R-00
IMN-080-3(344)125--0E-77
IM-080-3(275)125--13-77

2550-Bridge Repair

5021-Lighting

5062-Traffic Signs

1013-PCC Pavement - Grade and New
2561-Bridge Painting

7511-Salvage and Removal
5062-Traffic Signs

3573-Slope Protection

3525-Debris Removal

4024-HMA Paved Shoulder - Fog Seal
1531-PCC Patching

1531-PCC Patching

1531-PCC Patching

1531-PCC Patching

1524-HMA Resurfacing with Milling
4531-Landscaping

1531-PCC Patching

3561-Fencing

3561-Fencing

2550-Bridge Repair

2550-Bridge Repair

5062-Traffic Signs

5062-Traffic Signs

2550-Bridge Repair

5062-Traffic Signs

3133-RCB Culvert Extension - Tripl
2561-Bridge Painting
1541-Pavement Planing/Grooving
2521-Bridge Deck Overlay

1013-PCC Pavement - Grade and New
5820-ITS Infrastructure

3133-RCB Culvert Extension - Tripl
5062-Traffic Signs

1013-PCC Pavement - Grade and New
5062-Traffic Signs

2014-Bridge New-Steel Girder
2014-Bridge New-Steel Girder
2014-Bridge New-Steel Girder
5820-ITS Infrastructure
3410-Retaining Wall-Cast-in-Place
2013-Bridge New-PPCB
5051-Pavement Markings
5062-Traffic Signs

3111-RCB Culvert New - Single Box
5062-Traffic Signs

IM-080-3(277)125--13-77
IM-080-3(276)125--13-77
IM-080-3(274)125--13-77
IMN-035-5(143)112--0E-85
IMN-000-T(233)0--0E-00
STPN-926-0(024)--23-94
STPN-926-0(025)--23-94
IM-NHS-080-4(083)138--03-77
MBIN-035-1(510)114--0M-85
IM-080-4(084)138--13-77
IM-080-4(090)140--13-77
IM-080-4(089)140--13-77
ITS-080-4(102)138--25-77
IM-080-4(110)139--13-77
IM-080-4(112)139--13-77
IM-080-4(111)139--13-77
NHSN-000-T(479) - -2R-00
IM-080-6(518)202--13-79
ITS-080-6(550)201--25-79
MBIN-835-1(517)158--0M-35
MBIN-835-1(516)157--0M-35
MBIN-035-1(518)160--0M-35
IMN-235-2(664)0--0E-77
IMN-035-4(254)95--0E-77
IMN-235-2(702)12--8E-77
MBIN-835-1(509)112--0M-85
MB-000-1(511)0--77-00
MBIN-835-1(511)117--0M-85
IMN-035-5(142)143--0E-40
IM-NHS-035-4(279)105--03-85
IM-035-4(277)104--13-85
IMN-080-4(093)134--0E-77
IM-035-4(271)107--13-85
IM-NHS-035-4(280)107--03-85
IM-NHS-035-4(276)104--03-85
IMX-035-5(138)134--02-40
ITS-035-4(352)110--25-85
ITS-080-5(408)192--25-79
IMN-235-2(698)7--0E-77

5041-Traffic Signals
5021-Lighting

1013-PCC Pavement - Grade
2515-PPCB Repair
5014-Guardrail Repair
2550-Bridge Repair
2550-Bridge Repair
1013-PCC Pavement - Grade
2550-Bridge Repair
5062-Traffic Signs
1012-PCC Pavement - Replac
2023-Bridge Replacement-PP
5820-ITS Infrastructure
2023-Bridge Replacement-PP
2023-Bridge Replacement-PP
2023-Bridge Replacement-PP
5051-Pavement Markings
5021-Lighting

5820-ITS Infrastructure
2561-Bridge Painting
2561-Bridge Painting
2561-Bridge Painting
4531-Landscaping
4521-Erosion Control
3511-Grading

2550-Bridge Repair
1523-HMA Resurfacing
3573-Slope Protection
5021-Lighting

3133-RCB Culvert Extension
5062-Traffic Signs
5012-Barrier Rail
2023-Bridge Replacement-PP
3133-RCB Culvert Extension
1013-PCC Pavement - Grade
1541-Pavement Planing/Groo
5820-ITS Infrastructure
5820-ITS Infrastructure
1524-HMA Resurfacing with

and New

and New

e
CB

CB
CB
CB

- Tripli

CB
- Tripl

and New

ving

Milling

10-21-14
511 TRAVEL RESTRICTIONS
Maint. Bridge No., T { Existi Constructi Construction Projected
Route Direction County Location Description Feature Crossed Object Type Structure ID, ypg o' x1sting onstruction Measurement As Built Remarks
Restriction Measurement Measurement .
or FHWA No. as Signed Measurement
I-35 Both Warren, Polk, Stc No impacts anticipated
I-80 Both Dallas, Polk, Jas No impacts anticipated
I-235 Both Polk No impacts anticipated
108-23A 102-15
08-01-08 08-01-08
TRAFFIC CONTROL PLAN TABULATION OF SPECIAL EVENTS
Most repairs are expected to be completed without lane closures. Event \ Location | Date
All work requiring lane or shoulder closure will be allowed only during the times indicated on Sheet J.2. Iowa Latino Heritage Festival Western Gateway Park
Maintain at least one lane of traffic in each direction at all times. Norman E. Borlaug International Symposium The World Food Prize October 12-16, 2027
WICSEC Annual Training Conference Des Moines Marriott Downtown October 18-22, 2027
Work during inclement weather is not allowed. The contractor is responsible to review 511ia.org. IMT Des Moines Marathon Downtown Des Moines
Work shall only be allowed when road conditions are identified as seasonal. USA Wrestling Preseason Nationals October 28-31, 2027
Living History Farms Off Road Race Living History Farms
The contractor shall not work in areas where other operations are active unless work has been coordinated with the Engineer. This could Des Moines Turkey Trot Downtown Des Moines
include, but is not limited to, towing operations, maintenance activities or construction projects. Disney on Ice Wells Fargo Arena
Festival of Trees & Lights Iowa Events Center
The Engineer reserves the right to not allow work during any of the special events listed in Tab. 102-15. Holiday Promenade East Village Historic East Village
Iowa Dance & Drill Team Association State Team Competition Iowa Events Center
Christkindlmarket Des Moines Principal Park
102-15
08-01-08
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HAAVELUCN
A r ROLFE WKI(JH I ( 63 ) FTR”E Version Date [
July 23, 2026
LATIMER DUMONT @ .
[ @ HUMBOLDT GOLDFIELD @ O HAMPTON | 75 ALLISON BR EM Long Term Construction
Ok J e Q) f— <
POCAHONTAS GILMORE CITY EFJ DAKOTA CITY CLARION 3 Day and Nighttime closures:
Sun: 8 PM-Fri: 10AM SHELL ROCK @
POCAFONTAS EAGLE GROVE IN [ ——
NEWELL FAIRBANK
W
'L—Q ‘ 169 a 35 APLINGTON Hf\RTFORD CEDAR
~ FONDA J 17 — FALLS DUNKERTON
- < >
POMEROY MANSON @ FORTDODGE OWA FALL 57 Ackier® PARKERSBURG 57— WATERLOO
4 5 HAMILTON N
BARNUM | BLAIRSBURG% ke [\734 ‘
N\ - —— 1 L 1 Nighttime Closures Only ¢
20 O Sun:_ 6 PM -9 AM |
LYTTON ROCKWELL CITY MOORLAND 20 Mon: 6 F i 2 NDY @ { IDSON
0 i Wed: 6 PM - 9 AM ‘
Nighttime closures only for RT & LT lanes Thurs: 6 PM - 9 AM 14
& Inside Shoulder No Restrictions 65 Fri: 7 PM - 9 AM MORRISON
C . . ” Sat: 5 PM to 10 AM 175 BI‘_ACN
Center Lane closings requires a LT. lane closure
CAI_HOUN Sun: 8 P - 5 AM RADCLIFFE GRUNDY __l|
on: - 1 O
Tues: 8 PM - 5 AM L = o CENTER REINBECK 21 \
VEW 1 susurn| N1 72 LOHRVILLE CRE Thersod A 0 Al WORTH (1 755 HOBBARD J BRANDON
o—— — urs: -
7 From N. of IA 160 to 36th St. m
( LAKE CITY @ HARC
GLADBROOK \ 8
4 144 l . O~ TRAER
) BOXHOLM - C “11 VINT
= Nighttime closures only for RT. and LT. lanes || 4 DYSART [
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