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CL

VARIES (8-10')
;

|
g

SHOULDER FINISHING, TYP. J

I \ EXISTING DITCH

IN SOME LOCATIONS
SHOULDER FINISHING, TYP.
GRANULAR SHOULDER, TYPE A, 5IN

GRANULAR SHOULDER, TYPE A, 5IN

GRANULAR SUBBASE, 2 IN
TRAIL PROFILE GRADE NATURAL SUBGRADE
RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 IN

/"2 \ PROPOSED HMA TYPICAL SECTION

GAPS IN STATIONING ABOVE ARE TRANSITION SEGMENTS FOR THE SL AND SR DIMENSIONS SHOWN.

NORMAL SECTIONS SHOWN MAY BE MODIFIED FOR AREAS SPECIFICALLY DESIGNATED BY THE ENGINEER.

MAINTAIN 5-FOOT SHOULDERS FOR 3:1 OR STEEPER SLOPES WITH DROPS GREATER THAN 6 FEET.

\B.1/ HERITAGE TRAIL

NOT TO SCALE

VARIES ' i VARIES
‘ - JARES _‘v -
VARIES VARIES
2 b,
oA .
q\fl\\o"' %7 rg’@
- 7,
EXISTING DITCH _/ \ EXISTING DITCH
IN SOME LOCATIONS IN SOME LOCATIONS
EXISTING LIMESTONE SURFACE
APPROXIMATE DEPTH = 10"
(1 \EXISTING TYPICAL SECTION
\B.1/ HERITAGE TRAIL NoTT0 SoALE
TYPICAL SECTION PROPERTIES
BEGIN STATION END STATION LENGTH SL SR W
1+61.98 30+00.00 2838.02 3 3 16
30+25.00 38+21.56 796.56 5 20
PRIER ROAD
38+93.75 42+00.00 306.25 5 5 20
cL 42+25.00 42+75.00 50.00 3 3 16
43+00.00 60+50.00 6007.00 5 5 20
60+75.00 63+00.00 225.00 3 5 18
| w I 63+25.00 66+25.00 300.00 5 5 20
! sL 1!) SR | 66+50.00 70+75.00 425.00 5 3 18
71+00.00 72+00.00 100.00 5 5 20
2 2' 5' .
6234/,4* » 2 s 72+25.00 90+10.00 1785.00 3 3 16
Ko 5%, TYP.
-6.0% 2.0%, MAX. s
EXISTING DITCH R W&_’Q‘»ﬁ :
IN SOME LOCATIONS \ %»6\9? VA { N
' SETEON N Spswsta e et e <
NOTES:

LOCAL AGENCY:
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SR

EXISTING DITCH

IN SOME LOCATIONS \ 2

GRANULAR SHOULDER, TYPEA, 5IN

SPECIAL BACKFILL, 6 IN

RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE

/3 \ PROPOSED PCC TYPICAL SECTION

ﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂ

»»»»»»»»»»»»»»»»»

TRAIL PROFILE GRADE

\ EXISTING DITCH

T -7
><
GRANULAR SHOULDER, TYPE A, 5 IN

IN SOME LOCATIONS
SHOULDER FINISHING, TYP.

NATURAL SUBGRADE

TYPICAL SECTION PROPERTIES
BEGIN STATION END STATION  |LENGTH| SL P SR w D
1+32.15 1+42.15 10 5 10 5 15 6
38+21.56 38+37.89 16.33 5 10 5 15 6
PRIER ROAD
38+76.92 38+93.75 16.83 5 10 5 15 6
90+10.00 90+22.89 12.89 5 10 5 15 6
90+22.89 90+34.88 12.00 0 12 0 12 7
90+34.88 90+50.00 15.12 5 10 5 15 6
NOTES:

NORMAL SECTIONS SHOWN MAY BE MODIFIED FOR AREAS SPECIFICALLY DESIGNATED BY THE ENGINEER.

MAINTAIN 5-FOOT SHOULDERS FOR 3:1 OR STEEPER SLOPES WITH DROPS GREATER THAN 6 FEET.

D IS THE DEPTH OF PORTLAND CEMENT CONCRETE USED IN THE TYPICAL SECTION IN INCHES

\B.2/ HERITAGE TRAIL

NOT TO SCALE

LOCAL AGENCY:

I I DESIGN TEAM WHKS & CO.

DUBUQUE

COUNTY I PROJECTNUMBER ~ TAP-R-C031(129)--8T-31

ISHEET NUMBER

B.2
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Item

no. Item Code

1 2101-0850001

2 2102-0425071

3 2102-2710070

4 2105-8425015

5 2111-8174100

6 2121-7425010

7 2123-7450020

8 2315-8275025

9 2511-0300000

Item

CLEARING AND GRUBBING

SPECIAL BACKFILL

EXCAVATION, CLASS 10,
ROADWAY AND BORROW

TOPSOIL, STRIP, SALVAGE
AND SPREAD

GRANULAR SUBBASE
GRANULAR SHOULDERS, TYPE A

SHOULDER FINISHING, EARTH

SURFACING, DRIVEWAY, CLASS
A CRUSHED STONE

REMOVAL OF RECREATIONAL
TRAIL

Quantities

Unit Estimated
Division 1

ACRE 1.3

cY 210

cY 1,757

cY 1,931

SY 9,752

TON 1,036

STA 177

TON 6

SY 13

Estimate Reference Notes

Refer to tab. 110-17 and D Sheets. Cutting shall be completed after September 30th and before April 1st.
Iltem is for removal of all trees, stumps, shrubs, and brush for the limits and extents shall be confirmed in
the field with the engineer prior to performing any work. All material generated as a result of clearing
and grubbing shall become the property of the contractor and must be disposed off site. Trim back any
tree branches or limbs that may be within 2 feet of the path edge and 12 feet or less above the final trail
surface. All wood material must be disposed of according to lowa Department of Agriculture and Land
Stewardship Emerald Ash Borer quarantine order. For more information see www.iowatreepests.com.

See Typical Sections on B Sheets. See WHKS-1 on C Sheets and D Sheets for locations and details.
Reclaimed asphalt pavement (RAP) and reclaimed HMA shall not be used for the special backfill.

Cut = 1,757 Cu. Yds. Fill = 1,757 Cu. Yds.

Measurement for Excavation, Class 10, in cubic yards, will be the quantity shown in the contract
documents.

Refer to Tab. 103-10 and the R Sheets. Strip 4 inches of topsoil within the limits of grading. After
excavating to the sub grade elevations, spread the stockpiled topsoil to an 4 inch depth across the
grading area. Seed the disturbed topsoil stockpile area as per section 2601.05 of the standard
specifications.

See Typical Sections on B Sheets. See WHKS-1 on C Sheets and D Sheets for locations and details.

See Typical Sections on B Sheets. See WHKS-1 on C Sheets and D Sheets for locations and details.

No payment for overhaul allowed for this material. Material is available from Topsoil, Strip, Salvage and
Spread. Requires a minimum of 4 inches of topsoil. Place according to Article 2105.03,B of the Standard
Specifications.

Granular surface shall have a minimum depth of 6 inches. Refer to D Sheets for locations and details.

This item is for the removal of the existing PCC concrete trail from Sta. 1+32.15 to Sta. 1+42.15 and PCC
bench pad at Sta. 11+78.50, +8.8'. The existing PCC concrete trail depth is 6 inches.

FILE NO.
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10

11

12

13

14

15

2511-0301500

2511-0302600

2511-7528101

2515-2475007

2524-6765010

2528-2518000

RECREATIONAL TRAIL, HOT
MIX ASPHALT, 5 IN.

RECREATIONAL TRAIL,
PORTLAND CEMENT CONCRETE,
6 IN.

DETECTABLE WARNINGS

DRIVEWAY, P.C. CONCRETE, 7
IN.

REMOVE AND REINSTALL SIGN
AS PER PLAN

SAFETY CLOSURE

SY

SY

SY

EACH

EACH

9,752

83

130

67

7

5

See typical sections on B Sheets. See WHKS-1 on C Sheets and D Sheets for details.

Prepare subgrade as per Section 2109.03.A. Preparation of subgrade shall be considered incidental to this
bid item.

Certified Plant Inspection shall be considered incidental to this bid item.

This item is for concrete surfacing at detectable warning locations. Refer to WHKS-1 on C Sheets, D
Sheets, Sheet L.1, and S Sheets for details.

Certified Plant Inspection shall be considered incidental to this bid item.

Refer to Tab. 113-01 on Sheet S.4. Detectable warnings shall be cast iron per Article 4171 of the standard
specifications. Detectable warnings shall be colored Federal Brick Red #22144, or approved equal.

Refer to WHKS-1 on Sheet C.6, Sheet L.1, and Sheet S.3 for details.
Certified Plant Inspection shall be considered incidental to this bid item.

Refer to Tabs. 190-61. The contractor shall remove each sign and the hardware used to secure the sign to
another sign, posts, or sign support structure. For signs mounted directly to posts, removal of the sign
shall include removal of the posts. Posts may be either wood posts or steel breakaway signposts. Holes
remaining from the removal of wood posts shall be backfilled with suitable earth to the original level or to
the natural ground surface in accordance with article 2402.09 of the standard specifications. All posts and
signs shall be removed and stored. Signs damaged by the contractor's activities shall be replaced at the
contractor's expense. Replacement materials shall be new. The DOT will furnish all details necessary for
fabrication of the replacement materials.

Method of measurement: The engineer will count each sign removed and reinstalled.

Basis of payment: For each sign removed and reinstalled, the contractor shall be paid the contract unit
price.

Refer to Tab 108-13A and D Sheets for locations.
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16

17
18

2528-8445110 TRAFFIC CONTROL

2533-4980005 MOBILIZATION

2599-9999009

('LINEAR FEET' ITEM)

LS

LS
LF

148

Traffic control shall comply with lowa DOT Standard Drawings.

All traffic control signhs and devices shall be located, placed, and in conformance with the most recent
edition of the Manual on Uniform Traffic Control Devices and the lowa DOT Standards. All signs shall be in
conformance with the Standard Highway Signs Book. All traffic control devices shall be furnished, erected,
and maintained by the contractor. This shall include inspection during working hours, nighttime, and
weekends to assure that the devices are correctly positioned and in working order. Where possible, all
post-mounted signs shall be placed at least 2 feet beyond the curb or edge of shoulder.

Work shall not begin without appropriate traffic control in place.

The contractor is responsible for pedestrian and hazard protection not specifically shown on these plans
but dictated by construction operations for the work area established by this contract.

The bid item shall include the cost for all traffic and pedestrian protection control measures required of
the contractor except for those which are separate bid items or are included with other bid items. The
bid item shall also include installation and maintenance of all detour and traffic control signing.

The location for storage of equipment by the contractor during non-working hours shall be in such a place
so it is not subject to being hit by errant vehicles. Equipment shall not be stored where it blocks the view
of traffic control devices or visibility at intersections.

Payment for this bid item shall be in conformance with lowa DOT Article 2533.05.
Refer to Tab. WHKS-2 on Sheets C.6, D.6, and U.1 for locations and details.

Rails and posts shall be 2 1/2-inch by 2 1/2-inch tubular high strength steel with 1/4-inch minimum wall
thickness. Pickets shall be 1-inch by 1-inch tubular high strength steel with 1/8-inch minimum wall
thickness. Rails, posts, and pickets shall comply with ASTM A 500, Grade B.

All Safety Rails shall be painted with factory-mixed paint and primer. Primer shall be single component,
water-based rust and corrosion resistant primer specifically designed for use on steel surfaces. Paint shall
be water based, abrasion-resistant paint specifically designed for use on steel surfaces. Primer and paint
shall be applied per the manufacturer's recommendation.

Basis of Measurement will be in linear feet for each type of handrail, measured along the top of the
handrail from end of rail to end of rail.

Basis of Payment will be at the unit price per linear foot of handrail. Unit price shall include, but not
limited to, posts, concrete for ground mounting, pickets, mounting hardware, epoxy grout, and finishing
(painted, galvanized, or powder coated).
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19

20

21

22

23

24
25

26

2601-2634100

2601-2636043

2601-2638352

2601-2642100

2601-2643110

2601-2643300
2602-0000150

2602-0000309

MULCHING

SEEDING AND FERTILIZING
(RURAL)

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

STABILIZING CROP - SEEDING
AND FERTILIZING

WATERING FOR SOD, SPECIAL
DITCH CONTROL, OR SLOPE
PROTECTION

MOBILIZATION FOR WATERING

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE, 9
IN. DIA.

ACRE

ACRE

SQ

ACRE

MGAL

EACH
LF

LF

3.5

447

3.5

88

400

19,540

This item is for application of mulch over permanent seeding and, if needed, stabilizing crop areas.
Payment shall be for the limits of seeding.

Perform mulching according to Article 2601.03, E, 2, of the Standard Specifications. Anchor mulch into the
soil using mulch anchoring equipment with a minimum of two passes. Item is included for areas requiring
reshaping and seedbed preparation. Use mulch that is certified noxious weed seed free mulch as certified
by the lowa Crop Improvement Association or adjacent states crop improvement associations. Mulch rate:
1 1/2 tons of dry cereal straw or native grass straw per acre. Mulching shall be applied as described in
Standard Specification Section 2601. After seeding, mulch all areas disturbed by grading except where
slope protection has been applied.

This item includes permanent seeding and fertilizing of disturbed areas, with payment limited to 5 feet
beyond the established topsoil stripping limits. Disturbed areas beyond these limits shall be the
responsibility of the Contractor and shall be restored at no additional cost to the Owner. The item includes
all labor, materials, equipment, mixing, storage facilities, and related activities necessary to complete the
work. The Engineer will review and verify the applicable limits prior to the commencement of seeding
operations.

Refer to Tab. 100-22 for locations. Refer to Standard Road Plan EC-103. Prepare seedbed according to
Article 2601.03, b, 4, of the Standard Specifications prior to seeding and fertilizing under the slope
protection.

Seed and fertilize all disturbed areas according to Article 2601.03, ¢, 1, of the Standard Specifications. If
permanent seeding cannot be placed due to the restrictive planting dates, stabilizing crop will need to be
placed on all disturbed areas as temporary erosion control. Preparation and seeding shall be performed in
accordance with Section 2601. Stabilizing crop will not be used when the application dates in Section
2601 allows permanent seeding. If stabilizing crop must be used, place immediately following
completions of finished grading. Reseeding of these areas will be required at Contractor’'s expense if
damage occurs due to Contractor’s negligence during the contract period. It is not necessary to place
stabilizing crop in locations that have to be covered by wood excelsior mat.

This bid item is to be used for watering of slope protection areas or as directed by the Engineer. The
quantity of MGAL (1000 gallons) was estimated based on four waterings at a rate of 50 gallons per square
(100 sq. ft.).

Iltem includes one mobilization for each watering project trip encompassing all locations on the project.

See R Sheets for locations and details.

Refer to Tab. 100-19. The tabulation includes estimated locations for placement of "Perimeter and Slope
Sediment Control Device, 9 in. dia." to address erosion to be encountered during construction. Verify the
specific locations with the Engineer prior to beginning placement. Bid item includes 10% additional
quantity for field adjustments and replacements. Use Perimeter and Slope Sediment Control Devices
fabricated using wood excelsior.
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27 2602-0000351 REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK
SEDIMENT CONTROL DEVICE

28 2602-0010010 MOBILIZATIONS, EROSION
CONTROL

29 2602-0010020 MOBILIZATIONS, EMERGENCY
EROSION CONTROL

LF

EACH

EACH

19,540

Refer to Tab. 100-19. This item is for the removal of devices for areas that have achieved 70% growth
with the Engineer's approval.

Iltem includes one mobilization for each crew installing or removing for seeding (1), sediment control
devices (2), slope protection (1), and stabilized construction entrance (2).
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100_01D GENERAL
8/15/22 GENERAL NOTES Special
PROJ ECT DESC RI PTION 16. If questionable relevant artifacts are found during construction, stop construction immediately and contact the Engineer to contact
This project is for the paving of a 10-foot wide HMA recreational trail starting at the Dyersville, IA trail the State Historical Society of lowa.
head and extending 2.0 miles, easterly.
17. Construction staking for this project will be provided by WHKS.
Project datum: NAD83 (2011)
Coordinate system: lowa North Zone (U.S. Survey Feet)
GENERAL Vertical Datum: NAVD88
GENERAL NOTES Special _ .
1. The Contractor i dt i thei ti fessionall ible to minimi flicts with th bli Geold Model: 2018u2
. The Contractor is encouraged to perform their operations as professionally as possible to minimize conflicts wi e public.
g P P P yasp P A digital surface model in the form of a CAD drawing (.dwg) or xml file will be provided upon request.
2. Emergency access shall be maintained on all of the streets at all times.
gency 18. The contractor shall provide a minimum of 48-hour notice to the Engineer for new stakes. Contractor shall endeavor to schedule work and
- - — — - coordinate staking needs to provide a minimum of 4 hours for each staking mobilization. Staking will not be performed on holidays or weekends.
3. Do not store equipment and/or materials on pavement or within public right of way on streets open to traffic. The Contractor shall - N ;
- - - - - - Damaged or disturbed stakes shall be reset by the Engineer at the Contractor's expense.
provide areas as needed for storage of equipment and/or materials and may coordinate with the City to agree on approved areas.
— - - - - — - The Engineer shall provide control stakes for contractor use. The location, number, and offsets for stakes shall be coordinated with the contractor.
4. It shall be the Contractor’s responsibility to provide waste areas or disposal sites for waste material which is not desirable to be - — - - - — - " - N - -
- - - - - - - - Survey site controlis indicated on the drawings. Contractors using GPS shall coordinate initial site calibration with the Engineer. If existing control is
incorporated in the work involved on this project (excavation, broken concrete, etc.). The Contractor shall keep construction debris off - — - - - - - - -
- - - - - - compromised or additional control is required, it shall be provided by, and at the discretion of, the Engineer.
of adjacent streets and properties. Dispose of in accordance with local, state and federal requirements.
5 ol m roct tvitios for th ot 35 bounded by the rizht of vy : r roct The Engineer will provide construction staking for grading, paving and municipal utilities (storm, sanitary, water). Offset stakes for utilities will be
. Confine all construction activities for the project as bounde e right of way, property lines, easements, and construction or - - — -
imits. 1 Tt roction U thJ — ly Y gtl ft Z phtp - y rorline. The Cortractor| T provided as follows: two offset stakes for each sanitary structure, three offsets for each catch basin (includes curb alignment), two offsets for each
access limits. In general the construction limits are approximate eet left and right of centerline. The Contractor is encouraged to
— g - PP - y - g - - - g storm manhole/junction box and inlet, one line of water main offsets at intervals of 100 feet (including hydrants, tees, and bends). Offsets for grading
minimize areas disturbed by construction. The Contractor will not be permitted to park or service vehicles and equipment or use these - - - - - - "
- - - - - - - - and paving will be provided as follows: one row on centerline for subgrade at intervals of 100 feet on tangents and 50 feet horizontal and/or vertical
areas for storage of materials. Storage, parking and service areas will be subject to the approval of the Engineer. Areas disturbed outside - - - - - -
Fthe limits shall b rored at the Contractor’ curves (assuming the contractor is not using machine control), two rows (one on each side of the paving) at top of curb or top of pavement grade at
m r r ntr r nse.
ot the Imits sha” be restored atthe --ontractor s expense intervals of 50 feet on tangents and 25 feet on horizontal and/or vertical curves for roadway paving, high and/or low points, end of radii, and radius
- - - — — - - points will be provided as deemed necessary by the Engineer. Two offset stakes will be provided at the bottom of each ADA curb ramp (location, width,
6. Any disturbed or damaged areas shall be repaired, replaced, or restored to its original grade and condition including construction - - - - - - -
- — - — - —— - - elevation) at the back of curb. Staking for structures will be provided as follows: centerline of pre-cast box culverts, and outside walls of cast-in-place
areas, access locations, haul roads, etc. This includes, but is not limited to seeding, fertilizing, mulching, seeding warranty, - — - -
- - — - — - - - box culverts. One line of offset stakes shall be set for retaining wall alignhment and footing steps.
and sodding that shall be completed in accordance to the specifications and shall be considered incidental to other items on this project.
- - - - — - - The Engineer will not provide construction staking for individual piles, erosion control measures (silt fence, ditch checks, etc.), traffic controls,
7. All holes resulting from operations of the Contractor, including removal of fence posts, utility holes, or foundation studies, shall - " - — —
- > — - - - - pavement markings, landscaping, seeding areas, removal limits and quantities.
be filled and consolidated to finished grade as directed by the Engineer to prevent future settlement. The voids shall be filled as soon
as practical, preferably the day created and no later than the following day. Any portion of the right of way or project limits 111 25
disturbed by and such operations shall be restored to an acceptable condition. This operation shall be considered incidental to other 4/21/26
bid items in the project. INDEX OF TABU LATIONS
8. The Contractor is fully liable for all damages to public or private property caused by its action or inaction during construction. Line No.| Tabulation Tabulation Title Sheet No.
9. Do not restrict drainage and protect all existing drainage structures unless noted otherwise. The Contractor is fully liable for all 1.0 100_01D PROJECT DESCRIPTION c.5
damages to public or private property caused by its action or inaction for providing for the handling of storm water flow 2.0 111_25 INDEX OF TABULATIONS c.5
during construction. 3.0 SPECIAL GENERAL NOTES c.5
4.0 SPECIAL UTILITY NOTES C.6
10. The Contractor shall take all precautions not to damage pavement, sidewalks, drives, curbs, and other areas not designated as part 5.0 105_04 STANDARD ROAD PLANS C.6
of the work area. The Contractor shall repair any damage to areas not designated as part of the work at no cost to the Contracting 6.0 103_10 TOPSOIL STRIPPING AND PLACEMENT C.6
Authority. 7.0 110_05 SIDEWALK REMOVAL C.6
8.0 110_17 CLEARING AND GRUBBING C.6
11. In order to avoid any unnecessary surface breaks or premature spalling, the Contractor is cautioned to exercise extreme care when 9.0 190_61 EXISTING SIGNS TO BE REINSTALLED C.6
performing any of the necessary saw cutting operations for the purpose of sidewalk or recreational trail removal. All existing sidewalk 10.0 232_03A EROSION CONTROL (RURAL SEEDING) C.6
to be removed shall be sawed full depth. Remove and replace all damaged surfacing not noted in the plans without any additional 11.0 262_06 UTILITIES (NOT A POINT 25 PROJECT) C.6
compensation. 13.0 290_02 SMALL QUANTITY CONCRETE TESTING C.6
14.0 RECREATIONAL TRAIL c.7
12. Provide erosion control measures necessary to protect against siltation, erosion, and dust pollution on the project site and any 15.0 168_13A SAFETY CLOSURES c.7
off-site areas used for this project. Comply with the soil erosion control requirements of the lowa Code and all local ordinances. 16.0 SAFETY RAIL c.7
17.0 110_12L POLLUTION PREVENTION PLAN R.1 - R.2
13. The Contractor shall have equipment readily available to clean track out dirt or other construction debris entering the roadways. 18.0 166_19 PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE R.3
19.0 100_22 ROLLED EROSION CONTROL R.3
14. The Contractor shall replace any property pins disturbed or removed due to construction using a licensed surveyor. The cost of any 2.0 113 61 SIDEWALKS S:4
- - - — - — 21.0 113_10 SIDEWALK COMPLIANCE S.4
property pin replacements shall be included in the unit prices for the project bid items.
15. Any street signs in conflict with traffic control operations may be covered or removed as necessary, subject to approval of the
Engineer. Contractor to notify City of Dyersville 48 hrs. prior to installation of any traffic control devices, or the removal or covering of
any signs.
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UTILITY 105_04
SPECIAL 4/21/26
1. The Engineer has attempted to show on the plans all aboveground and underground facilities, including public and private The following Standards apply to construction work on this project.
utilities, which may be affected by the work. The location, depth, and size of each such facility shown on the plans is approximate only
and is not guaranteed. Other underground facilities may exist and their location may not be presently known or identified. It is the
Contractor's responsibility to determine the existence and exact location of all such facilities located within the construction area to
. Number Date Title
avoid damage.
2. Where e¥i§t%ng facilities are shown in Fhe contract documents or encogn?ered wiFhin the c?ns?ruction area, it‘shall ?e' ) EC-103 04-21-15 Wood Excelsior Mat for Slope Protection
the responsibility of the Contractor to notify the operators of those facilities prior to beginning any construction activities. The - - - -
Contractor shall allow access to those facilities for necessary modification of services. The Contractor shall support, sustain, and EC-204 10-19-21 Perimeter, Slope and Ditch Check Sediment Control Devices
protect existing pipes, conduits, poles, wires, and other apparatus located under, over, along, across, or adjacent to the work site. If EC-303 10-19-21 Stabilized Construction Entrance
such utilities are damaged through Contractor's negligence, they will be repaired by the agencies having control of same, but the cost of MI-220 04-15-25 Detectable Warnings and Pedestrian Ramp
such repairs shall be paid by the Contractor. -
PV-101 10-21-25 Joints
3. The Contractor shall, prior to commencing any excavation or other operation that may affect underground facilities, TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
notify the "Iowa One Call" underground facility locate system, established pursuant to Iowa Code Chapter 480. The Contractor shall, if TC-202 04-18-23 Work Within 15 ft of Traveled Way
requested by the operator of an underground facility, assist in the location of its facilities; provided, however, the Jurisdiction shall Tc211 10-15-19 Lane Closure on Low Volume Roadwa
not be responsible to the Contractor or to any operator of an underground facility for the cost of locating such facility, or for any M
damage to such facility that occurs in attempting to locate it, or for any damage to the facility occasioned by the Contractor's
performance of work under the contract.
. e . . . e . 110_05
4. Claims for additional compensation will not be allowed to the Contractor for any interference, delay, or additional work occasioned 8/15/22
by the location or adjustment of aboveground or underground facilities, or connections thereto. SIDEWALK REMOVAL
* Not a bid item
Line Station Station Area Saw Cut*
103_10|
4/30/25 No. From To (sy) (LF) Remarks
1.0 1+32.15 1+42.15 11.1 20.0 Existing PCC pavement depth is 6"
. . . Dir. of . . Topsoil Stripping | Topsoil Placement
Line No. Road Identification Traffic Station From Station To Thickness (IN) Thickness (IN) Remarks
1.0 Heritage Trail 2-Lane 1+62.04 38+37.89 4.0 4.0
2.0 Heritage Trail 2-Lane 38+75.66 90+50.00 4.0 4.0
110_17
1/27/25
Line Direction Magzrigls Magzizgls Estimated Estimated E::é?i;;g
Station From Station To of Work and Material Type >3"-6" >6"-9" >9"-12" >12"-15" | >15"-18" | >18"-24" | >24"-30" | >30"-36" | >36"-42" | >42"-48" | >48"-60" | >60"-72" >72" : . Area . . Remarks
No. Traffic Length Width Units (Acres) Application
(FT) (FT) (EA)
1.0 30+00.00 38+18.00 EB Trees - Clearing and Grubbing 0.123
2.0 30+00.00 37+87.46 WB Trees - Clearing and Grubbing 0.118
4.0 39+15.00 72+00.00 WB Trees - Clearing and Grubbing 0.513
5.0 39+26.92 72+00.00 EB Trees - Clearing and Grubbing 0.539
190_61 262_06
2/10/23 9/28/22
This is NOT a POINT 25 project and is not subject to the
Line No Sign Description birection of Location Number of Tuzgu:;:el 2?32"P05§i 2?32"P05§i Installation | Installation See Signing Notes isi f IAC 761-115.25
’ 8 P Travel Station Posts Type Dim "X’ gning provisions o -115.25.
Posts F) F)
1.0 Stop Sign Left 1+40.18 1 6.8 Save and Reinstall Existing Posts
2.0 Trail Information Board Right 2+48.42 2 8.5 Save and Reinstall Existing Posts
3.0 Trail Information Board Right 2+56.14 2 8.0 Save and Reinstall Existing Posts 9?;;725
4.0 Regulatory Sign Right 2+60.66 1 8.0 Save and Reinstall Existing Posts DEMOLITION (TREE REMOVAL)
5.0 No Motor Vehicles Left 37+86.08 1 10.0 Save and Reinstall Existing Posts
6.0 Stop Sign Right 38+15.40 1 7.3 Save and Reinstall Existing Posts Contractor shall remove only those trees as necessary to
7.0 No Motor Vehicles Right 39+14.40 1 7.6 Save and Reinstall Existing Posts facilitate the removal of buildings, debris and materials as
directed by the engineer.
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RECREATIONAL TRAIL

WHKS-1

SAFETY RAIL

WHKS-2

Total Area by Depth Tonnage ) Granular Length
(SY) (TON) Granular | Special Shoulders Begin Station End Station Remarks
Begin Station End Station - Subbase | Backfill " | Section Type Remarks (LF)
5'HMA | §'PCC | 7'PCC | 6 l (SY) (SY) Tig‘:f 42+16.74,-13'  [42+22.41,-8' 7 See Sheet U.1 for details
ranular (TON) 42+22.41,-8'  |42+82.41, -8' 60
+ +
1 2212 1 gi;g 11 16 ; PCC Refer to Shzet( ?..2, I;,.Cl:,C&-I_S.-ll 42+82.41, -8' 42+88.05, -13' 7
+42. +61. Xistin ral
& 42+22.21,+13" |42+22.21, +8' 7
1+61.98 38+21.56 4066 4066 427 HMA Referto SheetB.1 1912201 +8 1218201 +8 50
38+21.56 38+37.89 20 28 2 PCC Refer to SheetB.2, L.1, &S.2 — ' — '
38+75.66 38+92.41 21 29 2 PCC|  RefertoSheetB2, L1, &s.2| [4282:21,+8 |42+87.88,+13 7
38+92.41 90+09.23 5685 5685 597 HMA Refer to SheetB.1
90+09.23 90+23.25 14 20 2 PCC Refer to SheetB.2, L.1, &S.3
90+23.25 90+35.24 67 94 1 PCC Refer to SheetB.2, L.1, &S.3
90+35.24 90+50.00 17 24 2 PCC Refer to SheetB.2, L.1, &S.3
90+50.00 90+55.00 2 Refer to Sheet B.2 Totals: 148 See Sheet D.6 for locations
108_13A
90+22.54,-30' [90+23.75, -25' 2 Refer to Sheet L.1, & S.3 327125
: : ’ SAFETY CLOSURES
90+35.16, +25' [90+36.37, +30' 2 Refer to SheetL.1, &S.3
Station Roain;?sure Hazargt§%osure Remarks
Totals: 9752 83 67 6 9752 210 1036
1+32.15 1
§;§§7;§ 38+37.00 1
38+76.00 1
EROSION CONTROL (RURAL SEEDING) e .
Area to be seeded is estimated to be less than 1 acre. If the 90+40.00 1
contractor determines the area exceeds 2 acres, notify the Engineer.
Approved quantity in excess of 2 acres will be paid for as extra
work according to Article 1109.03,B of the Standard Specifications.
Following the completion of work in a disturbed area and according to
the seeding dates in Section 2601 of the Standard Specifications,
place seed, fertilizer, and mulch on the disturbed area lying 8 feet
adjacent to shoulder and median as follows:
Place seed and fertilize according to the requirements of
Article 2601.03,C,3 and Section 4169 of the Standard
Specifications.
Place mulch according to the requirements of Articles
2601.03,E,2,a and 4169.07,A of the Standard Specifications.
Preparing the seedbed, furnishing and applying seed, fertilizer, and
mulch are all incidental to mobilization and will not be paid for
separately.
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BURIED FIBER OPTIC F F F F EXISTING EASEMENT [ — _— . — — [ —
EXISTING GAS MAIN G G G G RIGHT OF WAY LINE —_—
EXISTING SANITARY s s s s PROPOSED SUBDRAIN TILE T S T D T T SR G
EXISTING STORM o D D D PROPOSED ELECTRIC E E e E £
EXISTING TELEPHONE TEL TEL TEL TEL TEL PROPOSED FIBER F F F F E
EXISTING WATER PROPOSED WATER

APPROX. EXISTING TREE LINE PROPOSED WATER WITH PIPE DIAM. 8" WATER 8 WATER 8" WATER 8 WATER
EXISTING OVERHEAD UTILITY oH oH oH oH oH PROPOSED SANITARY s s s s s
EXISTING UNDERGROUND ELECTRIC E E E E E PROPOSED SANITARY WITH PIPE DIAM. 8" PVC 8" PVC g PVC g PVC

EXISTING GUARDRAIL PROPOSED STORM

EXISTING FENCE (CHAIN LINK) PROPOSED STORM WITH PIPE DIAM.

EXISTING FENCE (WOOD) FULL DEPTH SAW CUT

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

SILT FENCE

EXISTING ROADWAY OR CURB/GUTTER

EXISTING SIDEWALK

PROPERTY LINE SAFETY RAIL 1 1 1 1 1 1 1 i

CONTROL POINT

BENCHMARK

EXISTING POWER POLE

EXISTING POWER POLE

UTILITY POLE WITH LIGHT
EXISTING GUY ANCHOR

EXISTING 48" SANITARY MANHOLE
EXISTING STORM MANHOLE
EXISTING WATER MANHOLE
EXISTING WATER SHUTOFF VALVE
EXISTING WATER SHUTOFF VALVE

EXISTING FIRE HYDRANT
EXISTING FIBER MANHOLE
EXISTING FIBER VAULT/HANDHOLE
EXISTING GAS MANHOLE
EXISTING GAS METER

EXISTING GAS VALVE

EXISTING HANDICAP PARKING SPACE
EXISTING SIGN
EXISTING BOLLARD

NOTE: SIZE OF SYMBOLS
AND HATCHES MAY VARY
WITH SCALE OF PLANS

PROPOSED STORM AREA DRAIN
PROPOSED STORM CURB INTAKE

PROPOSED SANITARY MANHOLE

SOIL BORING LOCATION PROPOSED FIRE HYDRANT

PROPOSED WATER VALVE
EXISTING CONIFEROUS TREE
INTAKE PROTECTION

EXISTING ELECTRIC MANHOLE
EXISTING ELECTRIC METER
EXISTING ELECTRIC HANDHOLE

EXISTING TRAFFIC SIGNAL

EXISTING DECIDUOUS TREE DRAINAGE PATH

MEE@=xaenHEo

TREE REMOVAL

©

P4

X
/
X

PROPOSED STORM MANHOLE

s@@@@?3@¢e>

=]

EXISTING TELEPHONE PEDESTAL
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STANDARD ABBREVIATIONS
UD ABV  ABOVE CNTY  COUNTY FDN  FOUNDATION LGT  LIGHTING PL PROPERTY LINE SURF  SURFACE
5" HMA RECREATION TRAIL STABILIZED CONSTRUCTION ENTRANCE AIC AIR CONDITIONING CTH  COUNTY TRUNK HIGHWAY | FR FRAME LF LINEAR FEET PR PROPOSED SWPPP STMWATER POLLUTION PREV. PLAN
AC ACRE CSE  COURSE F&G  FRAME & GRATE L LENGTH (OF CURVE) R RADIUS TAN  TANGENT
ADJ  ADJUST XSECT  CROSS SECTION Fal FURNISH AND INSTALL LNG  LONGITUDINAL RR RAILROAD TEL  TELEPHONE
AGG  AGGREGATE CUYD CUBIC YARD GAL  GALLON LSUM LUMP SUM RL REFERENCE LINE ;] TELEPHONE BOX
== A SLOPE PROTECTION ASPH  ASPHALT CULV  CULVERT GM GAS METER MB MAIL BOX RCP REINFORCED CONCRETE PIPE | TP TELEPHONE POLE
6" PCC RECREATION TRAIL E| | |E| | |E| ) AUX  AUXILIARY C&G  CURB&GUTTER GV GAS VALVE MH MANHOLE REBAR  REINFORCEMENT BAR TEMP  TEMPORARY
|:| | |:| | |: WOOD EXCELSIOR MAT AVE AVENUE DEG  DEGREE GRAN  GRANULAR MATL  MATERIAL REL RELOCATE TBE TO BE EXTENDED
I BOC  BACK OF CURB D DEGREE OF CURVE GR GRATE MED  MEDIAN REM REMOVAL TBR  TOBE REMOVED
B/B BACK TO BACK DIA DIAMETER GRVL  GRAVEL METH  METHOD REP REPLACEMENT TBS  TOBE SAVED
Nz v BARR  BARRICADE DIST  DISTRICT GND  GROUND MIX  MIXTURE REQD  REQUIRED TOC  TOP OF CURB
. BM BENCHMARK DOM  DOMESTIC GUT  GUTTER MOD  MODIFIED RESURF RESURFACING TWP  TOWNSHIP
7" PCC DRIVEWAY v MULCHING BIND  BINDER DBL  DOUBLE GP GUY POLE NB NORTHBOUND RET RETAINING TS TRAFFIC SIGNAL
v v BIT BITUMINOUS DSEL ~ DOWNSTREAM ELEVATION |GW GUY WIRE NIC  NOTIN CONTRACT RT RIGHT TSCB  TRAFFIC SIGNAL CONTROL BOX
BTM  BOTTOM DSFL  DOWNSTREAM FLOW LINE | HH HANDHOLE NTS  NOT TO SCALE ROW RIGHT-OF-WAY TY TYPE
BLVD  BOULEVARD DR DRAINAGE OR DRIVE HDW  HEADWALL NO NUMBER RD ROAD TYP  TYPICAL
BRK  BRICK DI DUCTILE IRON HDUTY HEAVY DUTY oD OUTSIDE DIAMETER RDWY  ROADWAY UG UNDERGROUND
SURFACING, DRIVEWAY, BLDG  BUILDING DRV DRIVEWAY HT HEIGHT PAT  PATTERN RTE ROUTE USGS  U.S. GEOLOGICAL SURVEY
CLASS A CRUSHED STONE BOC  BACK OF CURB e SUPERELEVATION HDPE  HIGH DENSITY POLYETHYLENE [PVD ~ PAVED SALV  SALVAGE USEL  UPSTREAM ELEVATION
cip CAST IRON PIPE EA EACH HES  HIGH EARLY STRENGTH PVMT  PAVEMENT SAN SANITARY USFL  UPSTREAM FLOW LINE
cB CATCH BASIN EB EASTBOUND HWY  HIGHWAY PM PAVEMENT MARKING SEC SECTION UAC  USE AS CONSTRUCTED
cL CENTERLINE EOP  EDGE OF PAVEMENT HORIZ ~ HORIZONTAL PED  PEDESTAL OR PEDESTRIAN SHAP  SHAPING UTIL  UTILITY
CERT  CERTIFIED ELEC  ELECTRIC HMA  HOT MIX ASPHALT PNT  POINT SHLD ~ SHOULDER VBOX  VALVE BOX
cL CLASS EL ELEVATION IMP IMPROVEMENT PC POINT OF CURVATURE SDWK  SIDEWALK VLT VAULT
co CLEAN OUT EMB  EMBANKMENT IN INCH PI POINT OF INTERSECTION siG SIGNAL VERT  VERTICAL
CLSD  CLOSED EW ENDWALL INL INLET PRC  POINT OF REVERSE CURVE sB SOUTHBOUND ve VERTICAL CURVE
cT COURT ENTR  ENTRANCE ID INSIDE DIAMETER PT POINT OF TANGENCY SPL SPECIAL VPC  VERTICAL POINT OF CURVATURE
COMB  COMBINATION EXC  EXCAVATION INST  INSTALL POT  POINT ON TANGENT sQ SQUARE VPl VERTICAL POINT OF INTERSECTION
CE COMMERCIAL ENTRANCE EX EXISTING INV INVERT PVC  POLYVINYL CHLORIDE SF SQUARE FOOT VPT  VERTICAL POINT OF TANGENCY
CONC  CONCRETE FIF FACE TO FACE P IRON PIPE PCC  PORTLAND CEMENT CONCRETE | SY SQUARE YARD VCP  VITRIFIED CLAY PIPE
CONST CONSTRUCT FP FENCE POST IR IRON ROD PSI POUND PER SQUARE INCH STB STABILIZED VOL  VOLUME
CONT  CONTINUOUS FERT  FERTILIZER JT JOINT PP POWER POLE STD STANDARD WM WATER METER
cp CONTROL POINT FE FIELD ENTRANCE JCT  JUNCTION PE PRIVATE ENTRANCE STH STATE TRUNK HIGHWAY WMAIN  WATER MAIN
COR  CORNER FH FIRE HYDRANT Ls LANDSCAPING PROF  PROFILE STA STATION WV WATER VALVE
CMP  CORRUGATED METAL PIPE FL FLOW LINE LN LANE PGL  PROFILE GRADE LINE ST™ STORM OR STORM SEWER | WB WESTBOUND
CPE  CORRUGATED POLYETHYLENE | FT FOOT LT LEFT P.C.  PROPERTY CORNER sT STREET w/ WITH
CPP  CORRUGATED PLASTICPIPE |FTG ~ FOOTING LP LIGHT POLE STR STRUCTURE W/O  WITHOUT
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STORM WATER DISCHARGE

Pl: 11+03.20
Pl: 18+03.30

EXISTING 18" CULVERT (UAC) DBQ COUNTY R.O.W
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POLLUTION PREVENTION PLAN

This project is regulated by the requirements of the Iowa Department of Natural Resources (DNR) National Pollutant Discharge Elimination System
(NPDES) General Permit No. 2 OR an Iowa Department of Natural Resources (DNR) National Pollutant Discharge Elimination System (NPDES) individual
storm water permit. The Contractor shall carry out the terms and conditions of this permit and the Pollution Prevention Plan (PPP).

This Base PPP includes information on Roles and Responsibilities, Project Site Description, Controls, Maintenance Procedures, Inspection
Requirements, Non-Storm Water Controls, Potential Sources of Off Right-of-Way Pollution, and Definitions. This plan references other documents
rather than repeating the information contained in the documents. A copy of this Base Pollution Prevention Plan, amended as needed during
construction, will be readily available for review.

All contractors shall conduct their operations in a manner that controls pollutants, minimizes erosion, and prevents sediments from entering
waters of the state and leaving the highway right-of-way. The Contractor shall be responsible for compliance and implementation of the PPP for
their entire contract. This responsibility shall be further shared with subcontractors whose work is a source of potential pollution as defined
in this PPP.

I. ROLES AND RESPONSIBILITES
A. Designer:
1. Prepares Base PPP included in the project plan.
2. Prepares Notice of Intent (NOI) submitted to Iowa DNR.
3. Is signature authority on the Base PPP. If consultant designed, signature from Contracting Authority is also required.
B. Contractor:
1. Signs a co-permittee certification statement adhering to the requirements of the NPDES permit and this PPP. All co-permittees
are legally required under the Clean Water Act and the Iowa Administrative Code to ensure compliance with the terms and
conditions of this PPP.
2. Designates a Water Pollution Control Manager (WPCM), who has the duties and responsibilities as defined in Section 2602 of the
Standard Specifications.
3. Submits an Erosion Control Implementation Plan (ECIP) and ECIP updates according to Section 2602 of the Standard Specifications.
4. Installs and maintains appropriate controls.
(Form 830231).

5. Supervises and implements good housekeeping practices according to Paragraph III, C, 2.

This work may be subcontracted as documented through Subcontractor Request Forms

6. Conducts joint required inspections of the site with inspection staff. When Contractor is not mobilized on site,

Contractor may delegate this responsibility to a trained or certified subcontractor. Contracting Authority also may waive
joint inspection requirement during winter shutdown. In both circumstances, WPCM (or trained or certified delegate from
the Contractor) is still responsible to review and sign inspection reports.
7. Complies with training and certification requirements of Section 2602 of the Standard Specifications.
8. Submits amended PPP site map according to Section 2602 of the Standard Specifications.
C. Subcontractors:
1. Sign a co-permittee certification statement adhering to the requirements of the NPDES permit and this PPP if: responsible for
sediment or erosion controls; involved in land disturbing activities; or performing work that is a source of potential pollution
as defined in this PPP. All

co-permittees are legally required under the Clean Water Act and the Iowa Administrative Code to ensure compliance with the

Subcontracted work items are identified in Subcontractor Request Forms (Form 830231).

terms and conditions of this PPP.
2. Implement good housekeeping practices according to Paragraph III, C, 2.
D. RCE/Project Engineer:

1. Is Project Storm Water Manager.

2. Takes actions necessary to ensure compliance with storm water requirements including, where appropriate, issuing stop work
orders, and directing additional inspections at construction project sites that are experiencing problems with achieving permit
compliance.

3. Orders the taking of measures to cease, correct, prevent, or minimize the consequences of non-compliance with the storm water
requirements of the Applicable Permit.

4. Supervises all work necessary to meet storm water requirements at the Project, including work performed by contractors and
subcontractors.

5. Requires employees, contractors, and subcontractors to take appropriate responsive action to comply with storm water
requirements, including requiring any such person to cease or correct a violation of storm water requirements, and to order or
recommend such other actions as necessary to meet storm water requirements.

6. Is familiar with the Project PPP and storm water site map.

7. Is the point of contact for the Project for regulatory officials, Inspector, contractors, and subcontractors regarding storm
water requirements.

8. Is signature authority on Notice of Discontinuation.

9. Maintains an up-to-date record of contractors, subcontractors, and subcontracted work items through Subcontractor Request Forms
(Form 830231).

10. Makes information to determine permit compliance available to the DNR upon their request.

E. Inspector:

1. Updates PPP through fieldbook entries and storm water site inspection reports if there is a change in design, construction,

operation, or maintenance which has a significant effect on the discharge of pollutants from the project.
Makes information to determine permit compliance available to the DNR upon their request.

Conducts joint required inspections of the site with the contractor/subcontractor.

Completes an inspection report after each inspection.

i A wWwN

Is signature authority on storm water inspection reports.

II. PROJECT SITE DESCRIPTION

A. This Pollution Prevention Plan (PPP) is for the construction of a 10-foot wide HMA sidewalk/trail on Heritage Trail, from the east end of
Beltline Rd to east 1.7 miles.

B. This PPP covers approximately 19.4 acres with an estimated 5.4 acres being disturbed.
5.4 acres disturbed.

The portion of the PPP covered by this contract has

C. The PPP is located in an area of 12 soil association (Terril loam, Chelsea loamy fine sand, Lamont fine sandy loam, Dickinson fine sandy
loam, Udifluvents, Clyde-Floyd complex, Ostrander loam, Schley loam, Olin sandy loam, Sogn loam, Emeline loam, Racine loam, & Wapsie loam). The
estimated weighted average runoff coefficient number for this PPP after completion will be ©.23.

D. Storm Water Site Map - Multiple sources of information comprise the base storm water site map including:
1. Drainage Patterns - Plan and Profile sheets and Situation plans.
Proposed Slopes - Cross Sections.
Areas of Soil Disturbance - Construction limits shown on Plan and Profile sheets.
Location of Structural Controls - Tabulations in C sheets.
Locations of Non-structural Controls - Tabulations in C sheets.
Locations of Stabilization Practices - Generally within construction limits shown on Plan and Profile sheets.
Surface Waters (including wetlands) - Project Location Map and Plan and Profile sheets.

00 N OV A wWwN

Locations where Storm Water is Discharged - Plan and Profile sheets.

E. The base storm water site map is amended by contract modifications and progress payments (fieldbook entries) of completed erosion
control work. Also, due to project phasing, erosion and sediment controls shown on project plans may not be installed until

needed, based on site conditions.

installed.

documented by fieldbook entries and amended PPP site map.

For example, silt fence ditch checks will typically not be installed until the ditch has been
Installed locations may also be modified from tabulation locations by field staff. Installed locations will be
F. Runoff from this work will flow into Hewitt Creek and ultimately into the Mississippi River.

III. CONTROLS

A. The Contractor’s ECIP specified in Article 2602.03 of the Standard Specifications for accomplishment of storm water controls should
clearly describe the intended sequence of major activities, and for each activity define the control measure and the timing during
the construction process that the measure will be implemented.

B. Preserve vegetation in areas not needed for construction.

C. Sections 2601 and 2602 of the Standard Specifications define requirements to implement erosion and sediment control measures.
Actual quantities used and installed locations may vary from the Base PPP and amendment of the plan will be documented via
fieldbook entries, amended PPP site map, or by contract modification. Additional erosion and sediment control items may be

required as determined by the inspector and/or contractor during storm water site inspections. If the work involved is not
applicable to any contract items, the work will be paid for according to Article 1109.03 paragraph B of the Standard
Specifications.

1. EROSION AND SEDIMENT CONTROLS

a. Stabilization Practices
1) Site plans will ensure that existing vegetation or natural buffers are preserved where attainable and disturbed portions

of the site will be stabilized.

2) Initialize stabilization of disturbed areas immediately after clearing, grading, excavating, or other earth disturbing
activities have:

a) Permanently ceased on any portion of the site, or
b) Temporarily ceased on any portion of the site and will not resume for a period exceeding 14 calendar days.

3) Staged permanent and/or temporary stabilizing seeding and mulching shall be completed as the disturbed areas are
completed. Incomplete areas shall be stabilized according to paragraph III, C, 1, a, 2, b above.

4) Permanent and Temporary Stabilization practices to be used for this project are located in the Estimated Project
Quantities (100-0A, 100-1A, or 100-1C) and Estimate Reference Information (100-4A) located in the C sheets.
drawings detailing construction of the practices to be used on this project are referenced in the Standard Road
Plans Tabulation (105-4) in the C sheets.

5) Preservation of existing vegetation within right-of-way or easements will act as vegetative buffer strips.

6) Preservation of topsoil: Bid items to be used for this project are located in the Estimated Project Quantities (100-0A,
100-1A, or 100-1C) and Estimate Reference Information (100-4A) located in the C sheets.
found in Tabulations in the C or T sheets or is referenced in Section 2105 of Standard Specifications.

b. Structural Practices

Typical

Additional information may be

1) Structural practices will be implemented to divert flows from exposed soils and detain or otherwise limit runoff and the
silt basins that

discharge of pollutants from exposed areas of the site. Additionally, structural practices may include:
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provide 3680 cubic feet of storage per acre drained or equivalent sediment controls, outlet structures that withdraw water
From surface when discharging basins, and controls to direct storm water to vegetated areas.

2) Structural practices to be used for this project are located in the Estimated Project Quantities (1@e-8A, 100-1A, or
100-1C) and Estimate Reference Information (18@-4A) located in the C sheets, as well as all other item specific
Tabulations. Typical drawings detailing construction of the devices to be used on this project can be found in the B
sheets or are referenced in the Standard Road Plans Tabulation (105-4) located in the C sheets.

c. Storm Water Management

Measures shall be installed during the construction process to control pollutants in storm water discharges that will occur

after construction operations have been completed. This may include velocity dissipation devices at discharge locations and

along length of outfall channel as necessary to provide a non-erosion velocity flow from structure to water course. If
included with this project, these items are located in the Estimated Project Quantities (100-8A, 1€@-1A, or 100-iC) and

Estimate Reference Information (10@-4A) located in the C sheets, as well as all other item specific Tabulations. Typical

drawings detailing construction of the practices to be used on this project are referenced in the Standard Road Plans

Tabulation (105-4) in the C sheets. The installation of these devices may be subject to Section 404 of the Clean Water Act.

2. OTHER CONTROLS
Contractor disposal of unused construction materials and construction material wastes shall comply with applicable state and
local waste disposal, sanitary sewer, or septic system regulations. In the event of a conflict with other governmental laws,
rules and regulations, the more restrictive applicable laws, rules or regulations shall apply.
a. Vehicle Entrances and Exits - Construct and maintain entrances and exits to prevent tracking of sediments onto roadways.
b. Material Delivery, Storage and Use - Implement practices to prevent discharge of construction materials during delivery,
storage, and use.
Stockpile Management - Install controls to reduce or eliminate pollution of storm water from stockpiles of soil and paving.
Waste Disposal - Do not discharge any materials, including building materials, into waters of the state, except as
authorized by a Section 484 permit.
e. Spill prevention and Control - Implement chemical spill and leak prevention and response procedures to contain and clean up
spills and prevent material discharges to the storm drain system and waters of the state,
Concrete Residuals and Washout Wastes - Waste shall not be discharged to a surface water and is not allowed to adversely
affect a water of the state. Designate temporary concrete washout facilities for rinsing out concrete trucks. Provide
directions to truck drivers where designated washout facilities are located. Designated washout areas should be
located at least 50 feet away from storm drains, streams or other water bodies. Care should be taken to ensure these
facilities do not overflow during storm events.
Concrete Grooving/Grinding Slurry - Do not discharge slurry to a waterbody or storm drain.
Foreslopes or removed from the project.
Vehicle and Equipment Storage and Maintenance Areas - Perform on site fueling and maintenance in accordance with all
environment laws such as proper storage of onsite fuels and proper disposal of used engine oil or other fluids on site.
Employ washing practices that prevent contamination of surface and ground water from wash water. Wash waters must be
treated in a sediment basin or alternative control that provides equivalent or better treatment prior to discharge.
Litter Management - Ensure employees properly dispose of litter. Minimize exposure of trash if exposure to precipitation or
storm water would result in a discharge of pollutants.
Dewatering - Properly treat water to remove suspended sediment before it re-enters a waterbody or discharges off-site.
Measures are also to be taken to prevent scour erosion at dewatering discharge point.
3. APPROVED STATE OR LOCAL PLANS
During the course of this construction, it is possible that situations will arise where unknown materials will be encountered.
When such situations are encountered, they will be handled according to all federal, state, and local regulations in effect at
the time,

o

o

Slurry may be applied on

B

[

o

IV. MAINTENANCE PROCEDURES
The Contracter is required to maintain all temporary erosion and sediment control measures in proper working order, including
cleaning, repairing, or replacing them throughout the contract period. This shall begin when the features have lost 5% of their
capacity.

V. INSPECTION REQUIREMENTS
A. Inspections shall be made jointly by the Contractor and the Contracting Authority's inspector at least once every seven calendar
days. Storm water site inspections will include:
1. Date of the inspection.
2, Summary of the scope of the inspection.
3, Name and qualifications of the personnel making the inspection.
5. Review of erosion and sediment control measures within disturbed areas for the effectiveness in preventing impacts to receiving
waters.
6. Major observations related to the implementation of the PPP.
7. Identification of corrective actions required to maintain or modify erosion and sediment control measures.

B. Include storm water site inspection reports in the amended PPP. Incorporate any additicnal erosion and sediment control
measures determined as a result of the inspection. Immediately begin corrective actions on all deficiencies found within 3
calendar days of the inspection and complete within 7 calendar days following the inspection. If it is determined that making the
corrections less than 72 hours after the inspection is impracticable, it should be documented why it is impracticable and indicate
an estimated date by which the corrections will be made.
VI. NON-STORM WATER DISCHARGES
This includes subsurface drains (i.e. longitudinal and standard subdrains) and slope drains. The velocity of the discharge from
‘these features may be controlled by the use of headwalls or blocks, Class A stone, erosion stone or other appropriate materials.
This also i tami g dwater from dewatering operations, which will be controlled as discussed in Section III of the
PPP.

VII. POTENTIAL SOURCES OF OFF RIGHT-OF-WAY (ROW) POLLUTION
Silts, sediment, and other forms of pollution may be transported onto highway right-of-way (ROW) as a result of a storm event.
Potential sources of pollution located outside highway ROW are beyond the control of this PPP. Pollution within highway ROW will be
conveyed and controlled per this PPP.

VIII. DEFINITIONS

A. Base PPP - Initial Pollution Prevention Plan.

B. Amended PPP - Base PPP amended during construcion. May include Plan Revisions or Contract Modifications for new items, storm water
site inspection reports, fieldbook entries made by the inspector, amended PPP site map by the Contractor, ECIP, NOI, co-permittee
certifications, and Subcontractor Request Forms. Items amending the PPP are stored electronically and are readily available upon
request.

C. Fieldbook Entries - This contains the inspector’s daily diary and bid item postings.

D. Controls - Methods, practices, or measures to minimize or prevent erosion, control sedimentation, control storm water, or minimize
contaminants from other types of waste or materials. Also called Best Management Practices (BMPs).

E. Signature Authority - Representative authorized to sign various storm water documents.

CERTIFICATION STATEMENT

I certify under penalty of law that this and all at were prepi
with a system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry
of the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Rt

Signature

Kevin M. Podstawa, P.E.

Pri or Ty e
P 5 ‘*%
WA ] o
v T

ature

under my direction or supervision in accordance

Brian Preston
Printed or Typed Name
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100_19
10/15/24
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE
Possible Standards: EC-204
Line No.| Station From Station To Side Seizt?E;QSZESOI Dig?EZer Lifﬁgh Remarks

1.0 1+32.15 38+37.89 Left Perimeter and Slope 9 inch 3710.00

2.0 1+32.15 38+37.89 Right Perimeter and Slope 9 inch 3710.00

3.0 38+75.66 90+23.25 Left Perimeter and Slope 9 inch 5150.00

4.0 38+75.66 90+23.25 Right Perimeter and Slope 9 inch 5150.00

5.0 90+35.24 90+50.00 Left Perimeter and Slope 9 inch 20.00

6.0 90+35.24 90+50.00 Right Perimeter and Slope 9 inch 20.00

100_22
8/15/22|
ROLLED EROSION CONTROL
Refer to EC-101, EC-103 and EC-104.
] TRM Slopg Special Ditch
Line No. Road Identification Station From Station To Side L?Ei‘;h W(le_::)h IE?_I%Z? Quantity Pzgz?igg?n (CEocn_tlr‘eoll> Remarks
(Squares) (Squares) (Squares)

1.0 Heritage Trail 30+00.00 38+18.14 Left 818.1 5.0 41.0

2.0 Heritage Trail 30+00.00 37+86.00 Right 786.0 5.0 39.0

3.0 Heritage Trail 38+90.00 44+50.00 Right 560.0 5.0 28.0

4.0 Heritage Trail 40+04.00 45+00.00 Left 496.0 5.0 25.0

5.0 Heritage Trail 41+75.00 44+50.00 Right 275.0 7.0 19.0

6.0 Heritage Trail 45+00.00 46+00.00 Right 100.0 5.0 5.0

7.0 Heritage Trail 47+65.00 64+10.00 Right 1645.0 5.0 82.0

8.0 Heritage Trail 47+75.00 49+00.00 Left 125.0 5.0 6.0

9.0 Heritage Trail 50+50.00 58+25.00 Left 775.0 5.0 39.0

10.0 Heritage Trail 63+38.00 68+75.00 Left 537.0 5.0 27.0

11.0 Heritage Trail 63+38.00 64+10.00 Right 72.0 5.0 4.0

12.0 Heritage Trail 67+00.00 71+70.00 Right 470.0 7.0 33.0

13.0 Heritage Trail 72+46.00 90+25.00 Right 1779.0 3.5 62.0

14.0 Heritage Trail 78+50.00 90+21.00 Left 1171.0 3.0 35.0

15.0 Heritage Trail 90+33.00 90+50.00 Left 17.0 4.0 1.0

16.0 Heritage Trail 90+37.00 90+50.00 Right 13.0 3.5 1.0
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(EX\ST\NG pCC)
RD
BELTLINE .
(EX\ST\NG H\\/\A) STA: 1+32.15
W1002
W1003
STA: 1+42.15
WHKS-1
SIDEWALK TABLE
Point Station Offset Elevation
Wle01 1+32.62 -4.68 970.91
w1002 1+31.65 5.14 971.03
w1003 1+41.65 5.08 971.18
W1004 1+42.62 -4.62 971.00

(EX\ST\NG HMA)

F&I Detectable Warning Plate

EXISTING PCC CONCRETE TRAIL

&

REFER TO LEGEND ON SHEET D.1

ey —
0 25 & 10

SCALE 1"=5'FEET
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REFER TO LEGEND ON SHEET D.1

- S SHEETS.DWG 6/5/2026 9:33 AM KEVIN PODSTAWA

F&I Detectable Warning Plate

STA: 38+37.89

STA: 38+76.92
W1204

F&l Detectable Warning Plate
W1201 m

WHKS -2
SIDEWALK TABLE
W1205

38+43.68]  -5.00| 995.73

38+21.56|  -5.00) 995.96

W1103 38+21.56]  5.00) 995.81

W1104 38+31.56)  5.00 995.97

W1105 38+43.68] = -6.38] 995.71

555 .78 STA: 36+93.75

W1202 38+93.75]  5.00) 995.46 ' '

38+93.75|  -5.00) 995.61 e — BN <)

38+83.75 0 .25 ¢ ' - S W1202 = =g
e 2 o) NIE \
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REFER TO LEGEND ON SHEET D.1

F&I Detectable Warning Plate
STA: 90+22.89 .

W1401

STA: 90+34.88
F&I Detectable Warning Plate

- S SHEETS.DWG 6/5/2026 9:34 AM KEVIN PODSTAWA

50.00
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113_o1]

3/29/24]
See MI-220 and S Sheets
- = I..l.l'. | . l".—.l = I e WL
- { A F —— 4 [ -
Y | em— T : e
Line A B s Sidewalk Sidewalk Sidewalk Sidewalk 4" PCC 6" PCC 8" PCC 10" PCC Detectable
No Intersection/Road Quadrant/Side (FT) (FT) %) Thickness Length Width Area Sidewalk Sidewalk Sidewalk Sidewalk Warnings Remarks
: : (IN) (FT) (FT) (sy) (sY) (SY) (sY) (SY) (SF)
1.0 Beltline Road East 10.0 6 10.0 10.0 11.1 11.1 20.0
2.0 Prier Road West 10.0 6 16.1 10.0 19.7 19.7 33.8
3.0 Prier Road East 10.0 6 16.7 10.0 20.6 20.6 36.6
4.0 Olde Hawkeye Road West 10.0 6 12.9 10.0 14.3 14.3 20.0
5.0 Olde Hawkeye Road East 10.0 6 15.1 10.0 16.8 16.8 20.0
113_10]
6/18/25]
See S Sheets
* Does not include curb
1. Staking required by Contracting Authority per Article 2511.03 of the Standard Specifications.
2. Refer to tabulation 113-01 for bid quantities.
3. See Tab 113-10A for point location information.
. Sidewalk . * Change in Staking Measured
Roadway Identification From Point EnQ1ng Sidewalk Designation Thickness Distance Elevation Slfpe Acceptable Constructed Required? Slope Initials Remarks
Point (FT) (%) Range o
(IN) (FT) (1) (%)
Heritage Trail W1ee1l W1002 Landing/Turning Space 6 10.00 0.12 1.2 0.1% to 2.0%
Heritage Trail W1002 W1003 Landing/Turning Space 6 10.00 0.15 1.5 0.1% to 2.0%
Heritage Trail W1003 W1e0e4 Landing/Turning Space 6 10.00 -0.18 -1.8 0.1% to 2.0%
Heritage Trail W1e01 W1ee4 Landing/Turning Space 6 10.00 0.09 0.9 0.1% to 2.0%
Heritage Trail Wileli Wi1es Landing/Turning Space 6 2.00 -0.02 -1.0
Heritage Trail Wiiel W1102 Landing/Turning Space 6 22.10 0.23 1.0 0.1% to 2.0%
Heritage Trail W1102 W1103 Landing/Turning Space 6 10.00 -0.15 -1.5 0.1% to 2.0%
Heritage Trail W1103 W11e4 Landing/Turning Space 6 10.00 0.16 1.6 0.1% to 2.0%
Heritage Trail Wilel w1104 Landing/Turning Space 6 15.60 0.24 1.5 0.1% to 2.0%
Heritage Trail W1201 W1205 Landing/Turning Space 6 2.00 -0.03 -1.5
Heritage Trail W1201 W1202 Landing/Turning Space 6 23.40 -0.32 -1.4 0.1% to 2.0%
Heritage Trail W1202 W1203 Landing/Turning Space 6 10.00 0.15 1.5 0.1% to 2.0%
Heritage Trail W1203 W1204 Landing/Turning Space 6 10.00 0.13 1.3 0.1% to 2.0%
Heritage Trail W1201 W1204 Landing/Turning Space 6 16.60 -0.04 -0.2 0.1% to 2.0%
Heritage Trail w1301 W1302 Landing/Turning Space 6 12.10 -0.02 -0.2 0.1% to 2.0%
Heritage Trail W1302 W1303 Landing/Turning Space 6 10.00 -0.15 -1.5 0.1% to 2.0%
Heritage Trail W1303 W1304 Landing/Turning Space 6 14.40 0.01 0.1 0.1% to 2.0%
Heritage Trail w1301 W1304 Landing/Turning Space 6 10.30 0.16 1.6 0.1% to 2.0%
Heritage Trail W1401 W1402 Landing/Turning Space 6 15.90 -0.17 -1.1 0.1% to 2.0%
Heritage Trail W1402 W1403 Landing/Turning Space 6 10.00 -0.16 -1.6 0.1% to 2.0%
Heritage Trail W1403 W1404 Landing/Turning Space 6 13.70 0.13 0.9 0.1% to 2.0%
Heritage Trail W1401 W1404 Landing/Turning Space 6 10.10 -0.20 -2.0 0.1% to 2.0%
Heritage Trail Wi3e1 Wi4e1 Sidewalk Running Slope 7 12.00 -0.06 -0.5
Heritage Trail W1304 W1404 Sidewalk Running Slope 7 12.00 -0.10 -0.8
FILE NO. I ENGLISH I DESIGN TEAM  WHKS DUBUQUE  CoOuNnTY I PROJECTNUMBER ~ TAP-R-C031(129)--8T-31 ISHEETNUMBER S.4
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Provide expansion joint at 48'-0"
max. spacing (top and bottom rail.
See expansion sleeve detail.

2%"x2 %" Top Raii—¥

8'-0" max. Post Spacing

<— 4" max. 1" Square Pickets

2% x2 )" Posts

.

3'-6" min. %

4" max.

Attach railing to concrete pavement
or concrete retaining wall with base
plate and anchor rods. See anchor

plate detail.

5"

yA Expansion—»l -

5

2 %" x 2 %" Bottom Rail

For railing set in ground, set
post in hole and encase in
concrete.

Four 4" plates. —/

Weld to post
side of rail only.

/"1 \ SAFETY RAIL DETAIL

\

\

EXPANSION SLEEVE DETAIL

®

30"

\ Ground Line

Weld all components with 1/4 inch fillet welds.
Grind welds and connections as requried to
provide a smooth surface, free of burrs.

Field paint safety rail after installation as
specified in the contract documents.

@ Detail shown is for top rail. Expansion joint
for bottom rail is similar.

.
1{—4) o

21" x 2 5" Post -

6" x 6 xlr
Anchor Plate O O

3y 6

ANCHOR PLATE DETAIL

\\U.1_/ HERITAGE TRAIL

NOT TO SCALE
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