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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 31-C031-129 Letting Date: September 15, 2026

Call Order: 151

Proposal Work Type: HMA SIDEWALK/TRAIL

DBE Goal: 0.0%

Contracting Authority: DUBUQUE COUNTY

Proposal Guaranty: $37,500.00

This proposal includes the following project(s):

Project Number: TAP-R-C031(129)--8T-31 County: DUBUQUE

Project Work Type: HMA SIDEWALK/TRAIL Route: HERITAGE TRAIL

Location: On Heritage Trail, from East end of Beltline Rd East 2 miles

Road System: UNDEFINED - OFF SYSTEM

Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 09/13/2027 35 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.07.2027 *** WINTER WORK ***
Winter Work will be allowed during the winter 2027/2028. No working days will be
charged between November 15, 2027 and April 1, 2028.

500.2026 ***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2026-2027.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273.09 FHWA-1273: REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS -- REVISED OCTOBER 23, 2023
23 U.S.C. 133(i) requires application of Davis Bacon predetermined wages on certain
projects on roads functionally classified as a local road or a rural minor collector.  This
supersedes the applicability described in FHWA-1273 Section IV.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION



Contracts and Specifications Bureau

8/11/2026 10:46 AM

Proposal Specifications List

Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

Note Description

IA26-28.4 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA20260028
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Schedule of Items

Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

SECTION: 0001

TRAIL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-0850001 1.300

CLEARING AND GRUBBING ACRE _________._____ _________._____

0020 2102-0425071 210.000

SPECIAL BACKFILL CY _________._____ _________._____

0030 2102-2710070 1,757.000

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY _________._____ _________._____

0040 2105-8425015 1,931.000

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY _________._____ _________._____

0050 2111-8174100 9,752.000

GRANULAR SUBBASE SY _________._____ _________._____

0060 2121-7425010 1,036.000

GRANULAR SHOULDERS, TYPE A TON _________._____ _________._____

0070 2123-7450020 177.000

SHOULDER FINISHING, EARTH STA _________._____ _________._____

0080 2315-8275025 6.000

SURFACING, DRIVEWAY, CLASS A
CRUSHED STONE

TON _________._____ _________._____

0090 2511-0300000 13.000

REMOVAL OF RECREATIONAL TRAIL SY _________._____ _________._____

0100 2511-0301500 9,752.000

RECREATIONAL TRAIL, HOT MIX
ASPHALT, 5 IN.

SY _________._____ _________._____

0110 2511-0302600 83.000

RECREATIONAL TRAIL, PORTLAND
CEMENT CONCRETE, 6 IN.

SY _________._____ _________._____

0120 2511-7528101 130.000

DETECTABLE WARNINGS SF _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

SECTION: 0001

TRAIL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0130 2515-2475007 67.000

DRIVEWAY, P.C. CONCRETE, 7 IN. SY _________._____ _________._____

0140 2524-6765010 7.000

REMOVE AND REINSTALL SIGN AS
PER PLAN

EACH _________._____ _________._____

0150 2528-2518000 5.000

SAFETY CLOSURE EACH _________._____ _________._____

0160 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0170 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0180 2599-9999009 148.000

('LINEAR FEET' ITEM) SAFETY RAIL LF _________._____ _________._____

0190 2601-2634100 7.000

MULCHING ACRE _________._____ _________._____

0200 2601-2636043 3.500

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

0210 2601-2638352 447.000

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

SQ _________._____ _________._____

0220 2601-2642100 3.500

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0230 2601-2643110 88.000

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

MGAL 75.00000 6,600.00

0240 2601-2643300 4.000

MOBILIZATION FOR WATERING EACH 450.00000 1,800.00
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Proposal Schedule of Items

Proposal ID: 31-C031-129 Call Order: 151 Letting Date: September 15, 2026

SECTION: 0001

TRAIL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0250 2602-0000150 400.000

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

LF _________._____ _________._____

0260 2602-0000309 19,540.000

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 9 IN. DIA.

LF _________._____ _________._____

0270 2602-0000351 19,540.000

REMOVAL OF PERIMETER AND
SLOPE OR DITCH CHECK SEDIMENT
CONTROL DEVICE

LF _________._____ _________._____

0280 2602-0010010 6.000

MOBILIZATIONS, EROSION CONTROL EACH 600.00000 3,600.00

0290 2602-0010020 1.000

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH 1,200.00000 1,200.00

Section: 0001 Total: _________._____

Total Bid: _________._____
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