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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 52-0807-119 Letting Date: September 15, 2026

Call Order: 304

Proposal Work Type: REVETMENT

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $50,000.00

This proposal includes the following project(s):

Project Number: IMN-080-7(119)248--0E-52 County: JOHNSON

Project Work Type: REVETMENT Route: I-80

Location: Approx 1.5 mi E of IA 1 to 0.5 mi E of Co Rd X30

Road System: INTERSTATE ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 52-0807-119 Call Order: 304 Letting Date: September 15, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 10/25/2026 15 WORK DAYS $1,000.00

Stage 1.

01 Late Start Date 03/29/2027 60 WORK DAYS $1,000.00

Stage 2.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 52-0807-119 Call Order: 304 Letting Date: September 15, 2026

Notes

Notes :

Stage two is to be completed in the fall of 2026 and into the spring and summer of 2027 as the weather
allows.



Contracts and Specifications Bureau

8/11/2026 10:46 AM

Proposal Specifications List

Proposal ID: 52-0807-119 Call Order: 304 Letting Date: September 15, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Schedule of Items

Proposal ID: 52-0807-119 Call Order: 304 Letting Date: September 15, 2026

SECTION: 0001

EROSION CONTROL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2101-0850001 0.200

CLEARING AND GRUBBING ACRE _________._____ _________._____

0020 2101-0850002 33.500

CLEARING AND GRUBBING UNIT _________._____ _________._____

0030 2105-8425005 2,809.400

TOPSOIL, FURNISH AND SPREAD CY _________._____ _________._____

0040 2121-7425020 112.900

GRANULAR SHOULDERS, TYPE B TON _________._____ _________._____

0050 2125-2225050 29.000

RESHAPING DITCHES STA _________._____ _________._____

0060 2507-3250005 14,347.300

ENGINEERING FABRIC SY _________._____ _________._____

0070 2507-6800061 4,126.200

REVETMENT, CLASS E TON _________._____ _________._____

0080 2507-8029000 6,541.300

EROSION STONE TON _________._____ _________._____

0090 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0100 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

0110 2601-2633100 547.200

MOWING ACRE _________._____ _________._____

0120 2601-2634100 1.000

MULCHING ACRE _________._____ _________._____

0130 2601-2634105 5.300

MULCHING, BONDED FIBER MATRIX ACRE _________._____ _________._____
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Proposal Schedule of Items

Proposal ID: 52-0807-119 Call Order: 304 Letting Date: September 15, 2026

SECTION: 0001

EROSION CONTROL ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0140 2601-2636017 92.000

NATIVE GRASS SEEDING (INSTALL
ONLY)

ACRE _________._____ _________._____

0150 2601-2636043 5.300

SEEDING AND FERTILIZING (RURAL) ACRE _________._____ _________._____

0160 2601-2638900 99.500

SLOPE RESHAPING SQ _________._____ _________._____

0170 2601-2640350 347.000

SPECIAL DITCH CONTROL, WOOD
EXCELSIOR MAT

SQ _________._____ _________._____

0180 2601-2642100 5.300

STABILIZING CROP - SEEDING AND
FERTILIZING

ACRE _________._____ _________._____

0190 2601-2643110 78.400

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

MGAL 75.00000 5,880.00

0200 2601-2643300 3.000

MOBILIZATION FOR WATERING EACH 450.00000 1,350.00

0210 2601-2643413 45.000

TURF REINFORCEMENT MAT, TYPE 3 SQ _________._____ _________._____

0220 2612-0000500 184.000

ROADSIDE SPRAYING ACRE _________._____ _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____
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