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|OWA | DOT

CONTRACTS AND SPECIFICATIONS BUREAU
Proposal

Proposal ID: 51-0348-163 Letting Date: September 29, 2026
Call Order: 001
Proposal Work Type: PPCB REPAIR

DBE Goal: 0.0%
Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $4,000.00

This proposal includes the following project(s):

Project Number: NHSN-034-8(163)--2R-51 County: JEFFERSON
Project Work Type: PPCB REPAIR Route: U.S. 34
Location: Old US 34 Interchange 3.9 mi W of IA 1 (EB/WB)
Road System: PRIMARY ROAD (on NHS)
Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contracts and Specifications Bureau

Contract Time

Proposal ID: 51-0348-163 Call Order: 001 Letting Date: September 29, 2026
Site ID Site Details Liquidated
Damages
00 Late Start Date 10/19/2026 10 WORK DAYS $1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Notes
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Proposal ID: 51-0348-163 Call Order: 001

Letting Date: September 29, 2026

Notes :

There are no notes for this proposal.
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Contracts and Specifications Bureau

Proposal Specifications List

Proposal ID: 51-0348-163 Call Order: 001 Letting Date: September 29, 2026
Note Description
001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***

500.01

500.11

DS-23013

GS-23006

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

*** WINTER WORK' ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day".

*** EXPEDITE START OF WORK ***
Bid winner should be prepared to file the contract bond and certificate of insurance as
soon after the letting as possible to facilitate the starting of construction.

DEVELOPMENTAL SPECIFICATIONS FOR FIBER REINFORCED POLYMER
REPAIR FOR CONCRETE CONTAINMENT OF COLLISION DAMAGED
PRETENSIONED PRESTRESSED CONCRETE BEAMS

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Schedule of Items
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Proposal ID: 51-0348-163

Call Order: 001

Letting Date: September 29, 2026

SECTION: 0001

DESIGN NO. 0127 REPAIRS TO A 228'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

Proposal
Line Item Number
Number Item Description
0010 2426-6772010
BEAM REPAIR, AS PER PLAN
0020 2533-4980005

MOBILIZATION

Section:

SECTION: 0002

Item Quantity
and Units

LUMP SUM

LUMP SUM
0001

Unit Price Bid Amount
Dollars Cents Dollars Cents
LUMP SUM
LUMP SUM
Total:

DESIGN NO. 0127 REPAIRS TO A 228'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

Proposal
Line Item Number
Number Item Description
0030 2426-6772010
BEAM REPAIR, AS PER PLAN
0040 2533-4980005

MOBILIZATION

Section:

SECTION: 0003
ROADWAY ITEMS

Proposal
Line Item Number
Number Item Description
0050 2528-8445110
TRAFFIC CONTROL
0060 2528-8445113

FLAGGERS

Section:

Item Quantity
and Units

LUMP SUM

LUMP SUM
0002

Item Quantity
and Units

LUMP SUM

10.000
EACH

0003

Unit Price Bid Amount
Dollars Cents Dollars Cents
LUMP SUM
LUMP SUM
Total:
Unit Price Bid Amount
Dollars Cents Dollars Cents
LUMP SUM
660.00000 6,600.00
Total:




Total Bid:
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