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CONTRACTS AND SPECIFICATIONS BUREAU

Proposal

Proposal ID: 57-3806-510 Letting Date: September 29, 2026

Call Order: 002

Proposal Work Type: BRIDGE REPAIR

DBE Goal: 0.0%

Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $4,000.00

This proposal includes the following project(s):

Project Number: IMN-380-6(510)19--0E-57 County: LINN

Project Work Type: BRIDGE REPAIR Route: I-380

Location: 5th Ave SW 0.3 mi S of IA 922 in Cedar Rapids

Road System: INTERSTATE ROAD

Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 57-3806-510 Call Order: 002 Letting Date: September 29, 2026

Site ID Site Details Liquidated
Damages

00 Late Start Date 11/02/2026 5 WORK DAYS $1,000.00

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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Proposal ID: 57-3806-510 Call Order: 002 Letting Date: September 29, 2026

Notes

Notes :

There are no notes for this proposal.
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Proposal Specifications List

Proposal ID: 57-3806-510 Call Order: 002 Letting Date: September 29, 2026

Note Description

001.2023 *** STANDARD SPECIFICATIONS -- SERIES 2023 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

DS-23032 DEVELOPMENTAL SPECIFICATIONS FOR ELECTRONIC TICKETING

GS-23006 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal Schedule of Items

Proposal ID: 57-3806-510 Call Order: 002 Letting Date: September 29, 2026

SECTION: 0001

DESIGN NO. 0727 REPAIRS TO A 267'-0 X 52'-0 CONTINOUS WELDED PLATE GIRDER BRIDGE

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0010 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM LUMP SUM _________._____

0020 2403-0100000 1.200

STRUCTURAL CONCRETE
(MISCELLANEOUS)

CY _________._____ _________._____

0030 2404-7775005 8.000

REINFORCING STEEL, EPOXY
COATED

LB _________._____ _________._____

0040 2533-4980005

MOBILIZATION LUMP SUM LUMP SUM _________._____

Section: 0001 Total: _________._____

SECTION: 0002

ROADWAY ITEMS

Proposal
Line

Number

Item Number
Item Description

Item Quantity
and Units

Unit Price Bid Amount

Dollars Cents Dollars Cents

0050 2528-8400048 400.000

TEMPORARY BARRIER RAIL,
CONCRETE

LF _________._____ _________._____

0060 2528-8445110

TRAFFIC CONTROL LUMP SUM LUMP SUM _________._____

0070 2528-9290050 8.000

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY _________._____ _________._____

0080 2551-0000130 1.000

TEMP CRASH CUSHION, SEVERE
USE (SU)

EACH _________._____ _________._____

Section: 0002 Total: _________._____



Total Bid: _________._____
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